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LIST OF CONTRACT DOCUMENTS 

 
The following documents form part of this contract: 

 
Volume 1:  The GCC2015 - General Conditions of Contract for construction works, 3rd 

Edition 2015, issued by the South African Institute of Civil Engineering (see 

Note 1 below). 

 
Volume 2:  The COTO Standard Specifications for Road and Bridge Works for south 

African Road Authorities (Draft Standard October 202)0, issued by the 

Committee of Land Transport Officials which the tenderer shall purchase 

himself / herself (see Note 2 below). 

 
Volume 3:  The South African Road Traffic Signs Manual (SARTSM) regulation for Road 

Signs and Road Marking. 

 

Volume 4: The Project Document, containing the tender notice, Conditions of Tender, 

Tender Data, Returnable Schedules, general and particular conditions of 

contract, project specifications, Pricing Schedule, Form of offer and Site 

Information is issued by the Employer (see Note 3 below).  

 The Employer’s Form of Acceptance and any correspondence from the 

selected tenderer, performance security-demand guarantee and all addenda 

issued during the period of tender will also form part of this volume once a 

successful tenderer has been appointed.   

 This volume also includes the Environmental Management Plan, Health and 

Safety Compliance and details of the Materials Investigation (if applicable). 

 

Notes to Tenderer: 

 

Note 1: Volume 1 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za. 

 

Note 2:  Volume 2 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za. 

 

Note 3: Volume 4 is issued at tender stage by the Head: Department of Police, Roads 

and Transport and contains the following files: 

mailto:civilinfo@saice.org.za
mailto:civilinfo@saice.org.za
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At Contract stage Volume 4 will be a bound signed paper copy containing the 

following documents: 

• Returnable schedules relevant to the project 

• Agreements and Contract Data 

• Pricing Data 

• Scope of Work 

• Site Information 

 

Note 4: Information provided by a tenderer over and above the above elements of 

volume 4 shall be treated as information only and will only be bound into the 

document if the tenderer notes on Form A4: Schedule of Variations or 

deviations that the information has a bearing on the tender price. 

 
Note 5:  For alternative offers the tenderer shall submit the following additional 

documentation, clearly marked as ALTERNATIVE, in a separate neatly bound 

file in the following order:  

• Form of Offer and state “Alternative Form of Offer”; 

• All returnable schedules applicable to alternative offer, as is appropriate; 

• Alternative Pricing Schedule; 

• Other relevant information. 
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FOREWORD 
 

This document consists of two sections, namely the TENDER and the CONTRACT.  

 

THE TENDER consists of two parts, namely :  

 

• T1 : Tendering Procedures  ......................................................................................... Volume 1 

• to be complied with by every Tenderer submitting a tender offer, 

 

 and 

 

• T2 :  Documents to be returned by the Tenderer   ........................................................ Volume 1 

• including the returnable schedules and forms to be completed by each Tenderer, some of which 

will eventually be incorporated into the contract between the successful Tenderer and the 

Employer. 

 

THE CONTRACT consists of four parts, namely: 

 

• C1 : Agreements and Contract Data  ............................................................................ Volume 1 

 

• C2 : Pricing Data ............................................................................................................. Volume 1 

•  

• C3 : Scope of Work  ......................................................................................................... Volume 1 

(Specifications and Project Specifications) 

 

and 

 

• C4 : Site Information ....................................................................................................... Volume 1 
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THE SPECIAL MAINTENANCE OF PRIMARY ROAD P35/1 
AND P35/2 BETWEEN KOFFIEFONTEIN AND HAVENGA 

BRIDGE VIA LUCKHOFF 
 

 
 
 
 
 
 
 

 
 

THE TENDER 
 
 

PART T1 : TENDERING PROCEDURES 
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PART T1: TENDERING PROCEDURES 
 
 

CONTENTS 
 

 

SECTION DESCRIPTION PAGE 

T1.1 TENDER NOTICE AND INVITATION TO TENDER T1-3 

T1.2 STANDARD CONDITIONS OF TENDER T1-4 

T1.3 TENDER DATA T1-14 
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T1.1  TENDER NOTICE AND INVITATION TO TENDER 
 
T1.1.1The Department of Police, Roads and Transport, Free State Provincial Government, invites tenders 
for THE SPECIAL MAINTENANCE OF PRIMARY ROAD P35/1 AND P35/2 BETWEEN   
KOFFIEFONTEIN AND HAVENGA BRIDGE VIA LUCKHOFF 
 
T1.1.2 Tenderers should have a CIDB Contractor grading designation of 8CEPE or higher.  
                      
T1.1.3 Tenderers must be registered with the CIDB in a CE class of construction works. 
 
T1.1.4 Preferences 
 

The Tender will be subjected to B-BBEE preferential procurement policy framework as 
amended. 
 
A minimum of 30% of the Contract Value MUST be sub-contracted to local Contractors. 
 
Evaluation and Adjudication of bids: bid will be evaluated and adjudicated in terms of the 
Department of Police, Roads and Transport Supply Chain Management Policy and 
Preferential Procurement Framework Act No. 5 of 2010. The 90/10 in preferential procurement 
points system as outlined in the bid document will apply. Preferential points will be given in 
terms of the Preferential Procurement Regulations, 2017.  

  
T1.1.5 Tender Documents 
 

• The tender documents will be given to the respective contractor’s on the day of tender 
briefing  
 

Queries relating to the issues of these documents may be addressed to: 
 
Mr J G Seclave 
Cell no. 082 0599 705 
Fax no.051 409 8683  
E-mail: seclavej@freetrans.gov.za 

 
T1.1.6 A compulsory clarification meeting with representatives of the Employer will take place at the 

KOFFIEFONTEIN TRAFFIC DEPARTMENT, 01 Edwards Street, Koffiefontein on Friday, 19 
NOVEMBER 2021 AT 10:00 

 

T1.1.7 The closing time, date and venue for receipt of tenders will be Friday, 03 DECEMBER 2021 
AT 11:00AM at the Perm building, Ground Floor, 45 Charlotte street, Bloemfontein NO LATE 

TENDERS WILL BE ACCEPTED. 
 
T1.1.8 Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted. Requirements 

for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 
Data. 
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T1.2 STANDARD CONDITIONS OF TENDER 
 
 The Conditions of Tender are the Standard Conditions of Tender as contained in Annexure F 

of the CIDB Standard for Uniformity in Construction Procurement.  
 
 The Standard Conditions of Tender make several references to the Tender Data for details 

that apply specifically to this tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of 
Tender. 

 
 Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 
 
F.1  GENERAL 
 
F.1.1  Actions 
 
 The Employer and each tenderer submitting a tender offer shall comply with these conditions 

of tender. In their dealings with each other, they shall discharge their duties and obligations as 
set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and 
transparently. 

 
F.1.2  Tender documents 
 
 The documents issued by the Employer for the purpose of a tender offer are listed in the 

Tender Data. 
 
F.1.3  Interpretation 
 
F.1.3.1  The Tender Data and additional requirements contained in the Tender Schedules, that are 

included in the returnable documents, are deemed to be part of these Conditions of Tender. 
 
F.1.3.2  These Conditions of Tender, the Tender Data and Tender Schedules, which are only required 

for tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender. 

 
F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, the following 

definitions apply: 
 
 a) comparative offer means the Tenderer’s financial offer after the factors of non-firm 

prices, all unconditional discounts and any other tendered parameters that will affect 
the value of the financial offer have been taken into consideration 

 
 b) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the Employer or his staff or agents in the tender process; and 
 
 c) fraudulent practice means the misrepresentation of the facts in order to influence the 

tender process or the award of a contract arising from a tender offer to the detriment of 
the Employer, including collusive practices intended to establish prices at artificial levels 

 
F.1.4  Communication and Employer’s Agent 
 
 Each communication between the Employer and a Tenderer shall be to or from the Employer’s 

Agent only, and in a form that can be read, copied and recorded. Writing shall be in the English 
language.  

  
 
 The Employer shall not take any responsibility for non-receipt of communications from or by a 

Tenderer. The name and contact details of the Employer’s Agent are stated in the Tender 
Data. 
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F.1.5  The Employer’s right to accept or reject any tender offer 
 
F.1.5.1 The Employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The Employer shall not accept or incur any liability to a Tenderer for 
such cancellation and rejection, but will give reasons for such action upon written request to 
do so. 

 
F.1.5.2 The Employer may not, subsequent to the cancellation or abandonment of a tender process 

or the rejection of all tender offers, re-issue a tender covering substantially the same scope of 
work within a period of six months unless only one tender was received and such tender was 
returned unopened to the Tenderer. 

 
F.2  TENDERER’S OBLIGATIONS 
 
F.2.1  Eligibility 
 
 Submit a tender offer only if the Tenderer complies with the criteria stated in the Tender Data 

and the Tenderer, or any of his principals, is not under any restriction to do business with 
Employer. 

 
F.2.2  Cost of tendering 
 
 Accept that the Employer will not compensate the Tenderer for any costs incurred in the 

preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer satisfy requirements. 

 
F.2.3  Check documents 
 
 Check the tender documents on receipt for completeness and notify the Employer of any 

discrepancy or omission. 
 
F.2.4  Confidentiality and copyright of documents 
 
 Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the Employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation. 

 
F.2.5  Reference documents 
 
 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, Conditions of Contract and other publications, which are not attached but which 
are incorporated into the tender documents by reference. 

 
F.2.6  Acknowledge addenda 
 
 Acknowledge receipt of addenda to the tender documents, which the Employer may issue, 

and if necessary, apply for an extension to the closing time stated in the Tender Data, in order 
to take the addenda into account. 

 
F.2.7  Site visit and clarification meeting 
 
  
 Attend, where required, a site visit and clarification meeting at which Tenderers may familiarize 

themselves with aspects of the proposed work, services or supply and raise questions. Details 
of the meeting(s) are stated in the Tender Data. 

 
F.2.8  Seek clarification 
 
 Request clarification of the tender documents, if necessary, by notifying the Employer at least 

five working days before the closing time stated in the Tender Data. 



 

T1-6 
 

 
F.2.9  Insurance 
 
 Be aware that the extent of insurance to be provided by the Employer (if any) may not be for 

the full cover required in terms of the Conditions of Contract identified in the Contract Data. 
The Tenderer is advised to seek qualified advice regarding insurance. 

 
F.2.10  Pricing the tender offer 
 
F.2.10.1  Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful Tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the Tender 
Data. 

 
F2.10.2  Show VAT payable by the Employer separately as an addition to the tendered total of the 

prices. 
 
F.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the Conditions of Contract identified in the Contract Data. 
 
F.2.10.4  State the rates and prices in Rand unless instructed otherwise in the Tender Data. The 

Conditions of Contract identified in the Contract Data may provide for part payment in other 
currencies. 

 
F.2.11  Alterations to documents 
 
 Not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the Employer, or necessary to correct errors made by the Tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 
fluid are prohibited. 

 
F.2.12  Alternative tender offers 
 
F.2.12.1  Submit alternative tender offers only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted. The alternative tender offer is to be 
submitted with the main tender offer together with a schedule that compares the requirements 
of the tender documents with the alternative requirements the Tenderer proposes. 

 
F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the Employer. 
 
F.2.13  Submitting a tender offer 
 
F.2.13.1  Submit a tender offer to provide the whole of the works, services or supply identified in the 

Scope of Work, unless stated otherwise in the Tender Data. 
 
 
F.2.13.2  Return all returnable documents to the Employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing in black ink. 
 
F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of 

copies stated in the Tender Data, with an English translation of any documentation in a 
language other than English, and the parts communicated electronically in the same format 
as they were issued by the Employer. 

 
F.2.13.4  Sign the original and all copies of the tender offer where required in terms of the Tender Data. 

The Employer will hold all authorized signatories liable on behalf of the Tenderer. Signatories 
for Tenderers proposing to contract as joint ventures shall state which of the signatories is the 
lead partner whom the Employer shall hold liable for the purpose of the tender offer. 
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F.2.13.5  Seal the original and each copy of the tender offer as separate packages marking the 
packages as “ORIGINAL” and “COPY”. Each package shall state on the outside the 
Employer’s address and identification details stated in the Tender Data, as well as the 
Tenderer’s name and contact address. 

 
F.2.13.6  Where a two-envelope system is required in terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data in an envelope marked “Financial Proposal” 
and place the remaining returnable documents in an envelope marked “Technical Proposal”. 
Each envelope shall state on the outside the Employer’s address and identification details 
stated in the Tender Data, as well as the Tenderer’s name and contact address. 

 
F.2.13.7  Seal the original tender offer and copy packages together in an outer package that states on 

the outside only the Employer’s address and identification details as stated in the Tender Data. 
 
F.2.13.8  Accept that the Employer shall not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as stated. 
 
 
F.2.14  Information and data to be completed in all respects 
 
 Accept that tender offers, which do not provide all the data or information requested completely 

and, in the form, required, may be regarded by the Employer as non-responsive. 
 
F.2.15  Closing date and time 
 
F.2.15.1  Ensure that the Employer receives the tender offer at the address specified in the Tender Data 

not later than the closing date and time stated in the Tender Data. Proof of posting shall not 
be accepted as proof of delivery. The Employer shall not accept tender offers submitted by 
telegraph, telex, facsimile or e-mail 

 
F.2.15.2  Accept that, if the Employer extends the closing date stated in the Tender Data for any reason, 

the requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1  Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity 

period stated in the Tender Data after the closing date stated in the Tender Data. 
 
F.2.16.2  If requested by the Employer, consider extending the validity period stated in the Tender Data 

for an agreed additional period. 
 
 
F.2.17  Clarification of tender offer after submission 
 
 Provide clarification of a tender offer in response to a request to do so from the Employer 

during the evaluation of tender offers.  
  
 This may include providing a breakdown of rates or prices and correction of arithmetical errors 

by the adjustment of certain rates or item prices (or both). No change in the total of the 
prices or substance of the tender offer is sought, offered, or permitted. The total of the 
prices stated by the Tenderer shall be binding upon the Tenderer. 

 
F.2.18  Provide other material 
 
F.2.18.1  Provide, on request by the Employer, any other material that has a bearing on the tender offer, 

the Tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the Employer 
for the purpose of a full and fair risk assessment. 
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 Should the Tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the Employer’s request, the Employer may 
regard the tender offer as non-responsive. 

 
F.2.18.2  Dispose of samples of materials provided for evaluation by the Employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 
 Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the Tender Data. 
 
F.2.20  Submit securities, bonds, policies, etc. 
 
 If requested, submit for the Employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of the 
Conditions of Contract identified in the Contract Data. 

 
F.2.21  Check final draft 
 
 Check the final draft of the contract provided by the Employer within the time available for the 

Employer to issue the contract. 
 
F.2.22  Return of other tender documents 
 
 If so instructed by the Employer, return all retained tender documents within 28 days after the 

expiry of the validity period stated in the Tender Data. 
 
F.2.23  Certificates 
 
 Include in the tender submission or provide the Employer with any certificates as stated in the 

Tender Data. 
 
F.3  THE EMPLOYER’S UNDERTAKINGS 
 
F.3.1  Respond to clarification 
 
 Respond to a request for clarification received up to five working days prior to the tender 

closing time stated in the Tender Data and notify all Tenderers who drew procurement 
documents. 

 
 
F.3.2  Issue addenda 
 
 If necessary, issue addenda that may amend or amplify the tender documents to each 

Tenderer during the period from the date of the Tender Notice until seven days before the 
tender closing date stated in the Tender Data.  

 If, as a result a Tenderer applies for an extension to the closing date stated in the Tender Data, 
the Employer may grant such extension and, will then notify it to all Tenderers who drew 
documents. 

 
F.3.3  Return late tender offers 
 
 Return tender offers received after the closing date or time stated in the Tender Data, 

unopened, (unless it is necessary to open a tender submission to obtain a forwarding address), 
to the Tenderer concerned. 

 
F.3.4  Opening of tender submissions 
 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of Tenderers’ agents who choose to attend at the time and place stated in the Tender 
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Data. Tender submissions for which acceptable reasons for withdrawal have been submitted 
will not be opened. 

 
F.3.4.2  Announce at the opening held immediately after the opening of tender submissions, at a venue 

indicated in the Tender Data, the name of each Tenderer whose tender offer is opened, the 
total of his prices, preferences claimed and time for completion, if any, for the main tender 
offer only. 

 
F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5  Two-envelope system 
 
F.3.5.1  Where stated in the Tender Data that a two-envelope system is to be followed, open only the 

Technical Proposal of valid tenders in the presence of Tenderers’ agents who choose to attend 
at the time and place stated in the Tender Data and announce the name of each Tenderer 
whose Technical Proposal is opened. 

 
F.3.5.2  Evaluate the quality of the Technical Proposals offered by Tenderers, then advise Tenderers, 

who remain in contention for the award of the contract, of the time and place when the 
Financial Proposals will be opened. Open only the Financial Proposals of Tenderers, who 
score in the quality evaluation above the minimum number of points for quality stated in the 
Tender Data, and announce the score obtained for the Technical Proposals and the total price 
and any preferences claimed. Return unopened Financial Proposals to Tenderers who’s 
Technical Proposals failed to achieve the minimum number of points for quality. 

 
F.3.6 Non-disclosure 

 

 Not disclose to Tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful Tenderer. 

 
F.3.7  Grounds for rejection and disqualification 
 

 Determine whether there has been any effort by a Tenderer to influence the processing of 
tender offers and instantly disqualify a Tenderer (and his tender offer) if it is established that 
he engaged in corrupt or fraudulent practices. 

 

 
F.3.8  Test for responsiveness 
 

F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer properly 
received: 

 

a) meets the requirements of these Conditions of Tender, 
 

b) has been properly and fully completed and signed, and 
 

c)  is responsive to the other requirements of the tender documents. 
 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer’s opinion, would: 

 
a) Detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
 
b) Change the Employer’s or the Tenderer’s risks and responsibilities under the contract, 

or 
 
c) Affect the competitive position of other Tenderers presenting responsive tenders, if it 

were to be rectified. 
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F.3.8.3 Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation. 
 
F.3.9  Arithmetical errors 
 
F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following manner: 
 

a) Where there is a discrepancy between the amounts in figures and in words, the amount 
in words shall govern. 

 

b) If a Bill of Quantities (or Schedule of Quantities or Schedule of Rates) applies and there 
is an error in the line item total resulting from the product of the unit rate and the quantity, 
the line item total shall govern and the rate shall be corrected.  

 

c) Where there is an obviously gross misplacement of the decimal point in the unit rate, 
the line item total as quoted shall govern, and the unit rate will be corrected. 

 

d) Where there is an error in the total of the prices either as a result of other 
corrections required by this checking process or in the Tenderer’s addition of 
prices, the total of the prices shall govern and the Tenderer will be asked to revise 
selected item prices (and their rates if a Bill of Quantities applies) to achieve the 
tendered total of the prices. 

 

F.3.9.2 Consider the rejection of a tender offer if the Tenderer does not correct or accept the correction 
of his arithmetical errors in the manner described above. 

 

F.3.10  Clarification of a tender offer 
 
 Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 
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F.3.11  Evaluation of tender offers 
 
F.3.11.1  General 
 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and evaluate it using the tender evaluation method that is indicated 
in the Tender Data and described below: 

 

Method 1 : 
Financial offer  

               (N/A) 

1)  Rank tender offers from the most favourable to the least favourable 
comparative offer. 

2)  Recommend highest ranked Tenderer for the award of the contract, unless 
there are compelling and justifiable reasons not to do so. 

 

Method 2: 
Financial Offer and 
preferences 

1)  Confirm that Tenderers are eligible for the preferences claimed and if 
so, score tender evaluation points for preferencing. 

2)  Calculate total tender evaluation points. 

3)  Rank tender offers from the highest number of tender evaluation 
points to the lowest. 

4)  Recommend Tenderer with the highest number of tender evaluation 
points for the award of the contract, unless there are compelling and 
justifiable reasons not to do so. 

Method 3 : 
Financial offer and quality 
 

               (N/A) 

1)  Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data.  

2)  Score tender evaluation points for financial offer. 
3)  Calculate total tender evaluation points. 
4)  Rank tender offers from the highest number of tender evaluation points to 

the lowest. 
5)  Recommend Tenderer with the highest number of tender evaluation points 

for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

Method 4 : 
Financial offer, quality and 
preferences 
 

               (N/A) 

1)  Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data. 

2) Score tender evaluation points for financial offer. 

3)  Confirm that Tenderers are eligible for the preferences claimed, and if so, 
score tender evaluation points for preferencing. 

4)  Calculate total tender evaluation points. 

5)  Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

6)  Recommend Tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

  
 Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.2 Scoring financial offers  
 
 Score the financial offers of remaining responsive tender offers using the following formula: 
 

NFO  =  W1 x A where: 
 

NFO  =  the number of tender evaluation points awarded for the financial offer. 
W1 =   the maximum possible number of tender evaluation points awarded for the 

financial offer as stated in the Tender Data. 
A  =   a number calculated using either formulas 1 or 2 below as stated in the Tender 

Data. 
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Formula Basis for comparison Option 1 Option 2 

1 Highest price or discount )

m

)m(
(1

P

PP −
+  P/Pm 

2 Lowest price or percentage commission/fee )
m

)m(
(1

P

PP −
−  Pm/P 

 
Where: 

 
Pm = the comparative offer of the most favourable tender offer. 
P = the comparative offer of tender offer under consideration. 
 

F.3.11.3  Scoring quality (functionality) 
 
 Score quality in each of the categories stated in the Tender Data and calculate total score for 

quality. 
 
F.3.12  Insurance provided by the Employer 
 
 If requested by the proposed successful Tenderer, submit for the Tenderer’s information the 

policies and / or certificates of insurance which the Conditions of Contract identified in the 
Contract Data, require the Employer to provide. 

 
F.3.13  Acceptance of tender offer 
 
F.3.13.1  Accept tender offer only if the Tenderer satisfies the legal requirements stated in the Tender 

Data. 
 
F.3.13.2  Notify the successful Tenderer of the Employer’s acceptance of his tender offer by completing 

and returning one copy of the Form of Offer and Acceptance before the expiry of the validity 
period stated in the Tender Data, or agreed additional period. Providing the Form of Offer and 
Acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the Employer and the successful Tenderer as described in the Form of Offer 
and Acceptance. 

 

F.3.14  Notice to unsuccessful Tenderers 
 
 After the successful Tenderer has acknowledged the Employer’s notice of acceptance, notify 

other Tenderers that their tender offers have not been accepted. 
 

F.3.15  Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by the 
Employer as part of the tender documents to take account of : 

 

a)  addenda issued during the tender period, 
 

b)  inclusion of some of the returnable documents, 
 

c)  other revisions agreed between the Employer and the successful Tenderer, and 
 

d)  the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 
 

F.3.16  Issue final contract 
 
 Prepare and issue the final draft of contract documents to the successful Tenderer for 

acceptance as soon as possible after the date of the Employer’s signing of the Form of Offer 
and Acceptance (including the Schedule of Deviations, if any).  
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 Only those documents that the conditions of tender require the Tenderer to submit, after 
acceptance by the Employer, shall be included. 

 
F.3.17  Complete adjudicator’s contract 
 
 Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

 
F.3.18  Provide copies of the contract 
 
 Provide to the successful Tenderer the number of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible after completion and signing of the Form of 
Offer and Acceptance.
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T1.3 TENDER DATA  

T1.3.1 GENERAL 

  
 The Conditions of Tender in Section T1.2 are the Standard Conditions of Tender as contained 

in Annex F of SANS 294 – Construction Procurement Processes, Methods and Procedures 
which contain references to the Tender Data for details that apply specifically to this tender. 
The Tender Data in this Section T.1.3 shall be read with the Standard Conditions of Tender in 
order to expand on the Tenderer’s obligations and the Employer’s undertakings in 
administering the tender process in respect of the project under consideration. The Tender 
Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of Tender. Each item of Tender Data given below is 
cross-referenced to the relevant clause in the Standard Conditions of Tender.  

 
T1.3.2 TENDER DATA APPLICABLE TO THIS TENDER 
 
Clause 
number Wording 
 
F1. GENERAL 
 
F.1.2 Tender documents  
 

The tender documents issued by the Employer comprise of: 
 

 
a) VOLUME 1 :  PROJECT DOCUMENT 
 

 This volume is the Project Document for the identified contract number C86/2021 
and contains the following sections:  

 
THE TENDER 

 
PART T1: TENDERING PROCEDURES 

 
T1.1  TENDER NOTICE AND INVITATION TO TENDER 
T1.2 STANDARD CONDITIONS OF TENDER 
T1.3  TENDER DATA 

   
PART T2: RETURNABLE DOCUMENTS 

 
T2.1  LIST OF RETURNABLE DOCUMENTS 
T2.2  RETURNABLE SCHEDULES 

 
THE CONTRACT 
 
PART C1:  AGREEMENTS AND CONTRACT DATA  

 
C1.1  FORM OF OFFER AND ACCEPTANCE 
C1.2  CONTRACT DATA 

 
PART C2:  PRICING DATA 

 
C2.1  PRICING INSTRUCTIONS 
C2.2  BILL OF QUANTITIES 
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PART C3:  SCOPE OF WORK 
 

C3.1  STANDARD SPECIFICATIONS 
C3.2  PROJECT SPECIFICATIONS 
C3.3 PARTICULAR SPECIFICATIONS 

 
PART C4:  SITE INFORMATION 

 
c) VOLUME 2: BOOK OF DRAWINGS 
 

There is no Volume 2 - Book of Drawings for C86/2021. 
 
The following documents also form part of the tender and contract, but must be purchased by 
each of the Tenderers themselves: 

 

d) VOLUME 3: General Conditions of Contract for construction works,3rd edition 
2015, issued by the South African Institute of Civil Engineering. 

 

e) VOLUME 4 : The COTO Standard Specifications for Road and Bridge Works for 
south African Road Authorities(Draft Standard October 2020), issued 
by the Committee of Land Transport Officials. 

 

f) The Occupational Health and Safety Act 18th Edition of Construction Regulations 
GNR.929 of 25 June 2014 .This document is obtainable separately, and Tenderers shall 
obtain their own copies.  

 

g) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 
following acts, regulations and standards referred to in this document as they are 
essential for the Tenderer to get acquainted with the basics of construction management, 
the implementation of preferential construction procurement policies and participation of 
targeted enterprises and labour. 

 

(i) The Construction Industry Development Board Act No 38 of 2000 and the 
Regulations in terms of the CIDB Act 38/2000, Government Notice No 692 of 9 
June 2004, and amendments 

 

(ii) SANS 10396:2003 Implementing Preferential Construction Procurement Policies 
using Targeted Procurement Procedures 

 

(iii) SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with 
Participation of Targeted Enterprises, Joint Ventures, Targeted Labour etc.  

 

The Project Document and the drawings shall be obtained from the Employer or 
his authorized representative at the physical address stated in the Tender Notice, 
upon payment of the deposit stated in the Tender Notice.  

 

(iv) Asphalt Academy May 2009 publication “TG2 Second Edition, Technical guideline: 
Bitumen Stabilised Materials”. 

 
F.1.4 Communication and Employer’s Agent 
 

The Employer’s Agent: Mr W Van Wyk 
 
Address  :  Medfontein Building 303, St. Andrew Street, BLOEMFONTEIN. 
Tel no : 051 409 8687 
Fax no : 051 409 8683 
e-mail : vanwykw@freetrans.gov.za 
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The Employer s agent representative as per GCC 2015 is JG Seclave 
 
Address  :  Medfontein Building Room 319, 153 St. Andrew Street, BLOEMFONTEIN. 
Cell no : 082 0599 705 
Fax no : 051 409 8683 
e-mail : SeclaveJ@freetrans.gov.za 
 
 

F2.1 Eligibility 
 
F2.1.1 Only those Tenderers who have in their employ management and supervisory staff satisfying 

the requirements of the Scope of Work for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. NQF Level 5 will be a minimum requirement 
for supervisors. 

 
F2.1.2 The following Tenderers who are registered with the CIDB, or are capable of being so 

registered prior to the evaluation of submissions, are eligible to submit tenders:  
 
a)   contractors who have a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered for 
9CEPE class of construction work; and 

 
b) contractors registered as potentially emerging enterprises with the CIDB who are 

registered in one contractor grading designation lower than that required in terms of a) 
above  

 
c) Tenderers need to ensure that they are registered in the grading in which they tender if 

their tender price differs from the grading as specified 
 

F2.1.3 Joint Ventures are eligible to submit tenders provided that: 
 

a) every member of the joint venture is registered with the CIDB; 
b) the lead partner has a contractor grading designation in the 9CEPE class of construction 

work; or 
 
c) the combined contractor grading designation calculated in accordance with the 

Construction Industry Development Board Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for a 
9CEPE class of construction work. 

 
F2.7 Site visit and clarification meeting 
 

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice 
and Invitation to Tender. 
 
NOTE : NON-ATTENDANCE OF THIS MEETING WILL DISQUALIFY THE TENDER 

 
(a)  The Attendance List will be accepted as the official attendance of the clarification 

meeting.  Signing the Attendance List of this meeting is the responsibility of the Tenderer 
attending the meeting and site inspection.   
 
It is important for prospective Tenderers to note that the name of the company on the 
Attendance List will be accepted as the legitimate Tenderer, which was represented by 
the person who signed the Attendance List. 

 
(b)  Addenda of additional or changed contractual information will only be forwarded to 

Tenderers who attended the official site visit and clarification meeting. 
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F2.12. Alternative tender offers 
 

Should a Tenderer wish to submit an alternative tender offer, the only criteria permitted for 
such alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent.  

 
Calculations, drawings and all other pertinent technical information and characteristics as well 
as modified or proposed Pricing Data must be submitted with the alternative tender offer to 
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to 
take a view on the degree to which the alternative complies with the Employer’s standards and 
requirements and to evaluate the acceptability of the pricing proposals. Calculations must be 
set out in a clear and logical sequence and must clearly reflect all design assumptions.  Pricing 
Data must reflect all assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the Tenderer, in the event that the alternative is accepted, 
to accept full responsibility and liability that the alternative offer complies in all respects with 
the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 0% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed 
design before it is constructed. 

 
F2.13 Submitting a tender offer 
 
F2.13.5 Tender offers shall be submitted as an original only. 
 
F2.13.7 The Employer’s address:   
 

The Head 
Department of Police, Roads and Transport 
P O Box 690 
Room 226 
Medfontein Building  
St Andrew Street 
BLOEMFONTEIN 
9300 

 
Location of tender box  :  As stated 
 
Identification details  :  Contract no: 86/2021 
    

 
Description of project :  THE SPECIAL MAINTENANCE OF PRIMARY ROAD P35/1 AND P35/2 
BETWEEN KOFFIEFONTEIN AND HAVENGA BRIDGE VIA LUCKHOFF 

 
 

 
F2.15 Closing time 
 

The closing date for submission of tender offers is as stated in the Tender Notice and Invitation 
to Tender. 

 
F2.16 Tender offer validity 
 

The tender offer validity period is 180 calendar days from the closing date for submission of 
tenders.  

 
F2.18 Provide other material 
 



 

T1-18 
 

The Tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour-intensive 
portion of the works with satisfactory evidence that such staff members satisfy the eligibility 
requirements. 

 
F2.23 Certificates 
 

The following certificates need to be included in the Tender: 
 

a) A valid Tax Clearance Certificate for the Tenderer or for each of the JV partners if 
tendered in a Joint Venture, issued by the South African Revenue Services;   

 
b) The Tenderer’s CIDB Registration Certificate or the Joint Venture’s members’ CIDB 

Registration Certificates with an indication of the senior partner. 
 

F3.4 Opening of tender submissions 
 
 Tender submissions will be opened at 45 Charlotte Maxeke Street, Room 219, Perm Building. 
 
F3.5 Two-envelope system 
 
 The two-envelope system will not be followed for this contract. 
 
F3.11 Evaluation of tender offers 
 
F3.11.1 Due to the nature of the tendering process, with negotiated rates, the tenders will be evaluated 

and the rates balanced to suit the particular Contractor’s circumstance. 
 
F3.11.2 Scoring quality 
 
 No points will be allocated to scoring of quality. 
 
F3.13 Acceptance of tender offer 
 
F3.13.1 Tender offers will only be accepted if: 
 

a) the tender offer is signed by a person authorized to sign on behalf of the Tenderer;  
 

b) the Tenderer submitted an original valid Tax Clearance Certificate issued by the South 
African Revenue Services; 

 

c) Tenderer’s declaration of compliance with the Occupational Health and Safety Act No 
85 of 1993 and the Construction Regulations 2014 is included with his tender 
submission; 

 

d) a Tenderer who submitted a tender as a Joint Venture has included an acceptable Joint 
Venture Agreement with his tender; 

 

e) the Tenderer or a competent authorized representative of the contractor who submitted 
the tender has attended the compulsory clarification meeting or site inspection;  

 

f) the Tenderer included with its tender the contractor's CIDB Registration Certificate (or 
certified copy thereof) as proof that it is registered in accordance with the Construction 
Industry Development Board Act No. 38 of 2000 and the Regulations 2003 promulgated 
in terms of the Act;  

 
g) the Tenderer or any of its directors is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; and 

 
h) the Tenderer has not: 
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i) abused the Employer’s Supply Chain Management System; or 
 
ii) failed to perform on any previous contract and has been given a written notice to 

this effect 
 

i) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the Tenderer’s ability to perform the contract in the best 
interests of the Employer or potentially compromise the tender process. 

 
F3.18 Provide copies of the contract 
 

The Employer will provide the successful Tenderer, now the Contractor, with one copy of the 
complete, signed contract document. 
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THE SPECIAL MAINTENANCE OF PRIMARY ROAD P35/1 AND P35/2 
BETWEEN KOFFIEFONTEIN AND HAVENGA BRIDGE VIA LUCKHOFF 

 
PART T2 : RETURNABLE DOCUMENTS 

 
CONTENTS 

 
SECTION DESCRIPTION         PAGE 

 

T2.1  LIST OF RETURNABLE DOCUMENTS     T2-2 

 

T2.2  RETURNABLE SCHEDULES      T2-3 

T2.2.1  RETURNABLE SCHEDULES REQUIRED FOR TENDER 
EVALUATION PURPOSES      T2-3 

T2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES  
AND AFFIDAVIT       T2-25 

T2.2.3 FORMS TO BE SUBMITTED BY SUCCESSFUL TENDERER T2-36 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 
The Tender Document must be submitted as a whole. All forms must be properly 
completed as required, and the document shall not be taken apart or altered in any 
way whatsoever. 
 
All the certificates and forms to be provided with the tender are listed in the Tender 
Data under F2.23: Certificates, and under the returnable schedules and forms in 
T2.2 hereafter. 

 
The list of returnable documents comprises the following : 
 
1. All the certificates listed in the Tender Data under F2.23 : Certificates ; 

2. All the returnable schedules and forms listed in T2.2.1 : Returnable Schedules 
Required for Tender Evaluation Purposes ; 

3. All the returnable documents listed in T2.2.2 : Preferential Procurement 
Schedules and Affidavits that will be incorporated into the Contract ; 

4. All the agreements and forms listed in T2.2.3: Forms to be completed by the 
successful Tenderer ;  

5. All the forms and agreements in the Contract Data in C1.2, where some of the 
forms (agreements) need to be completed only by successful Tenderer ;  

6. Pricing Data in C2.2 : Bill of Quantities.  
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T2.2  RETURNABLE SCHEDULES  
 

T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION 
PURPOSES  

 

SECTION DESCRIPTION   PAGE 

 

SCHEDULE A  CERTIFICATE OF AUTHORITY   ...................................................  T2-5 

SCHEDULE B COMPULSORY ENTERPRISE QUESTIONNAIRE ........................  T2-8 

 

SCHEDULE C PROPOSED SUBCONTRACTORS ................................................  T2-15 

SCHEDULE D TENDERER’S KEY PERSONNEL   ................................................  T2-17 

SCHEDULE E  PRELIMINARY PROGRAMME   .....................................................  T2-19 

SCHEDULE F  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES ..........  T2-21 

SCHEDULE G  TENDERER'S HEALTH AND SAFETY PLAN AND DECLARATION    T2-23 

SCHEDULE H TAX CLEARANCE CERTIFICATE/S  ..............................................  T2-28 

SCHEDULE I   PREFERENCIAL PROCUREMENT REGULATIONS 2017 ...........  T2-30 

SCHEDULE J  DECLARATION OF INTEREST ......................................................  T2-36 

SCHEDULE K  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES .....................................................................................  T2-44 

SCHEDULE L  CERTIFICATE OF INDEPENDENT BID DETERMINATION ..........  T2-46 

SCHEDULE M INVITATION TO BID ........................................................................  T2-50 
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T2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVITS THAT  
WILL BE INCORPORATED INTO THE CONTRACT ………………………………. T2-25 

 
T2.2.3 FORMS TO BE SUBMITTED BY THE SUCCESSFUL TENDERER …………….. T2-36 
 
NOTE :  The Tenderer is required to complete each and every schedule and form listed above 

to the best of his ability, as the evaluation of tenders and the eventual contract will be 
based  on the information provided by the Tenderer.  

  
 Failure of a Tenderer to complete the schedules and forms to the satisfaction of the 

Employer will inevitably prejudice the tender and may lead to rejection on the grounds 
that the tender is not responsive.  

 
 The same applies to the Preferential Procurement Schedule in T2.2.2. 
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SCHEDULE A : CERTIFICATE OF AUTHORITY 
 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 

complete the certificate set out below for the relevant category.  

 

(i) 

COMPANY 

(ii) 

CLOSE 

CORPORATION 

(iii) 

PARTNERSHIP 

(iv) 

JOINT 

VENTURE 

(v) 

SOLE 

PROPRIETOR 

     

 

(i) CERTIFICATE FOR COMPANY 

 
I, .................................................................., Managing Director of the Board of Directors of  

....................................................................., hereby confirm that by resolution of the Board 

(copy attached) taken on ......................... 20......, Mr/Ms ......................................................., 

acting in the capacity of ................................................................................, was authorized to 

sign all documents in connection with this tender and any contract resulting from it, on behalf of 

the company. 

 
Managing Director : .............................................................................................. 
 
(ii) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key members in the business trading as  
............................................ 
 ......................................... hereby authorise Mr/Ms ................................................................ , 
acting in the capacity of ..................................................................................., to sign all 
documents in connection with this tender ............................................  and any contract 
resulting from it, on our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

    
 

 
 

  
 

    
 

    
 

Note : This certificate is to be completed and signed by all of the key members upon 

whom rests the direction of the affairs of the Close Corporation as a whole.  
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(iii) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key partners in the business trading as, 
…........................................... 
…............................................. hereby authorize Mr/Ms 
….....................................................................  
acting in the capacity of ................................................................................ , to sign all 
documents in  
connection with this tender and any contract resulting from it, on our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 

 

  
 

 

 

Note : This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Partnership as a whole. 

 

(iv) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize 
Mr/Ms ................................................................................................................, authorized 
signatory of the company  ..................................................................., acting in the capacity of 
lead partner, to sign all documents in connection with this tender offer and any contract resulting 
from it, on our behalf. 

This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture.  
 

NAME OF FIRM ADDRESS 
AUTHORIZING 

SIGNATURE, NAME AND 
CAPACITY 

Lead partner 
 

 
 

 

 

  

 

Note : This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Partnership as a whole. 
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(v) CERTIFICATE FOR SOLE PROPRIETOR 

I, ................................................................................., hereby confirm that I am the sole owner 
of the  
business trading as 
.............................................................................................................................. 
 
 
 
Signature of sole owner : .................................................. 
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REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 
 
 
Important note to Tenderer :  
 
Registration Certificates for Companies, Close Corporations and Partnerships, or 
Agreements and Powers of Attorney for Joint Ventures, or ID documents for Sole 
Proprietors, all as referred to in the foregoing forms and in T2.1, must be attached here. 
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SCHEDULE B : COMPULSORY ENTERPRISE QUESTIONNAIRE   
 

The following particulars must be furnished. In the case of a Joint Venture, separate 
enterprise questionnaires in respect of each partner must be completed and submitted. 

Section 1 :    Name of enterprise :   

Section 2 :    VAT registration number :  

Section 3 :    CIDB registration number :  

Section 4 :    Particulars of sole proprietors and partners in partnerships : 

 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

 

Section 5 :    Particulars of companies and close corporations 

 
Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Section 6 :   Record of service of the state 
 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months, in the service of any of the 
following:  
 

 a member of any municipal council 

 a member of any provincial 
legislature 

 a member of the National Assembly 
or the National Council of Province 

 a member of the board of directors 
of any municipal entity 

 an official of any municipality or 
municipal entity 

 an employee of any provincial 
department, national or provincial 
public entity or constitutional 
institution within the meaning of the 
Public Finance Management Act, 
1999 (Act 1 of 1999) 

 a member of an accounting authority 
of any national or provincial public 
entity 

 an employee of Parliament or a 

provincial legislature 
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If any of the above boxes are marked, disclose the following : 

 

Name of sole 
proprietor, partner, 
director, manager, 

principal 
shareholder or 

stakeholder 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

Current 
Within last 
12 months 

    

    

    

    

Note : Insert separate page if necessary 

Section 7 :   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 
proprietor, partner in a partnership or director, manager, principal shareholder or 
stakeholder in a company or close corporation is currently or has been within the last 12 
months, been in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly 
or the National Council of Province 

 a member of the board of directors of 
any municipal entity 

 an official of any municipality or 
municipal entity 

 an employee of any provincial 

department, national or provincial 
public entity or constitutional institution 
within the meaning of the Public 
Finance Management Act, 1999 (Act 1 
of 1999) 

 a member of an accounting authority 

of any national     or provincial public 
entity 

 an employee of Parliament or a 

provincial legislature 
 

If any of the above boxes are marked, disclose the following : 
 

Name of spouse, 
child or parent 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

current 
Within last 
12 months 
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Note : Insert separate page if necessary 

 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the 

enterprise :  
  
i) confirms that neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over 
the enterprise appears on the Register of Tender Defaulters established in terms of 
the Prevention and Combating of Corrupt Activities Act of 2004;  

ii)  confirms that no partner, member, director or other person, who wholly or partly 
exercises, or may exercise, control over the enterprise appears,  has within the last 
five years been convicted of fraud or corruption; 

iii)  confirms that I / we are not associated, linked or involved with any other tendering 
entities submitting tender offers and have no other relationship with any of the 
Tenderers or those responsible for compiling the scope of work that could cause or 
be interpreted as a conflict of interest; 

iv)   confirms that the contents of this questionnaire are within my personal knowledge 
and are to the best of my belief both true and correct. 

 

Signed    Date  

Name  Position  

Enterprise 
name 
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SCHEDULE C: PROPOSED SUBCONTRACTORS 

 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work 
in this contract. 
 

If I/we am/are awarded a contract I/we agree that this notification does not change the 

requirement for me/us to submit the names of proposed subcontractors in accordance with 

requirements of the contract for such appointments. If there are no such requirements in the 

contract, then your written acceptance of this list shall be binding between us. 

 

a) Subcontractors: CIDB grading 5CE to 7CE 

 

NAMES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

CIDB  

GRADING 
AMOUNT 

    

    

    

  
 

 

    

    

    

 

b) Subcontractors: CIDB grading 1CE to 4CE and unregistered ABE’s if available 

 

NAMES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

CIDB  

GRADING 
AMOUNT 

    

    

    

    

    

    

    

 

 

 
 

SIGNATURE : ..............................................………….....……...  
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ATTACH PRE-TENDER AGREEMENTS HERE 
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SCHEDULE D: TENDERERS' KEY PERSONNEL 
 
 

NAME POSITION NQF QUALIFICATION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 
SIGNATURE : ..............................................………….....……...  
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ATTACH COPIES OF NQF CERTIFICATES FOR LABOUR INTENSIVE CONSTRUCTION OF 

RELEVANT SUPERVISORS 
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SCHEDULE E: PRELIMINARY PROGRAMME 

 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed 
sequence and tempo of execution of the various activities comprising the work for this Contract.  
The programme shall be in accordance with the information supplied in the Contract, 
requirements of the Project Specifications and with all other aspects of his Tender. 

 
 

PROGRAMME 

 
ACTIVITY 

MONTHS 

              

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 

[Note: The programme must be based on the completion time as specified in the Contract Data.  
No other completion time that may be indicated on this programme will be regarded as an 
alternative offer, unless it is listed in Table (b) of Form I hereafter and supported by a detailed 
statement to that effect, all as specified in the Tender Data] 

 
 
 
 
 
 
SIGNATURE : ..............................................………….....……...  
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ATTACH PRELIMINARY PROGRAM HERE 
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SCHEDULE F :  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
The Tenderer should record any amendments and alternatives he may wish to make to the 
tender documents in this schedule.  Alternatively, a Tenderer may state such amendments and 
alternatives in a covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause F3.3 if the Standard Conditions of Tender 
referenced in the Tender Data regarding the Employer’s handling of material deviations and 
qualifications. 

These amendments and qualifications, if accepted by the Employer, will be incorporated in the 
Form of Offer and Acceptance, Schedule of Deviations. 

(a) AMENDMENTS AND QUALIFICATIONS 

PAGE CLAUSE OR ITEM 
NO 

PROPOSED AMENDMENT AND QUALIFICATIONS 

   

   

   

   

   

   

[Notes: (1) Amendments to the General and Special Conditions of Contract are not 
acceptable; 

(2) The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender.  

(b) ALTERNATIVES 

 

PROPOSED 
ALTERNATIVE 

DESCRIPTION OF ALTERNATIVE 

  

  

  

  

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an 
alternative offer for time for completion should be listed here.  

(2) In the case of a major alternative to any part of the work, a separate Bill of 
Quantities, programme, etc, and a detailed statement setting out the salient features 
of the proposed alternatives must accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and 
methods of construction shall be treated separately from the main tender offer.] 

 

SIGNATURE : ..............................................………….....……... 



 

T2-19 
 

ATTACH ALTERNATIVES HERE 
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SCHEDULE G: CONTRACTOR'S HEALTH AND SAFETY PLAN AND DECLARATION 
 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to 
carry out the work safely in accordance with the Occupational Health and Safety Act No 85 of 
1993 and the OHSA 1993 Construction Regulations 2014.  
 
To that effect a person duly authorized by the Tenderer must complete and sign the declaration 
hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the 

Occupational Health and Safety Act No 85 of 1993 (as amended by the Occupational 
Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction 
Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to 
safely carry out the construction work under this contract in compliance with the 
Construction Regulations and the Employer's Health and Safety Specifications. 

3. I hereby undertake, if my tender is accepted, to provide, before commencement of the 
works under the contract, a suitable and sufficiently documented Health and Safety Plan 
in accordance with Regulation 5(1) of the Construction Regulations, which plan shall be 
subject to approval by the Employer. 

 
4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be 
provided on site and will at all times be available for inspection by the Contractor's 
personnel, the Employer's personnel, the Engineer, visitors, and officials and inspectors of 
the Department of Labour.  

 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices 

in the Bill of Quantities to cover the cost of all resources, actions, training and all health 
and safety measures envisaged in the OHSA 1993 Construction Regulations 2014, 
including the cost for specific items that may be scheduled in the Bill of Quantities.  

 
6.  I hereby confirm that I will be liable for any penalties that may be applied by the Employer 

in terms of the said Regulations for failure on my part to comply with the provisions of the 
Act and the Regulations as set out in Regulation 30 of the Regulations. 

 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the 

Employer will mean that I am unable to comply with the requirements of the OHSA 1993 
Construction Regulations 2014, and accept that my tender will be prejudiced and may be 
rejected at the discretion of the Employer. 

 
8. I am aware of the fact that, should I be awarded the contract, I must submit the notification 

required in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2014 
before I will be allowed to proceed with any work under the contract. 

 
 
 
 
SIGNATURE : ..................................................................   
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CONTRACTOR'S SAFETY PLAN 
 
The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and 
Safety Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act 
1993 Construction Regulations 2014, and referred to in Form K. 
 
The Contractor's Health and Safety Plan shall cover at least the following aspects as applicable: 
 
1. Safety of subcontractors (Refer Construction Regulations 2014 Clause 5: Principal 

Contractors and Contractors) 
 

• Methods to ensure the approval, implementation and maintenance of all health and 
safety aspects regarding his subcontractors. 

 
2. Monitoring the health and safety on the construction site on a regular basis (Refer Clause 

6: Supervision of Construction Work) 
 

• Details of the Construction Supervisor and his appointed assistants (if any); 

• Details of the Construction Safety Officer, full-time or part-time; 

• Details of the suitability and competency of the Construction Supervisor and 
Construction Safety Officer regarding health and safety aspects of the 
construction works. 

 
3. Assessment of risks on the construction site (Refer Clause 7: Risk Assessment) 
 

• Details of a proper risk assessment on which his health and safety plan is based; 

• Ways in which all construction employees are informed, instructed and trained 
regarding the work procedures and the related hazards. 

 
4. Risk items (Refer Clauses 8 to 28: Risk items to be addressed) 
 

• Details of the design, management, responsibilities, worker training, work methods, 
procedures, maintenance and any other requirements necessary for him and his 
subcontractor,  if applicable, to work safely and in a healthy environment as 
stipulated in these clauses. 
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Contractor’s OHS Management System checklist 
 
1. OHS Policy and Management       
   

  Yes  No 

1.1 Is there a written company health and safety policy?   

1.2 Does the company have an OHS Management System?   

1.3 Is there a company OHS Management Manual or Plan?   

1.4 Are health and safety responsibilities clearly identified for all 
levels of staff? 

  

  
2. Safe Work Practices and Procedures 
 

  Yes  No 

2.1 Has the company prepared safe operating procedures or 
specific safety instructions relevant to its operations? 

  

2.2 Does the company have any permit to work systems?   

2.3 Is there a documented incident investigation procedure?   

2.4 Are there procedures for maintaining, inspecting and assessing 
the hazards of plant operated/owned by the company? 
 

  

2.5 Are there procedures for storing and handling hazardous 
substances? 

  

2.6 Are there procedures for identifying, assessing and controlling 
risks associated with manual handling? 

  

 
3. OHS Training 
   

  Yes  No 

3.1 Is health and safety training conducted in the company?   

3.2 Is a record maintained of all training and induction programs 
undertaken for employees in the company? 

  

  
4. Health and Safety Workplace Inspection. 
   

  Yes  No 

4.1 Are regular health and safety inspections at worksites 
undertaken? 

  

4.2 Are standard workplace inspection checklists used to conduct 
health and safety inspections? 

  

4.3 Is there a procedure by which employees can report hazards at 
workplaces? 

  

   
5. Health and Safety Consultation. 
 

  Yes  No 

5.1 Is there a workplace health and safety committee?   

5.2 Are employees involved in decision making over OHS matters?   

5.3 Are there employee elected health and safety representatives?   

 
6. OHS Performance Monitoring. 
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  Yes  No 

6.1 Is there a system for recording and analyzing health and safety 
performance statistics? 

  

6.2 Are employees regularly provided with information on company 
health and safety performance? 

  

6.3 Has the company ever been convicted of an occupational 
health and safety offence? 

  

 
7. Does your company's health and safety plan contain the following elements? 
  

  Yes  No 

7.1 Description of the contract   

7.2 OHS Structure of work undertaken under this contract   

7.3 Induction and safety training   

7.4 Safe work practices and procedures for specific work undertaken   

7.5 Risk assessments for specific works undertaken   

7.6 Workplace inspection schedule for duration of contract   

7.7 OHS consultative processes to be followed   

7.8 Emergency procedure for this specific contract   

7.9 Incident recording and investigation on procedures   

7.10 Health and safety performance monitoring arrangements to be 
implemented during contract 

  

7.11 Management of Covid-19 protocols    
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PART A 

INVITATION TO BID     SBD 1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID 
NUMBER: 

 CLOSING DATE:  CLOSING 
TIME: 

 

DESCRIPTI
ON 

 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

 

 

 

 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO 

TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT 
PERSON 

 CONTACT PERSON  

TELEPHONE 
NUMBER 

 TELEPHONE NUMBER  

FACSIMILE 
NUMBER 

 FACSIMILE NUMBER  

E-MAIL ADDRESS  E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL 
ADDRESS 

 

STREET 
ADDRESS 

 

TELEPHONE 
NUMBER 

CODE  NUMBER  

CELLPHONE 
NUMBER 

 

FACSIMILE 
NUMBER 

CODE  NUMBER  

E-MAIL ADDRESS  

VAT 
REGISTRATION 
NUMBER 

 

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIAN
CE 
SYSTEM 
PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  

MAAA 

B-BBEE STATUS 
LEVEL 
VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

☐ Yes                     ☐ No 

 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

☐ Yes                  ☐ No 

 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 
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a)  

☐Yes                         ☐No  

 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

☐Yes ☐No 

 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW 
] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                    ☐  YES  

☐ NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                    ☐  YES  

☐ NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                      

☐  YES  ☐ NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                       ☐  

YES  ☐ NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                  ☐  YES  

☐ NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF 
NOT REGISTER AS PER 2.3 BELOW.  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 
BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE 
MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 
MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID . 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 

http://www.sars.gov.za/
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SCHEDULE H : TAX CLEARANCE REQUIREMENTS    SBD 2 
 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to 
meet the bidder’s tax obligations. 
 
 
1. In order to meet his requirement bidders are required to complete in full the attached 

form TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS 
branch office nationally. The Tax Clearance Certificate Requirements are also applicable 
to foreign bidders / individuals who wish to submit bids. 

 
2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval.  
 
3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to 

submit the original and valid Tax Clearance Certificate will result in the invalidation of the 
bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 

 
4. In bids where Consortia / Joint Venture / Sub-contractors are involved; each party must 

submit a separate Tax Clearance Certificate. 
 
5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available 

from any SARS branch office nationally or on the website www.sars.gov.za. 
 
6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to 

use this provision, taxpayers will need to register with SARS as eFilers through the 
website www.sars.gov.za. 
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II. APPLICATION FOR TAX CLEARANCE CERTIFICATE 
(IN RESPECT OF BIDDERS) 

 
 

 
 
 
1. Name of taxpayer / bidder:……………………………………………………………….. 
 
2. Trade name:……………………………………………………………………………….. 
 
3.  Identification number:……………………………………………………………………. 
 
4. Company / Close Corporation registration number:…………………………………… 
 
5. Income tax reference number:…………………………………………………………… 
 
6. VAT registration number (if applicable):……………………………………………… 
 
7. PAYE employer’s registration number (if applicable):……………………………….. 
 
 
 
Signature of contact person requiring Tax Clearance Certificate: ……………………… 
 
Name…………………………………………………………………………………………. 
 
 
Telephone number :              Code:………………….  Number: …………………………… 
 
Address:                                 ………………………………………………………………… 
 
     ………………………………………………………………… 
 
     …………………………………………………………………… 
 
DATE: 20……/……./……… 
 
 

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE 
SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN FAVOUR OF 
ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL 
TAX LEVIABLE DUE TO THE LATE OR UNDER PAYMENT OF TAXES, DUTIES OR LEVIES 
OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT 
BEING YEAR 2000 COMPLIANT 
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SCHEDULE J: DECLARATION OF INTEREST       SBD 4 
 

1. Any legal person, including persons employed by the state¹, or persons having a 
kinship with persons employed by the state, including a blood relationship, may make 
an offer or offers in terms of this invitation to bid (includes an advertised competitive 
bid, a limited bid, a proposal or written price quotation).  In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons 
employed by the state, or to persons connected with or related to them, it is required 
that the bidder or his/her authorised representative declare his/her position in relation 
to the evaluating/adjudicating authority where-  

 
 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a 

relationship with persons/a person who are/is involved in the evaluation and or 
adjudication of the bid(s), or where it is known that such a relationship exists 
between the person or persons for or on whose behalf the declarant acts and 
persons who are involved with the evaluation and or adjudication of the bid.  

 
2. In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 
 
2.1 Full Name of bidder or his or her representative:   .......................................................  
 
2.2 Identity Number:   ..........................................................................................................  
 
2.3 Position occupied in the Company (director, trustee, shareholder², member):  ..........  
 
  ........................................................................................................................................  
 
2.4 Registration number of company, enterprise, close corporation, partnership agreement 

or trust:   
 
 .......................................................................................................................................  

 
2.5 Tax Reference Number:   ..............................................................................................  
2.6 VAT Registration Number:   ..........................................................................................  

 
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity 

numbers, tax reference numbers and, if applicable, employee / PERSAL numbers 
must be indicated in paragraph 3 below. 

 
¹“State” means – 
 (a) any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 
1999 (Act No. 1 of 1999); 

 (b) any municipality or municipal entity; 
 (c) provincial legislature; 
 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
  
²”Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the enterprise or business and exercises control over the enterprise.  
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2.7  Are you or any person connected with the bidder presently employed by the state? 
 YES / NO 

 
2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member:   .........................................  
Name of state institution at which you or the person  
connected to the bidder is employed :   ...........................................................................  
 
 
Position occupied in the state institution:   .......................................................................  
 
Any other particulars:   .....................................................................................................  
 
 ..........................................................................................................................................  
 
 ..........................................................................................................................................  

 
2.7.2 If you are presently employed by the state, did you obtain YES / NO 

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
 
……………………………………………………………………. 
 
……………………………………………………………………. 
 
……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /   YES / NO 
trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

 
………………………………………………………………….. 
 
…………………………………………………………………..  
 
…………………………………………………………………... 
 

2.9 Do you, or any person connected with the bidder, have  YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 
 

 2.9.1 If so, furnish particulars. 
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……………………………………………………………... 
 
…………………………………………………………..…. 
 
……………………………………………………………… 

 
2.10  Are you, or any person connected with the bidder, YES/NO 

 aware of any relationship (family, friend, other) between  
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 
 

2.10.1 If so, furnish particulars. 
 

……………………………………………………………… 
 
……………………………………………………………… 
 
……………………………………………………………… 

 
2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars: 
……………………………………………………………………………. 
 
……………………………………………………………………………. 
 
……………………………………………………………………………. 
 

3 Full details of directors / trustees / members / shareholders. 
 

Full Name Identity 
Number 

Personal Income 
Tax Reference 
Number 

State Employee 
Number / Persal 
Number  
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4 DECLARATION 

 
I, THE UNDERSIGNED (NAME) ........................................................................................  

 
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE 

IS CORRECT. 

 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD 

THIS DECLARATION PROVE TO BE FALSE.   

 
 
  ...............................................   .......................................................  
 Signature  Date 
 
 
 
  ...............................................   .......................................................  

 Position  Name of bidder  
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

a)  

 
This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic Empowerment 
(B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes 
included) and therefore the 90/10 preference point system shall be applicable; or  

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 
1 of the Broad-Based Black Economic Empowerment Act; 
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(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 
terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE 
Status level certificate issued by an authorized body or person; 

2) A sworn 
affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other 
requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at 
the time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 
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B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 
PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 
points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be 
subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 
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Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of 

company/firm:……………………………………………………………………………. 

8.2 VAT registration 

number:……………………………………….………………………………… 

8.3 Company registration 

number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

…….. 

 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 
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 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in 

business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificates, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to 
such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

 
 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content 
are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017,  the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local 
Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and content 
will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 

such a manner that the local production and content of the overall value of the contract is 
reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows:  

 

 LC = [1 -  x / y] * 100 
 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using 
the exchange rate published by South African Reserve Bank (SARB) on the date of 
advertisement of the bid as indicated in paragraph 3.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible 
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
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1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 

Declaration: Summary Schedule) are not submitted as part of the bid documentation;  
 

2. The stipulated minimum threshold(s) for local production and content (refer to 
Annex A of SATS 1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods      Stipulated minimum threshold 

 
_______________________________         _______% 

  
_______________________________    _______% 
 
_______________________________    _______% 
 

3. Does any portion of the goods or services offered 
 have any imported content?       

 (Tick applicable box) 
 

YES  NO  

 
3..1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 
SARB for the specific currency on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.resbank.co.za  

 
Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the dti 
to verify and in consultation with the AO/AA provide directives in this regard. 

 
LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 
 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 

http://www.resbank.co.za/


 

T2-40 
 

......................................................................................................................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be 

transferred to an external authorized representative, auditor or any other third party 
acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in 
order to substantiate the declaration made in paragraph (c) below.  Declarations 
D and E should be kept by the bidders for verification purposes for a period of at 
least 5 years. The successful bidder is required to continuously update Declarations 
C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that:  

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 3.1 above and the information contained in Declaration D and E which has 
been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 3.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 

local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 

http://www.thedti.gov.za/industrial_development/ip.jsp
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of 2000). 

 
 SIGNATURE:_________________________        
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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SCHEDULE K :  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES       SBD8 

 
1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 
 

a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited from 
doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.
1 

If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

Yes 
 

No 
 

4.2.
1 

If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including 
a court outside of the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
 

No 
 

4.3.
1 

If so, furnish particulars: 
 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract? 
 

Yes 
 

No 
 

4.4.
1 

If so, furnish particulars: 
 
 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL 
NAME)…………………………………………………………………………….. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE 
AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
………………………………………………   ……………………………….. 
Signature       Date 
 
 
 
………………………………………………   ……………………………….. 
Position        Name of Bidder 
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SCHEDULE L :  CERTIFICATE OF INDEPENDENT BID DETERMINATION  SBD9 
 

1. This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be 

justified under any grounds. 

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 

must take all reasonable steps to prevent abuse of the supply chain management 

system and authorizes accounting officers and accounting authorities to: 

 

a. disregard the bid of any bidder if that bidder, or any of its directors have abused 

the institution’s supply chain management system and or committed fraud or any 

other improper conduct in relation to such system. 

 

b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the 

execution of that contract. 

 

4. This SBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging. 

  

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and / 

or services for purchasers who wish to acquire goods and / or services through a 

bidding process.  Bid rigging is, therefore, an agreement between competitors not to 

compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

 

____________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

 

____________________________________________________________________________ 

(Name of Institution) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

 

I certify, on behalf of : _______________________________________________________ 

that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 

 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed 

as collusive bidding. 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       



 

T2-46 
 

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f) bidding with the intention not to win the bid. 

 

 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an 
activity for the execution of a contract. 

 
 
10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 

and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature       Date 

 

………………………………………………….   ………………………………… 

Position        Name of Bidder 
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ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 
 

Department Department of Police, Roads and Transport 

 

Contact Person: Mr W van Wyk 

 

Tel: 051 409 8687 

 

Fax: 051 409 8683 

 

E-mail address:  vanwykw@freetrans.gov.za 
 
 
ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 
Department: Department of Police, Roads and Transport 

 

Contact Person: Mr JG Seclave 

 

Tel: 051 409 8578  

 

Fax: 051 409 8683 

 

E-mail address: SeclaveJ@freetrans.gov.za 

mailto:vanwykw@freetrans.gov.za
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THE SPECIAL MAINTENANCE OF PRIMARY ROAD P35/1 
AND P35/2 BETWEEN KOFFIEFONTEIN AND HAVENGA 

BRIDGE VIA LUCKHOFF 
 

 

THE CONTRACT 

 

 

PART C1 : AGREEMENTS AND CONTRACT DATA 

PART C2  :   PRICING DATA 

 

 

 

 



 

C1-3 
 

 

PART C1 : AGREEMENTS AND CONTRACT DATA 

 

CONTENTS 

 

 

SECTION DESCRIPTION          PAGE 

C1.1 FORM OF OFFER AND ACCEPTANCE .................................   C1-3 

C1.2 CONTRACT DATA ...................................................................   C1-7 
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C1.1 Form of Offer and Acceptance 

 
 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 
 
THE SPECIAL MAINTENANCE OF PRIMARY ROAD P35/1 AND P35/2 BETWEEN 
KOFFIEFONTEIN AND HAVENGA BRIDGE VIA LUCKHOFF 
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in 
the Bid Data and addenda thereto as listed in the Returnable Schedules, and by submitting this 
Offer has accepted the Conditions of Bid. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this Form 
of Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according 
to their true intent and meaning for an amount to be determined in accordance with the 
Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . .  . . . . . . . . . . .  . . . . . . Rand 
(in words);  
 
R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . 
(in figures)  
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of 
Offer and Acceptance and returning one copy of this document to the Bidder before the end of 
the period of validity stated in the Bid Data, whereupon the Bidder becomes the party named as 
the Contractor in the Conditions of Contract identified in the Contract Data. 
 
For the Bidder 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature       

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name             
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organization  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Signature and Name of Witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

Date:                                          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below 
accepts the Bidder’s Offer.  In consideration thereof, the Employer shall pay the 
Contractor the amount due in accordance with the Conditions of Contract identified in 
the Contract Data.  Acceptance of the Bidder’s Offer shall form an agreement between 
the Employer and the Bidder upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 
 
The terms of the contract, are contained in: 
 
Part C1: Agreements and Contract Data, (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope of Work. 
Part C4: Site Information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the Bid Data and any addenda 
thereto as listed in the Bid Schedules as well as any changes to the terms of the Offer agreed 
by the Bidder and the Employer during this process of offer and acceptance, are contained in 
the Schedule of Deviations attached to and forming part of this Agreement. No amendments to 
or deviations from said documents are valid unless contained in this Schedule, which must be 
duly signed by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any 
other documentation to be provided in terms of the Conditions of Contract identified in the 
Contract Data. Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 

 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when 
the Bidder receives one fully completed original copy of this document, including the Schedule 
of Deviations (if any).  Unless the Bidder (now Contractor) within five days of the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute a binding contract between the parties. 
 
For the Employer: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organisation: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Signature and name of witness:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 
Date:                                       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Schedule of Deviations 

 
Notes: 

 
1. The extent of deviations from the Bid documents issued by the Employer prior to the Bid 

closing date is limited to those permitted in terms of the Conditions of Bid, 
 
2. A Bidder’s covering letter shall not be included in the final contract document. Should any 

matter in such, letter, which constitutes a deviation as aforesaid become the subject of 
agreements reached during the process of, offer and acceptance, the outcome of such 
agreement shall be recorded here, 
 

3. Any other matter arising from the process of offer and acceptance either as a 
confirmation, clarification or change to Bid documents and which it is agreed by the 
Parties becomes and obligation of the contract shall also be recorded here, 

 
4. Any change or addition to the Bid documents arising from the above agreements and 

recorded here, shall also be incorporated into final draft or the Contract, 
 
 
1. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. .  
 

Details  . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . 
. .  
 

2. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. .  

 
Details  . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . 
. .  

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and 
the Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations from 
and amendments to the documents listed in the Bid Data and addenda thereto as listed in the 
Bid Schedules, as well as any confirmation, clarification or changes to the terms of the offer 
agreed by the Bidder and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the Bid documents and the receipt by the Bidder of a 
completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this Agreement. 
 
For the Bidder:      For the Employer: 
 
……………………………………  Signature …………………………………… 
 
……………………………………  Name  …………………………………… 
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……………………………………  Capacity …………………………………… 
 
Name and address of organisation:  Name and address of organisation: 
 
……………………………………    …………………………………… 
 
……………………………………    …………………………………… 
 
……………………………………    …………………………………… 
 
……………………………………       Witness Signature …………………………………… 
 
……………………………………      Witness Name …………………………………… 
 
……………………………………      Date  ……………………………………
  
 
Confirmation of Receipt 

 
The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms 
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 
completed original copy of this Agreement, including Schedule of Deviations (if any) today: 
 
 
the ………………………………………..(day) 
 
 
of  ………………………………………..(month) 
 
 
20  ……(year) 
 
 
at  ………………………………………..(place) 
 
 
For the Contractor:  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 
 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity 
 

Signature and name of witness: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 
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C1.2  CONTRACT DATA 
 

CONTENTS 

 

 

SECTION DESCRIPTION               PAGE 

C1.2.1  CONDITIONS OF CONTRACT      C1-8 

C1.2.2  CONTRACT SPECIFIC DATA      C1-10 

C1.2.3  DATA PROVIDED BY THE TENDERER     C1-16 
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C1.2.1         CONDITIONS OF CONTRACT 
 
GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works – 2ND  
Edition 2015", issued by the South African Institution of Civil Engineering. (Short title: “General 
Conditions of Contract 2015"). 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set 
out hereafter under "Contract Specific Conditions". 
 
CONTRACT SPECIFIC CONDITIONS 
 

1. GENERAL  
 

These Contract Specific Conditions (CSC) form an integral part of the Contract. The 
Contract Specific Conditions shall amplify, modify or supersede, as the case may 
be, the General Conditions of Contract 2015 to the extent specified below, and shall 
take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered "CSC" followed in 
each case by the number of the applicable clause or subclause in the General 
Conditions of Contract 2015, and the applicable heading, or (where a new special 
condition that has no relation to the existing clauses is introduced) by a number that 
follows after the last clause number in the General Conditions, and an appropriate 
heading.  

 
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 
CSC 2.3 Specific Approval of the Employer required 
 

“The Engineer or Contractor must obtain special approval or consent from the 
Employer for the decisions in the following clauses: 
  

 Clauses 2.2.3, 3.1.2, 3.2.1, 3.2.4, 4.7, 4.12.1,4.11.2, 5.7.3, 5.8.1, 5.10.1, 5.11.2, 
5.11.3, 5.12.1, 5.13.2, 5.14.1, 5.16.1, 6.3.2, 6.4, 6.5.1, 6.6.1, 6.10.1, 6.10.6, 6.11, 
7.8.2.2, 8.2.2.2, 10.1.5.” 

 
3.1 Add the following 
 
       “after approval by the Employer” 
 
 
CSC 2.1.2 Compliance with applicable laws 
 
CSC 2.1.2.5 Health and safety 
 

Add the following : 
 
"The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 
1993, and the Construction Regulations GNR.929 of 25 June 2003 (Government 
Gazette No 25207 of 18 July 2003, Notice No R1010) will in all respects be 
applicable to this contract." 
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CSC CONTRACT PRICE ADJUSTMENT SCHEDULE 

 

Paragraph 1 

Adjust the definitions of "L", "P", "M" and "F" in the 4th to the 7th sub-paragraphs 
with the following : 

 

Definition of “L” : 

Insert  “(Consumer Price Index)” after “P0141.1” in the third line. 

 

Insert  “(Consumer Price Index and Percentage Change according to Urban Area)” 
after “Table 21“ in the third line. 

Definition of “P” : 

Insert  “(Production Price Index)” after “P0142.1” in the second line. 

Insert  “(Production Price Index for Selected Materials, item ‘Civil Engineering 
Plant’)” after “Table 16“ in the second line. 

Definition of “M” : 

Insert  “(Production Price Index)” after “P0142.1” in the second line  

Insert  “(Production Price Index for Materials used in Certain Industries, item ‘Civil 
Engineering Plant’)” after “Table 15“ in the second line 

Definition of “F” : 

Insert  “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Selected Materials, item Diesel Oil – Coast and 
Witwatersrand)” after “Table 16“ in the second line 

[Note:  The indices are obtainable in www.statssa.gov.za.  The latest indices for L 
(certain urban areas only),  P,  M and F, are more readily obtainable in 
www.safcec.org.za under "CPAF Indices"] upon registration with Safcec 

 
Paragraph 2 : Assessment of amount subject to adjustment 
 
Add the following to the paragraph defining "E" : 
 
"Where the amount is based on current costs de-escalated to the base month, or 

where daywork is calculated at rates tendered in a daywork schedule, the costs 

shall not be included in the value of "E". 

 
SCC 55.1 Termination by employer 
 

Add the following clause: 
 
CSC55.1.10 If the contractor is found guilty of contravening the EPWP Code of Good conduct 

or the EPWP Disciplinary Code. 
 

 

http://www.statssa.gov.za/
http://www.safcec.org.za/
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C1.2.2 CONTRACT SPECIFIC DATA 

 

REFERENCE 
TO: 

CLAUSE INFORMATION 

Contractor 1.1.1.9 
…………………………………………………………….…….. 

Defects Liability 
Period 

1.1.1.13 24 Months from issuing of Certificate of Practical Completion per 
section of road completed. Meaning 24 months from the issue of 
the Certificate of Completion having been issued for different 
parts of the Works, during which the Contractor has both the 
right and obligation make good defects in the materials. 

Latent Defects 
Liability Period 

5.16.3 Should there be any defects within Fifteen (15) years after final 
completion, the Contractor will be fully liable for latent defects 

Practical 
Completion 

1.1.1.14 The time for achieving Practical Completion is calculated from 
commencement date, excluding year end breaks. 

Employer 1.1.1.15 Department of Police, Roads and Transport 

Engineer 1.1.1.16 Department of Police, Roads and Transport 

Address of the 
Employer 

1.2.1.2 Perm Building, 45 Charlotte Maxeke Street, Bloemfontein 

Address of the 
Contractor 

1.2.1.2 
Physical Address: 

…………………………………………………………….…….. 

Postal Address: 

…………………………………………………………….…….. 

Telephone Number (Office): 

…………………………………………………………….…….. 

Facsimile Number (Office): 

…………………………………………………………….…….. 

E-mail Address (Office): 

…………………………………………………………….…….. 
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Commencement 

of Work 

5.2 Within 14 days after issuing of the appointment letter 

Documentation 

required before 

commencement 

of the Works 

5.3.1 Health & Safety Plan (Refer to Clause 4.3) 

Revised Programme & Cash flow Projection (Refer to Clause 

5.6) 

Security (Refer to Clause 6.2) 

Insurance (Refer to Clause 8.6) 

Time to submit 

the 

documentation 

required before 

commencement 

of the Works 

5.3.2 14 Days 

Special non-

working days 

  Sundays and all public holidays as well as year-end breaks. 

Programme of 

Works 
5.6.1 Within 14 days of Commencement Date 

Non-working 

days 

5.8.1 Sundays and all public holidays as well as year-end breaks. 

Penalty for 

failing to 

complete the 

Works on time 

5.13.1 R10,000 per calendar day 

Security 6.2.1 Performance Guarantee of 10% of the value of the Works 

which will be handed back after practical completion. 

Day work 

percentages 
6.5.1.2.3 Refer to section 1800 of the Specification  

Contract Price 

Adjustment 

6.8.2 The following values for the different factors are to be used: 

X = 0.10 

a = 0.10 - Labour 

b = 0.55 - Equipment 

c = 0.15 - Material 

d = 0.20 - Fuel  

The different values for the calculation of the price adjustment 

factor shall be for the area of Free State:  Other urban areas.  

The Diesel index shall be for the Witwatersrand Area. 

The Base month is one month prior to submission of 

quotations. 

Only applicable for contract duration of more 12 months 

of commencement date. 
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Special 

Materials 
6.8.3 

Special materials shall be limited to bitumen and bituminous 

products. 

Materials on 

Site 

6.10.1.5 80% payment for materials on site 

Retention 

Money 

6.10.3 10% of contract amount  

Retention 

Money 
6.10.3 

Two retention Guarantees of 50% each of the value of the 

retention money are compulsory as part of site establishment 

obligations; one will be handed back after practical completion 

and the other 24 months after practical completion.  

There will be no retention monies deducted on interim 

certificates. 

Contract 

Guarantee 
 Must be submitted within 14 days of Commencement Date 

Guarantee 

Sum 
 10% of Contract Value 

Insurances 8.6 

As per contract value 

R0-00 

Limited of 

indemnity 
8.6.1.3 R5,000,000-00 per claim, number of claims unlimited 

Other 

Insurances 
8.6.1.5 R0-00 

Dispute 

Resolution 

10.5.1  Adjudication  

Adjudication 

Board 

Members 

10.5.3 Only Three members required 

Dispute 

Resolution 

10.7.1 Adjudication 

If there are no agreements, then court proceeding will be 

preferred.  
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Targeted 

Subcontractors 

(ABE’s) 

  

Part C3: Scope of Works: C3.7.1.2 (3.1) - 30% of Contract Value (Excl 

Contingencies) must be subcontracted to Local & CDP Contractors approved 

/ appointed by the Department and the Works should only be executed by 

Subcontractors and should be paid within 30 days as per Section B of BOQ.   

CPA will only be applicable for contracts longer than 12 months. 

Targeted Local 

labour 

1. Minimum Labour Employment per R 1 Million - 4 for Conventional & 

12 for EPWP of Contract Value (Excl. VAT, Contingencies and CPA) 

should be appointed with a minimum of six months at a payment rate 

of R166/day. 

2. 25% of labour must be retained for the entire duration of the contract. 

3. Recruitment of annual labour target shall be as follows: 

• 30% - at the beginning of the financial year 

• 30% - three months after the initial appointment 

• 40% - at midway into the financial year 

4. The employment demographics are as follows: 

• Youth – 55% 

• Female – 60% 

• Disabled – 2% 

5. Wherever feasible labour will be deployed to Local Municipalities for 

service delivery at the cost of the Contractor. 

Temporary 
Suspension of 
Works 

Planned Annual allocated budget available can be reduced at the Employer’s 
discretion. In the event that annual budget is reduced or exhausted, the 
Contractor shall not be allowed stop the Works and or claim interest on the 
unpaid Works.   

No claim shall be submitted to the Department once the budget is 
depleted.  

   Works 
Schedule 

Activities specified on the Bill of Quantities under Section A should include all 
work items and provisional sums and should be priced by the tenderer 
evenly. Tender amount should be calculated according Section A of the Bill 
of Quantities.  

Items listed under section B of the Bill of Quantities are subcontractor related 
items and should amount to 30% of the contract amount (excl 
Contingencies). Sections B will be left blank during tender stage. 

Socio – 
Economic of 
Community 

 

1% of Contract Value shall be invested into local Community. 
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Skills 
Development 

1. Two (2) Civil Engineering Students shall be appointed for experiential 
Training with stipend of R10000.00 each per month, signed off 
reports must be submitted to respective Departmental Project 
Managers. 

- Members of Community must also be trained in Labour Intensive Works  

  

 
 
 
 
 

………………………………………..  
  SIGNATURE  
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C1.2.3  DATA PROVIDED BY THE TENDERER 
 

Clause 6.8.3 of the GCC: 
 
  

Special materials 

Unit on which 
variation will 

be determined 
* 

Rate or price for 
the base Month 
(excluding VAT) 

** 

   

   

   

   

   

   

   

 
Notes: 
 
*  Indicate whether the material will be delivered in bulk or in containers. 
 
**  The price for special materials is only the price for the material and does not 

include the cost of transport, labour or any other costs.  When called upon to do 
so, the Tenderer shall substantiate the above prices with acceptable 
documentary evidence. 

 
 
 
 
 
 
 
 
 
………………………………………..  
SIGNATURE  



 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Part C2 

Pricing Data 
100 

FREE STATE PROVINCIAL GOVERNMENT 
 

DEPARTMENT OF POLICE, ROADS AND TRANSPORT 
 

PR&T C86/2021 
 

FOR 
 

SPECIAL MAINTENANCE OF PRIMARY ROAD P35/1  
AND P35/2 BETWEEN KOFFIEFONTEIN AND HAVENGA 

BRIDGE VIA LUCKHOFF IN XHARIEP 

 

 
Part C2. Pricing Data 

 
 
C2.1 Pricing Instructions    Page C2.1-100 
 
C2.2 Bill of Quantities Schedule A   Page C2.2-103 
 
C2.3 Bill of Quantities Schedule B (subcontractors) Page C2.3-137 
 
 



 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Part C2.1  

Pricing Instructions 

FREE STATE PROVINCIAL GOVERNMENT 
 

DEPARTMENT OF POLICE, ROADS AND TRANSPORT 
 

PR&T C86/2021 
 

FOR 
 

SPECIAL MAINTENANCE OF PRIMARY ROAD P35/1  
AND P35/2 BETWEEN KOFFIEFONTEIN AND HAVENGA 

BRIDGE VIA LUCKHOFF IN XHARIEP 

 
Part C2.1. Pricing Instructions 

 
 
 
 
 
  



 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Part C2.1  

Pricing Instructions 

C2.1 Pricing Instructions 
 
C2.1.1 Measurement and payment shall be in accordance with the relevant 

provisions of the COLTO Standard Specification for Road and Bridge 
Works for State Authorities (1998 edition) as amended in the Scope of 
Works. 

 
C2.1.2 The units of measurement described in the Pricing Schedule are metric 

units. Abbreviations used in the Pricing Schedule are as follows: 
 

% = percent 
h  = hour 
ha = hectare 
kg = kilogram 
kl = kilolitre 
km = kilometre 
km-pass = kilometre-pass 
kPa = kilopascal 
kW = kilowatt 
l  = litre 
m = metre 
mm = millimetre 
m2 = square metre 
m2-pass = square metre-pass 
m3 = cubic metre 
m3-km = cubic metre-kilometre 
MPa = megapascal 
No. = number 
Prov sum = Provisional sum 
PC Sum = Prime Cost sum 
R/only = Rate only 
sum = lump sum 
t  = ton (1000kg) 
W/day = Work day 
 

C2.1.3 For the purpose of the Pricing Schedule, the following words shall have 
the meanings assigned to them: 

 
Unit: The unit of measurement for each item of work as defined 

in the COLTO Standard Specification for Road and Bridge 
Works for State Authorities (1998 edition). 

Quantity: The number of units of work for each item. 
Rate: The payment per unit of work for which the Service Provider 

tenders to do the work. 
Amount: The product of the quantity and the rate tendered for an 

item. 
Lump Sum: An amount tendered for an item, the extent of which is 

described in the Pricing Schedule, the Scope of Work or 



 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Part C2.1  

Pricing Instructions 

elsewhere, but of which the quantity of work is not 
measured in units. 

 
C2.1.4 Unless otherwise stated, items are measured net in accordance with the 

drawings, and no allowance is made for waste. 
 
C2.1.5 It will be assumed that prices included in the bills of quantities are based 

on Acts, Ordinances, Regulations, By-laws, International Standards and 
National Standards that were published 28 days before the closing date 
for tenders. (Refer to www.stanza.org,za or www.iso.org for information 
standards). 

 
C2.1.6 The prices and rates in the Pricing Schedule are fully inclusive prices for 

the work described under the items. Such prices and rates cover all costs 
and expenses that may be required in and for the execution of the work 
described in accordance with the provisions of the Scope of Work, and 
shall cover the cost of all general risks, liabilities and obligations set forth 
or implied in the Contract Data, as well as overhead charges and profit. 
These prices will be used as a basis for assessment of payment for 
additional work that may have to be carried out. 

 
C2.1.7 Where the Scope of Work requires detailed drawings and designs or 

other information to be provided, all costs associated therewith are 
deemed to have been provided for and included in the unit rates and sum 
amount tendered such items. 

 
C2.1.8 An item against which no price is entered will be considered to be 

covered by the other prices or rates in the Pricing Schedule. A single 
lump sum will apply should a number of items be grouped together for 
pricing purposes. 

 
C2.1.9 The quantities set out in the Pricing Schedule are approximate and do 

not necessarily represent the actual amount of work to be done. The 
quantities of work accepted and certified for payment will be used for 
determining payments due and not the quantities given in the Pricing 
Schedule. 

 
C2.1.10 Reasonable compensation will be received where no pay item appears 

in the Pricing Schedule in respect of work required in terms of the 
Contract and which is not covered in any other pay item. 

 
C2.1.11 The short descriptions of the items of payment given in the Pricing 

Schedule are only for the purposes of identifying the items. More details 
regarding the extent of the work entailed under each item appear in the 
Scope of Work. 

 
C2.1.12 The item numbers appearing in the Pricing Schedule refer to the 

corresponding item numbers in the COLTO Standard Specification for 
Road and Bridge Works for State Authorities (1998 edition). 

http://www.stanza.org,za/
http://www.iso.org/


Koffiefontein to Havenga bridge ( 72km)
Estimate

GENERAL REQUIREMENTS AND PROVISIONS
Item Description Unit Quantity Rate Amount R

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

C1.2.1 Environmental Management:

B - C1.2.1.1 Monitoring of compliance with and reporting on the EMP Prov sum  01 R600 000,00

(a) Contractor's handling costs, profit and all other charges in 
respect of item C1.2.1.1

% R0,00

C1.2.3
Routine road maintenance of existing public roads within the 
Site of the Works or other public roads outside the Site of the 
Works which are used as detours:

C1.2.3.9
Grading of temporary gravel deviations and existing roads used 
as detours

km 144

C1.2.3.10
Watering of temporary gravel deviations and existing roads 
used as detours

kℓ 103680

C1.2.3.11 Other road maintenance work ordered by the Engineer Prov sum 1 R150 000,00

C1.2.3.12
Handling cost, profit and all other charges in respect of item 
C1.2.3.11

% 10,00%

C1.2.4 Stakeholder liaison month  32

C1.2.5 Safety:

C1.2.5.1 Health and safety plan Lump sum 1,00

C1.2.5.2 Implementation of health and safety plan month  32

C1.2.7 Road safety audits:

C1.2.7.1 Stage 4 work zone traffic management audit Prov sum 1,00 R100 000,00

C1.2.7.2
Handling cost, profit and all other charges in respect of item 
C1.2.6.1

%

C1.2.7.3 Stage 5 pre-opening stage traffic safety audit Prov sum 1,00 R50 000,00

C1.2.7.4
Handling cost, profit and all other charges in respect of item 
C1.2.6.3

%

C1.2.8 Dayworks:

C1.2.8.1 Personnel:

(a) Unskilled labourer h  360

(b) Semi-skilled labourer h  216

(c) Skilled labourer h  144

(d) Gang leader h  144

(e) Foreman h  144

(f) Skilled Artisan h  144

C1.2.8.2 Construction equipment (specify size and / or model number):

(a) Motor grader h  180

(b) Vibratory roller h  180

(c) Pneumatic roller h  180
 Total Carried Forward

1



Koffiefontein to Havenga bridge ( 72km)
Estimate

GENERAL REQUIREMENTS AND PROVISIONS
Item Description Unit Quantity Rate Amount R

 Brought Forward
(d) Front end loader h  180

(e) Tractor loader backhoe h  180

(f) Excavator h  180

(g) Compressor h  180

(h)Mechanical Broom h  720

C1.2.8.3 Vehicles (specify size):

(a) Light delivery vehicle km 1650,00

(b) Flatbed truck km 1650,00

(c) Dump truck km 1650,00

(d) Other vehicles km 1200,00

C1.2.8.4 Materials:

(a) Procurement of materials Prov sum 1 R100 000,00

(b) Contractor's handling costs, profit and all other charges in 
respect of item C1.2.8.4(a)

%

C1.2.9 Disposal of non-useable assets:

B - C1.2.9.4 Surveyor Prov sum 1 R3 200 000,00

Handling cost, profit and all other charges in respect of item 
C1.2.9.4

%

B - C1.2.9.5
Commercial Laboratory Cost, including borrowpit investigation 
cost

Prov sum 1 R8 000 000,00

Handling cost, profit and all other charges in respect of item 
C1.2.9.5

%

B - C1.2.9.6
Contractor's direct cost of procurement, training and 
management of Targeted Enterprises (local subcontractors)

Prov sum 1 R15 000 000,00 R15 000 000,00

Handling cost, profit and all other charges in respect of item 
C1.2.9.6

%

B - C1.2.9.7 Mentoring of personnel and local sub-contractors Prov sum 1 R6 400 000,00 R6 400 000,00

Handling cost, profit and all other charges in respect of item 
C1.2.9.7

%

 Total Carried Forward To Summary
2



Koffiefontein to Havenga bridge ( 72km)
Estimate

CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
Item Description Unit Quantity Rate Amount R

C1.3
CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL 
OBLIGATIONS

C1.3.1 The Contractor's general obligations:

C1.3.1.1 Fixed obligations Lump sum 1 R13 000 000,00

C1.3.1.3 Time-related obligations month  32

C1.3.2 Contract sign boards m²  48

 Total Carried Forward To Summary
3



Koffiefontein to Havenga bridge ( 72km)
Estimate

FACILITIES FOR THE ENGINEER
Item Description Unit Quantity Rate Amount R

C1.4 FACILITIES FOR THE ENGINEER

C1.4.1 Site accommodation:

C1.4.1.1 Offices and conference room m² 170,00

C1.4.1.2 Laboratories m² 160,00

C1.4.1.3 Open concrete working floors and verandas m² 240,00

C1.4.1.4 Roofs over open concrete working floors and verandas m² 240,00

C1.4.1.5 Store rooms inside the laboratory m² 10,00

C1.4.1.6 Car ports No 6,00

C1.4.1.7 Ablution unit (equipped as specified) No 1,00

C1.4.1.8 Change room with a shower No

C1.4.1.9 Kitchen unit (equipped as specified) No 1,00

C1.4.1.10 Type A prefabricated house (equipped as specified) No

C1.4.1.13 Rented housing paid for by the Contractor Prov sum 1,00 R60 000,00

C1.4.1.14
Contractor's handling costs, profit and all other charges in 
respect of item C1.4.1.13

%

C1.4.2 Items measured by area:

C1.4.2.1 Shelving as specified, complete with brackets m² 25,00

C1.4.2.2 Work benches with a concrete slab top m² 30,00

C1.4.2.3 Work-benches with a wooden top m² 24,00

C1.4.2.4 Constant-temperature baths of concrete and / or plastered brick m² 5,00

C1.4.2.5 Concrete footings and pedestals for laboratory equipment m² 4,00

C1.4.2.6 Roller blinds, opaque type m² 60,00

C1.4.2.7 Venetian blinds m² 30,00

C1.4.2.8 Notice boards m² 4,00

C1.4.2.9 White boards m² 4,00

C1.4.2.10 Galvanised wire mesh fencing for store rooms m²

C1.4.2.11 Galvanised wire mesh store room gate with a padlock m²

C1.4.3 Items measured by number:

C1.4.3.1 Office swivel chair No 6,00

C1.4.3.2 Office chair No 30,00

C1.4.3.3 Draughtsman's stool No 2,00

C1.4.3.4 Laboratory high chair No 6,00

 Total Carried Forward
4



Koffiefontein to Havenga bridge ( 72km)
Estimate

FACILITIES FOR THE ENGINEER
Item Description Unit Quantity Rate Amount R

 Brought Forward

C1.4.3.5 Office desk with 3 drawers (at least one lockable drawer) No 4,00

C1.4.3.6 Typist desk (L-shaped) No 2,00

C1.4.3.7 Drawing table No 5,00

C1.4.3.8 Conference table No 1,00

C1.4.3.9 Bookcase No 3,00

C1.4.3.10 Filing cabinet No 3,00

C1.4.3.11 General purpose steel cabinet with shelves No 3,00

C1.4.3.12 Wall mounted pivot plan filing system No 2,00

C1.4.3.13 220 / 250 volt power outlet plug point No 56,00

C1.4.3.14 400 / 231 volt 3-phase power outlet plug point No 3,00

C1.4.3.15 Single 1 500 mm, 58 watt fluorescent tube ceiling light No 24,00

C1.4.3.16 Single 1 500 mm, 22 watt LED tube ceiling light No 8,00

C1.4.3.17 11 watt compact fluorescent bulb ceiling light No 5,00

C1.4.3.18 7 watt LED bulb ceiling light No 9,00

C1.4.3.19 Wash-hand basin No 2,00

C1.4.3.20 Laboratory basin No 4,00

C1.4.3.21 Extractor fan No 1,00

C1.4.3.22 Fume cupboard No 1,00

C1.4.3.23 Fire extinguisher 9,0 kg, dry powder type No 9,00

C1.4.3.24 Air-conditioning unit No 6,00

C1.4.3.25 Heater No 6,00

C1.4.3.26 Concrete specimen curing bath No 1,00

C1.4.3.27 Waste paper basket No 10,00

C1.4.3.28 UPS / Voltage stabiliser No 10,00

C1.4.3.29 A3 / A4 colour printer, copier, scanner No 4,00

C1.4.3.30 A4 colour printer, copier, scanner No 2,00

C1.4.3.31 Rain gauge No 3,00

C1.4.3.32 Minimum / maximum atmospheric temperature gauge No 3,00

C1.4.3.33 Digital thermometer No 9,00

C1.4.3.34 Mobile outdoor weather station No 1,00

C1.4.3.35
3,0 m aluminium straight edge complete with two measuring 
wedges

No 9,00

C1.4.3.36 Measuring wheel No 3,00

C1.4.3.37 First aid kit No 8,00
 Total Carried Forward

5



Koffiefontein to Havenga bridge ( 72km)
Estimate

FACILITIES FOR THE ENGINEER
Item Description Unit Quantity Rate Amount R

 Brought Forward

C1.4.3.38
Standpipe complete with 30 m of 19 mm dia. heavy duty hose 
pipe

No 1,00

C1.4.4 Prime cost items:

C1.4.4.1
Cell phones costs, including pro-rata rentals, for calls made in 
connection with contract administration

PC sum 1,00 R96 000,00

C1.4.4.2 Handling costs and profit in respect of item C1.4.4.1 %

C1.4.4.5
The provision of internet connectivity and WiFi data for 
Engineer’s site staff

PC sum 1,00 R50 000,00

C1.4.4.6 Handling costs and profit in respect of item C1.4.4.5 % R0,00

C1.4.4.7
The provision of paper and ink for a combination colour printer / 
copier / scanner

PC sum 1,00 R50 000,00

C1.4.4.8 Handling costs and profit in respect of item C1.4.4.7 %

C1.4.4.9
The provision of a complete 220 / 250 volt single phase 
electrical power installation, including all poles, insulators, 
wiring, switchboards, mains connections, meters, etc.

PC sum 1,00 R50 000,00

C1.4.4.10 Handling costs and profit in respect of item C1.4.4.9 %

C1.4.4.11
The provision of a complete 440 / 231 volt three phase 
electrical power installation, including all poles, insulators, 
wiring, switchboards, mains connections, meters, etc.

PC sum 1,00 R50 000,00

C1.4.4.12 Handling costs and profit in respect of item C1.4.4.11 %

C1.4.4.13
Provision of a 440 / 231 volt three phase electricity generator if 
electricity from a power supply authority is not available on site

PC sum 1,00 R50 000,00

C1.4.4.14 Handling costs and profit in respect of item C1.4.4.13 %

C1.4.4.15

The provision of all gas installations required at the site offices, 
laboratories and at the Engineer’s staff accommodation (if 
required), including gas storage cylinders, tubing, regulators, 
gas burners and shut-off cocks

PC sum 1,00 R25 000,00

C1.4.4.16 Handling costs and profit in respect of item C1.4.4.15 %

C1.4.5 Services at site offices, laboratories and site accommodation:

C1.4.5.1 Fixed costs Lump sum 1,00

C1.4.5.2 Running costs month  32

C1.4.6 Office staff:

C1.4.6.1 Secretary / receptionist month  32

C1.4.6.2 Technical assistant month  32

C1.4.7 Site inspection transport:
 Total Carried Forward

6



Koffiefontein to Havenga bridge ( 72km)
Estimate

FACILITIES FOR THE ENGINEER
Item Description Unit Quantity Rate Amount R

 Brought Forward

C1.4.7.1
Provision of a bus, mini-bus or combi van for site inspection 
purposes (Mini bus or LDV)

per day  228

C1.4.7.2 Travel on site km 3 4 230

C1.4.8 Site security measures for the Engineer’s facilities:

C1.4.8.1
Supply and installation of all required security measures at the 
Engineer’s site offices and laboratories

Lump sum 1,00

C1.4.8.2
Provision of security guards / watchmen and an armed 
response service at the Engineer’s site offices and laboratories

month  32

C1.4.8.3
Supply and installation of all required security measures at the 
Engineer’s site accommodation

Lump sum 1,00 R15 000,00

C1.4.8.4
Provision of security guards / watchmen and an armed 
response service at the Engineer’s site accommodation

month  32

B - C1.4.8.5 
/C20.1

Special tests requested by Engineer Prov sum 1 R4 000 000,00

Handling cost, profit and all other charges in respect of item B - 
C1.4.8.5/C20.1

%

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

ACCOMMODATION OF TRAFFIC
Item Description Unit Quantity Rate Amount R

C1.5 ACCOMMODATION OF TRAFFIC

C1.5.2 Accommodation of vehicular traffic month  32

C1.5.4 Construction of temporary deviations

C1.5.5 Maintenance of temporary deviations:

C1.5.5.1 Grass cutting ha 2

C1.5.5.9
Grading of temporary deviations and existing roads used as 
detours

km 144

C1.5.5.10
Watering of temporary deviations and existing roads used as 
detours

kℓ 77760

C1.5.5.11 Other road maintenance work ordered by the Engineer Prov sum 1 R100 000,00

C1.5.5.12
Handling cost, profit and all other charges in respect of item 
C1.5.6.11

%

C1.5.6 Removal of temporary deviations km 144

C1.5.7 Temporary traffic control facilities:

C1.5.7.1 Delineators including mounting bases and ballast:

(a) Single sided, reversible left or right (800 x 200) No 1100,00

(b) Double sided, reversible left or right (800 x 200) No  7 200

C1.5.7.2 Traffic cones, minimum height 750 mm No 70,00

C1.5.7.3 Flagmen man-shift 16896

C1.5.7.4 Traffic controllers man-shift 51840

C1.5.7.5 Provision of illuminated traffic signs:

(a) Sign mounted flashing amber lights (2 lights with the 
specified power supply) mounted on a backing board which is:

No 12,00

(i) 900 mm wide x 150 mm high No 12,00

(ii) 1 200 mm wide x 200 mm high No 12,00

(e) Mobile variable message sign No  02

C1.5.7.6 Maintenance of illuminated traffic signs:

(a) Sign mounted flashing amber lights (a pair of two lights 
mounted on a separate backing board)

month  32

(b) Flashing LED illuminated arrow board month  32

 Total Carried Forward
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Koffiefontein to Havenga bridge ( 72km)
Estimate

ACCOMMODATION OF TRAFFIC
Item Description Unit Quantity Rate Amount R

 Brought Forward

(c) Illuminated road sign – R & TR series (diameter indicated) month  32

(d) Illuminated road sign – TW series (length of sides indicated) month  32

(e) Mobile variable message sign month  32

(f) Mobile variable message sign with a speed measuring and 
display capability

month  32

C1.5.7.7 Traffic calming devices:

(a) 25 mm high x 100 mm wide asphalt rumble strips m 40,00

(b) 50 mm high x 500 m wide asphalt rumble strips m 40,00

(c) 150 mm high x 3 m wide asphalt speed control humps m 40,00

C1.5.7.8 Traffic control stations month 6,00

C1.5.7.9 Cleaning of traffic control facilities month  32

C1.5.8 Traffic safety officer man-month  32

C1.5.9 Traffic safety vehicle month  32

C1.5.10 Tow trucks:

C1.5.11 Provision of safety equipment for visitors

C1.5.11.1 Provision of reflective safety vests for visitors No 20,00

C1.5.11.2 Provision of hard hats for visitors No  10

C1.5.12
Additional traffic accommodation facilities ordered by the 
Engineer:

C1.5.12.1 Provision of additional traffic accommodation facilities Prov sum 1,00 R100 000,00

C1.5.12.2
Handling cost, profit and all other charges in respect of item 
C1.5.12.1

%

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

CLEARING AND GRUBBING
Item Description Unit Quantity Rate Amount R

C1.6 CLEARING AND GRUBBING

C1.6.1 Clearing:

C1.6.1.1
Clearing with machines and some hand labour where 
necessary

ha  72

C1.6.2 Grubbing:

C1.6.2.1
Grubbing with machines and some hand labour where 
necessary

ha  02

C1.6.2.2
Grubbing with hand labour when labour enhancement work is 
specified or it is not practical to use a machine

ha  02

C1.6.2.3 Grubbing by hand for new fence lines (over a width of 2,0 m) km  144

C1.6.2.4
Grubbing by hand for service trenches (over the agreed width 
required)

m²  120

C1.6.3 Removal and grubbing of large trees and tree stumps:

C1.6.3.1 Girth equal to or exceeding 1,0 m up to and including 2,0 m No 20,00

C1.6.3.2 Girth exceeding 2,0 m up to and including 3,0 m No 20,00

C1.6.3.3 Girth exceeding 3,0 m No 10,00

C1.6.10 Disposal of hazardous waste material:

C1.6.10.1
Disposal of hazardous waste material at an approved 
hazardous waste material facility

Prov sum 1,00 R250 000,00

C1.6.10.2
Handling cost, profit and all other charges in respect of item 
C1.6.10.1

%

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

LOADING AND HAULING
Item Description Unit Quantity Rate Amount R

C1.7 LOADING AND HAULING

C1.7.1 Loading:

C1.7.1.1
Loading from stockpile using machines and some hand labour 
where necessary

m³ 86400

C1.7.2 Hauling:

C1.7.2.1
Hauling material for use in the Works and off-loading it on the 
site of the Works:

(a) Soil, gravel, crushed stone and pavement layer material m³-km 864000

C1.7.2.2
Hauling material to spoil and off-loading it at a designated spoil 
area:

(a) Cleared and grubbed material (organic matter and all other 
unsuitable or waste material)

m³-km 4000

(b) Soil and gravel material m³-km 1296000

(c) Boulders and hard material m³-km 4000

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

COMMERCIAL MATERIALS
Item Description Unit Quantity Rate Amount R

C4.1 BORROW MATERIALS

C4.1.4 Removing of the overburden

C4.1.4.1 In borrow pits m³             10 000,00 

C4.1.4.2 In quarries:
(a) Soft material m³               5 000,00 

(b) Hard material (by blasting) m³               2 000,00 

C4.1.5
Excavating of materials in the borrow pits and quarries,
material obtained from

C4.1.5.1 Soft excavation m³             10 000,00 

C4.1.5.4 Hard excavation (other than by blasting) m³             70 000,00 

C4.1.5.5 Hard excavation (by blasting) m³             20 000,00 

C4.1.6 Providing crushing, screening and related plants

C4.1.6.1 Single-stage crushing plant No  Rate only 

C4.1.6.2 Multi-stage crushing plant No                     1,00 

C4.1.7 Producing the material by

C4.1.7.1 Single-stage crushing m³  Rate only 

C4.1.7.2 Multi-stage crushing m³           100 000,00 

C4.1.8
Moving and re-erecting the crushing, screening and
related plants on the site

C4.1.8.1 Single-stage crushing plant No                         -   

C4.1.8.2 Multi-stage crushing plant No                     1,00 

C4.1.9 Breaking down oversize material m³               5 000,00 

C4.1.11 Constructing a platform for the stockpile site m³               2 000,00 

C4.1.12 Stockpiling the material

C4.1.12.1 Material from a producing plant m³           100 000,00 

C4.1.15
Shaping and finishing the borrow pit and quarry areas, and 
the stockpile sites

C4.1.15.1
Shaping and finishing the borrow pit and quarry areas, and the
stockpile sites

ha                     3,00 

C4.1.17 Weighbridge facility

C4.1.17.1 Providing, erecting and removal of a weighbridge facility L Sum                     1,00 R100 000,00

C4.1.17.2 Operating the weighbridge month

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

ROAD PAVEMENT LAYERS
Item Description Unit Quantity Rate Amount R

C4.4 COMMERCIAL MATERIALS

C4.4.2
Commercial materials identified by the Contractor from 
commercial, private or other non-commercial suppliers:

C4.4.2.1 Pavement layer material:

(a) Type G1 crushed stone base course material m³ 61780

(b) Type G2 crushed stone base course material m³ 0

(c) – (e) Type G5a material m³ 27832

(c) – (f) Type G7 material (bring back borrow material) m³ 32400

(p) Natural or crushed gravel material for an unsealed shoulder 
layer

m³ 21600

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

ROAD PAVEMENT LAYERS
Item Description Unit Quantity Rate Amount R

C5.3 ROAD PAVEMENT LAYERS

C5.3.1
Compiling and implementing M&U plans for the construction of 
all the pavement layers

No 8

C5.3.2 Construction of pavement layers:

C5.3.2.1 Construction of layers using conventional construction methods:

(h) Gravel shoulder layer (150mm) compacted to 95 % of MDD m³ 21600

(l) Upper subbase gravel layer (chemically stabilised) (200mm 
thickness) compacted to 95 % of MDD

m³ 155664

(aa) G1 crushed stone base layer (125mm) compacted to 88 % 
of AD (Category A / B roads)

m³ 111780

C5.3.9 Construction of a trial section:

C5.3.9.1
Construction of a trial section using conventional methods of 
construction:

(c) Crushed stone base layer (layer thickness indicated) trial 
section

m³  540

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

STABILISATION
Item Description Unit Quantity Rate Amount R

C5.4 STABILISATION

C5.4.2 Chemical stabilisation:

C5.4.2.1
Chemical stabilisation (200mm) of pavement layers 
(compacted to 97% of modified AASHTO Density)

m³ 155664

C5.4.5 Cementitious stabilisation agents for pavement layers:

(a) cement (for pavement layers) t 10741

C5.4.7 Bituminous stabilisation of pavement layers:

C5.4.7.1
Bituminous stabilisation (200mm thick) of pavement layers 
(layer to be indicated)

m³ 0

C5.4.8 Bituminous stabilisation agent:

C5.4.8.1 60 % anionic emulsion ℓ 10000.0

C5.4.8.2 60 % cationic emulsion ℓ 10000.0

C5.4.10 Provision and application of water for curing kℓ 15000

C5.4.11 Curing by covering with the subsequent layer m² 38500

C5.4.12 Curing with a membrane (type of material to be specified) m² 10000

C5.4.14 Trial section for a chemically stabilised layer (200mm) m³ 420

C5.4.15 Trial section for a bituminously stabilised layer (200mm) m³ 0

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

RECONSTRUCTION OF PAVEMENT LAYERS
Item Description Unit Quantity Rate Amount R

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

C5.5.1
Compiling and implementing M&U plans for the reconstruction 
of an existing road pavement

No 2

C5.5.3
Construction equipment for sampling of in-situ material for mix 
design procedure

No 10

C5.5.4 Sampling of in-situ material for mix design procedure No 10

C5.5.5 Construction of a trial section using a recycler m³ 427,00

C5.5.6
Construction of a trial section using conventional construction 
equipment

m³ 300,00

C5.5.8 Pre-pulverising material in the existing pavement:

C5.5.8.1 Asphalt wearing course (40mm depth) m³ 1000,00

C5.5.8.2 Crushed stone base (100mm depth) m³ 77832,00

C5.5.15
In-situ reconstruction of a pavement layer using a recycler to 
construct a stabilised subbase layer:

C5.5.15.1
Chemically stabilised subbase layer compacted to 97 % of 
MDD:

(b) Using cemented material  compacted to 250mm thick m³ 10313

C5.5.18
In-situ reconstruction of a pavement layer using conventional 
construction equipment to construct a stabilised subbase layer:

C5.5.18.1
Chemically stabilised subbase layer compacted to 97 % of 
MDD:

(d) Using pre-pulverised material (as per item C5.5.8) 
compacted to 200 mm thick

m³ 77832

C5.5.20 Material shortfall or make-up material:

C5.5.20.2 For subbase layer m³ 3600

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

PRIME COAT
Item Description Unit Quantity Rate Amount R

C8.1 PRIME COAT

C8.1.1 Prime coat:

C8.1.1.3 Inverted bitumen emulsion ℓ 460800

C8.1.2 Aggregate for blinding:

C8.1.2.1 Natural sand m³ 40

C8.1.2.2 Crusher sand m³ 30

C8.1.3
Extra over item C8.1.1 for applying the prime coat accessible 
only to hand-held or light equipment

ℓ 2250

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS
Item Description Unit Quantity Rate Amount R

C8.2
COVER SPRAYS, FOG SPRAYS AND REJUVENATION 
SPRAYS

C8.2.1 Cover sprays, fog sprays and rejuvenation sprays:

C8.2.1.2 60 % Anionic stable grade emulsion:

(a) Indicate dilution (diluted 50% emulsion /50% water) ℓ 264960

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

TEXTURE TREATMENT
Item Description Unit Quantity Rate Amount R

C8.3 TEXTURE TREATMENT

C8.3.1 Texture treatment:

C8.3.1.1
Application of slurry for texture improvement, applied by hand 
(indicate aggregate grade, type of emulsion, filler type)

m³  120

C8.3.1.2
Application of slurry for texture improvement, applied by 
spreader box (indicate aggregate grade, type of emulsion, filler 
type)

m³  200

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity Rate Amount R

C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS

C10.1.3 Multiple stone seals including a cover spray, if specified using:

C10.1.3.1
20 mm and 10 mm aggregate (Grade 1 Aggregate and Class S-
E1 modified binder)

m² 662400

C10.1.4 Embargo period effects:

C10.1.4.1 Re-establishment of sealing team after embargo period Lump sum 2 R10 000,00

C10.1.4.2
Extra-over for sealing during the specified embargo period 
(Grade 1 Aggregate and Class S-CE1 winter grade modified 
binder)

m² 80000

C10.1.9 Bituminous binder variations:

C10.1.9.11 Precoating fluid (state type) ℓ 3000,00

C10.1.10 Aggregate variation (state grade):

C10.1.10.3 10 mm aggregate m³  25

C10.1.10.5 20 mm aggregate m³  50

C10.1.11 Application of cover spray:

C10.1.11.2
60 % Diluted Anionic stable-grade emulsion (dilution in 50% 
emulsion / 50% water)

ℓ 397440

C10.1.12 Application of cover spray by hand:

C10.1.12.2
60% Diluted Anionic Stable-grade emulsion (dilution in 50% 
emulsion / 50% water)

ℓ 0 Rate only

C10.1.13 Precoating of aggregate using a dedicated plant:

C10.1.13.1
Product containing low flashpoint solvent (Colcote or similar 
@12-16l/m3 precoating fluid)

ℓ 107252

C10.1.13.2
Product containing no low flashpoint solvent (Colcote or similar 
@12-16l/m3 precoating fluid)

ℓ 49190

 Total Carried Forward
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Koffiefontein to Havenga bridge ( 72km)
Estimate

GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity Rate Amount R

 Brought Forward

C10.1.26 Trial sections for all seal types specified (20/10mm seal type) Lump sum 1

 Total Carried Forward To Summary
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Koffiefontein to Havenga bridge ( 72km)
Estimate

GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity Rate Amount R

 Brought Forward

C11.5.1

SUPPLY AND ERECT NEW FENCING MATERIAL FOR NEW 
FENCES AND FOR SUPPLEMENTING MATERIAL IN 
EXISTING FENCES WHICH ARE BEING REPAIRED OR 
REMOVED:

C11.5.1.1 Zinc-coated barbed wire (grade, and size indicated) Km 50

C11.5.1.7
Standards (material, protection, length, diameter and type 
indicated)

No 100

C11.5.1.8
Droppers (material, protection, length, diameter and type 
indicated)

No 250

C11.5.2 New Gates (size and type indicated) No 4

C11.5.4 Dismantling existing fences and gates:

C11.5.4.1 Fences:
(a) Stock-proof fences Km 5

 Total Carried Forward
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Koffiefontein to Havenga bridge ( 72km)
Estimate

GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity Rate Amount R

 Brought Forward
C11.4.1 ERECTING OF GUARDRAILS AT 3,81 M SPACING

C11.4.1.1 Complete galvanized system complaint to SANS 1350:

(a) On timber posts (Drawing reference) m 300
(d)  Extra over C11.4.1.1(a) and C11.4.1.1(b) for excavating 
holes of posts using labour 
enhanced methods (soft and intermediate)

m

C11.4.1.2  Terminal sections for 3,81 guardrails comprising of:

(a) End wings to SANS 1350 No 8
(b) End treatments where single guardrail sections are 
specified (Drawing reference)

No 10

(g) Extra over C11.4.1.2(d) and C11.4.1.2(e) for excavating 
holes for posts using labour enhanced 
methods (soft and intermediate)

No 18

C11.4.5 Additional guardrail posts for 3,81 m systems:

C11.4.5.1 Timber No 20

C11.4.5.3
Extra over C11.4.5.1 and C11.4.5.2 for excavating holes of 
posts using labour enhanced 
methods

No 20

C11.4.6 Reflective plates

C11.4.6.1 Steel plates No 20

C11.4.7 Removing existing guardrails: m 100

 Total Carried Forward
23



Koffiefontein to Havenga bridge ( 72km)
Estimate

GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity Rate Amount R

 Brought Forward
C11.6.1 ROAD MARKINGS

C11.6.1

Road signboards with painted or coloured semi-matt 
background. Symbols, lettering and borders in semi-mat black 
or in Class 1 retro-reflective material, where the sign board is 
constructed from:

C11.6.1.1 Aluminium sheet (0.2 mm thick)
(a) Area 0 to 0,5m2 m2 20
(b) Area exceeding 0,5m2 but not 2,0m2 m2 15
(c) Area exceeding 2,0m2 but not 10m2 m2 10
(d) Area exceeding 10m2 m2 4

C11.6.4 KILOMETRE MARKERS

C11.6.4.1
Kilometre markers on posts (type and post indicated and 
reference to drawings)

No 72

C11.6.8 DANGER PLATES AT CULVERTS/STRUCTURES

C11.6.8.1 Size 150 x 600 mm (state post type and reflective material) No 50

 Total Carried Forward
24



Koffiefontein to Havenga bridge ( 72km)
Estimate

GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity Rate Amount R

 Brought Forward
C11.7.2 RETRO-REFLECTIVE ROAD MARKING

C11.7.2.1 White lines broken or unbroken Km 72

C11.7.2.2 Yellow lines broken or unbroken Km 144

C11.7.2.4 White lettering and symbols m2 70

C11.7.2.5 Yellow lettering and symbols m2 70

C11.7.2.7
Transverse lines, painted islands and arrestor bed markings 
(any colour)

m2 200

C11.7.7 ROAD STUDS

C11.7.7.1
Permanent road studs complaint to SANS 1442 (type and 
colours stated)

No 3200

C11.7.8
Setting out and premarking the lines (excluding traffic island 
markings, lettering and symbols)

Km 72

C11.7.9
Re-establishment the painting unit during the defects 
notification period and at other instances on instruction of the 
Engineer

No 2

 Total Carried Forward 
25



Koffiefontein to Havenga bridge ( 72km)
Estimate

FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
Item Description Unit Quantity Rate Amount R

 Brought Forward

C11.9
FINISHING THE ROAD AND ROAD RESERVE AND 
TREATING OLD ROADS

C11.9.1 Finishing the road and road reserve:

C11.9.1.1 Dual carriageway road km  72

 Total Carried Forward To Summary

26



Koffiefontein to Havenga bridge ( 72km)

SUMMARY OF SECTIONS

Chapter Description    Amount R

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS

C1.4 FACILITIES FOR THE ENGINEER

C1.5 ACCOMMODATION OF TRAFFIC

C1.6 CLEARING AND GRUBBING

C1.7 LOADING AND HAULING

C4.1 BORROW MATERIALS

C4.4 COMMERCIAL MATERIALS

C5.3 ROAD PAVEMENT LAYERS

C5.4 STABILISATION

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

C8.1 PRIME COAT

C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS

C8.3 TEXTURE TREATMENT

C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS

C11 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

TOTAL FOR SCHEDULED ITEMS CARRIED FORWARD - SUMMARY

CPA (/Applicable) 5%

10% Contigencies

SUBTOTAL

Add 15% VAT

Tender Sum



 
SECTION A1: STANDARD AMENDMENTS ISSUED BY COTO 
 
Notes to tenderer: 
1. The Standard Specifications for Road and Bridge Works for South African Road 

Authorities (Draft Standard October 2020 edition) prepared by the Committee of Transport 
Officials, (COTO), as amended, shall apply to this contract. The amendments are those 
issued by COTO and reproduced in Section A1, together with additional amendments as 
set out in Section A2 and Project specific Specification Data as set out in Section B. 

 
 
 
 
 
 
  



 
 
 
SECTION A2: PROJECT SPECIFICATION AMENDMENTS TO THE COTO STANDARD 

SPECIFICATIONS 
 
 
Notes to tenderer: 
1. This Section A2 contains amendments to the Standard Specification, including additional 

clauses, amendment to clauses or deletion of clauses and specifications, required for this 
particular contract. Where the Standard Specifications allow a choice to be specified in the 
Contract Documentation or Project Specifications, between alternative materials or 
methods of construction, and for additional requirements to be specified to suit a 
particular contract, these selections are not made in this Section A2. Details of such 
alternatives or additional requirements applicable to this contract are contained in 
Section B: Specification Data. Section B also contains project specific sections for 
Sections C, D and E. 

 
2. The number of each clause and each payment item in this part of the project specifications 

follows the numbering format of the standard specifications.  
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COTO CHAPTER 1: GENERAL 
 
SECTION 1.1: GENERAL PREAMBLE 
 
PART C: MEASUREMENT AND PAYMENT 
 
C1.1.3 PAYMENT 
 

C1.1.3.5 Payment for materials on the Site 
 
In the last sentence of the 1st paragraph, delete the following: 
 
“, or, in the case of crushed stone which has not been purchased but has been produced 
on the site, at 80% of a fair evaluation of such crushed material”. 
 
Add the following new subclauses: 
 
"C1.1.3.9 Reduced payments for substandard work 
 
Where provision for reduced payments for sub-standard work is made in the Contract 
Documentation, acceptance of reduce payment for substandard work may be accepted 
by the Engineer subject to prior approval by the Employer. 
 
C1.1.3.10 Procurement of sub-services and omitted rates (Second tier 

procurement) 
 
Second tier procurement include the procurement of any work where either the particulars 
of the work is not scheduled and priced, or where the process of procurement of the sub-
service provider is specified elsewhere in the contract specification. It include the 
procurement of work where rates have been omitted or where allowance for the work is 
made under a Provisional sum or Prime sum item or where allowance for the work is made 
under a Provisional sum or Prime sum item but the particulars of the work is not scheduled, 
or where work is instructed under clause 13[Variations and Adjustments] or where work is 
to be performed by Targeted Enterprises. 
 
The following procurement methods is to be followed as appropriate: 
 
a) Where the particulars of the work is not scheduled but existing rates for similar 

work exist in the contract and the work can therefore be executed by the 
contractor or his sub-contractor at the existing contract rates. 

 
No separate procurement process is required. The work is to be quantified and 
scheduled utilising existing rates and approved through the Works Authorisation 
process. 

 
b) Where the payment calculation is based on a formula specified in the contract 

document, or 
where the payment rate is pre-determined or fixed by the client. 

 
No separate procurement process is required. The work is to be quantified and 
approved through the Works Authorisation process. 

 
c) Where the supplier is not selected by the contractor and actual cost is 

reimbursable and no procurement process is possible. 

 
No separate procurement process is required. The work is invoiced by supplier on 
completion and approved through the Works Authorisation process at the end of the 
contract. 

 
d) Where there are omitted items as part of the existing scheduled scope of work 

and no existing rates for similar work exist in the contract, or 
where there are no existing rates for the materials to be supplied and suitable 

rates for material to be determined. 

 



 
A proposal for a new rate shall be submitted by the contractor and evaluated by the 
engineer, by comparing with either adjusted relevant rates in the contract, or by 
comparing with similar rates on similar contracts, or by comparing three informal 
quotes to substantiate the rate. The new agreed rate is approved through the Works 
Authorisation process. 

 

e) Where the particulars of the work is not scheduled and the estimated cost of 
the work (including VAT and excluding Contract Price Adjustment) is equal or 
less than R500,000.00 and there are no existing rates for similar work and the 
contractor’s proposal submitted in terms of GCC is not accepted and the work 
is to be performed by a sub-contractor. 

 

A minimum of three quotations shall be obtained from Targeted Enterprises (as 
defined in Section D1000). The following is the minimum requirements for this 
process: 
- Prequalification for BEE level 1 or 2 and EME or QSE (Approval to deviate 

must be granted by the Employer, based on market research) 
- Quotation to include form of quotation, CSD registration, CIDB (where 

applicable), 
 

A Works Authorisation shall be approved prior to execution of the work. 
 

f) Where the particulars of the work is not scheduled and the estimated cost of 
the work is more than R500,000.00 (including VAT and excluding Contract 
Price Adjustment) and there are no existing rates for similar work and the 
contractor’s proposal submitted in terms of GCC is not accepted and the work 
is to be performed by a sub-contractor. 
 

The work is to be procured through a tender process. The following is the minimum 
requirements for this process: 
- Prequalification for BEE level 1 or 2 and EME or QSE (Approval to deviate 

must be granted by the Employer, based on market research) 
- Tenders to close at the relevant site offices at a specific date and time 
- Tender documents to include form of Offer, CSD registration, Tax compliance, 

CIDB (where applicable), SBD1, SBD 4, SBD 8, SBD 9, SBD 6.2, BEE 
certificate, Form A2.2 

- Tenders to be evaluated on price and preference 
- Evaluation by contractor for review by engineer 
 
A Works Authorisation shall be approved prior to execution of the work. 
 

g) Where the particulars of the work is identified by the contractor to be 
performed by subcontractors who are Targeted Enterprises to form part of the 
specified Contract Participation Goals for Targeted Enterprises. 

 

The work is to be procured as per the process specified in clause D1007. 
 

h) Where the work is unforeseen, urgent and the relevant procurement method 
as indicated above will result in a delay to the contract and payment for a claim 
for extension of time and/or cost, or 
where the above procurement methods are not applicable or cannot fully be 
complied with. 

 
The Employer will determine the most appropriate procurement process to be 
followed and approved through the Works Authorisation process.” 

 



 
 
SECTION 1.2: GENERAL REQUIREMENTS AND PROVISIONS 
 
PART A: SPECIFICATIONS 
 
A1.2.3 GENERAL 
 
 

Add the following new subclause: 
 
"A1.2.3.24 Reference Manuals, other specifications and test methods 
 
In various chapters of this Standard Specification, reference is made to Manuals, other 
specifications and test methods. If not otherwise indicated in the Contract Documentation, 
the latest published Manual, other specification and test methods at time of close of tender 
will apply. Any changes to be implemented on a project as a result of revisions to manuals, 
other specifications and test methods, will be handled in terms of the Conditions of 
Contract. 
 
Certain TRH and TMH documents are published as Manuals/TRH or Manuals/TMH 
publications. Where reference is made to the TRH or TMH document, it shall be read as 
referring to the latest version of the Manual/TRH publication or Manual/TMH publication, 
respectively.” 
 

A1.2.7 EXECUTION OF THE WORKS 
 

A1.2.7.1 Programme of work 
 
a) General 
 
Add the following new paragraphs: 
 
“The contractor shall note that the examination of a road with a view to rehabilitation is 
normally undertaken a considerable period of time before the commencement of the 
contract, and that conditions may subsequently change.  The engineer will make further 
examinations during the period of contract, and, depending on the results of such 
examinations, the quantities of any items of work may be drastically increased or 
decreased. 
 
The contractor shall base his initial programme for road rehabilitation on the scope of the 
work as described in the project specifications on the quantities contained in the Pricing 
Schedule (Part C2).” 
 
 

 
SECTION 1.3: CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS 
 
PART C: MEASUREMENT AND PAYMENT 
 

Item   Unit 
 

C1.3.1 The Contractor's general obligations 
 

Add the following pay subitems: 
 

“C1.3.1.4 Suspension Cost 
a) De-establishment  ......................................................................  Number 
b) Re-establishment .......................................................................  Number 
c) Suspension period  ......................................................................  month 
d) Engineer’s cost  ............................................. prime cost sum (PC) sum 

 
 
 
 
 



 
Add the following new paragraphs: 
 
“Item C1.3.1.4 
 
The rates tendered under subitem C1.3.1.4 shall represent full compensation for all Costs 
for Suspension of Work and all Costs during Suspension of Works as per amended 
Condition of Contract clause 8.9. 
 
Payment of subitems C1.3.1.4(a) and C1.3.1.4(b) shall be made for the number of de-
establishments and re-establishments of all Personnel and Goods (Contractor’s 
Equipment, Materials, Plant and Temporary Works) as instructed by the Engineer. 
Payment of subitems C1.3.1.4(a) and C1.3.1.4(b) shall not apply during the Mobilisation 
Period. 
 
Payment of subitem C1.3.1.4(c) shall be made monthly, pro rata for parts of a month, from 
the date on which the Contractor has suspended progress of all of the Works in terms of 
Conditions of Contract clause 8.8 and commenced with de-establishment of the site, until 
permission or instruction to proceed in terms of Conditions of Contract clause 8.12 is given. 
Payment of subitem C1.3.1.4(c) shall not apply during the Mobilisation Period. 
 
The Prime Sum in subitem C1.3.1.4(d) is provided to cover the cost of the Engineer during 
the period of suspension of the works. The amounts certified by the Employer shall be 
made to the Engineer, within 30 days of it being certified by the Employer.” 
 

 
SECTION 1.4: FACILITIES FOR THE ENGINEER 
 
 
There are no amendments to this Chapter 

  



 
COTO CHAPTER 2: SERVICES 
 
There are no amendments to this Chapter 
 
 

  



 
COTO CHAPTER 3: DRAINAGE 
 
There are no amendments to this Chapter 
 
 
  



 
COTO CHAPTER 4: EARTHWORKS AND PAVEMENT LAYERS: MATERIALS 
 
There are no amendments to this Chapter 
 
 
  



 
COTO CHAPTER 5: EARTHWORKS AND PAVEMENT LAYERS: CONSTRUCTION 
 
PART A: SPECIFICATION 
 
A5.3.8 WORKMANSHIP 
 

A5.3.8.5 Surface regularity 
 
Add the following to the 1st paragraph: 
 
“The surface regularity shall be assessed on the final prepared layer after all excess fines 
have been swept off the surface.” 
 
c) By using a profiler 
 
In the paragraph following Table A3.5.8--6, delete the following: " for payment items *** 
_________________ “, and replace with the following: “for payment items as specified in 
the Contract Documentation”. 
 

 
  



 
COTO CHAPTER 6: CONCRETE LAYERS 
 
SECTION 6.1: PAVER LAID CONCRETE LAYERS 
 
PART A: SPECIFICATION 
 
A6.1.5 MATERIALS 
 

A6.1.5.1 Cementitious materials 
 
In the 2nd paragraph insert: 
 
“the quantity of supplementary cementitious materials be limited to”, after “… may be used 
subject to”. 
 

A6.1.6 CONSTRUCTION EQUIPMENT 
 

A6.1.6.2 Concrete batching plant 
 
In the 1st sentence of the 2nd paragraph delete the following: 
 
“Where concrete is supplied by a commercial source outside the direct control of the 
Engineer”. 
 
 

A6.1.8 WORKMANSHIP 
 

c) Construction tolerances 
 
(vii) Surface regularity 
 
Add the following new paragraph: 
 
“Any adjustment in the payment for the concrete layer will be made by multiplying the full 
payment value for each 100 m section, (for all the relevant payment items for this work) by 
the payment adjustment factor derived from Table A9.1.8-3. The payment adjustment shall 
apply to the total concrete layer width placed over the 100 m sections in question.” 
 
 
 

 
  



 
COTO CHAPTER 7: MAINTENANCE AND REPAIR OF CONCRETE LAYERS 
 
SECTION 7.1: REPLACEMENT OF EXISTING JOINT SEALANT 
 
PART D: GUARANTEES AND COMPLIANCE CERTIFICATES 
 
D7.1.8 WORKMANSHIP 
 

D7.1.8.8 Alternative materials and design 
 
Add the following to the end of the 1st paragraph as part of the 1st sentence: 
 
”and in addition to the postulated tender”. 
 
D7.1.8.9 Work on behalf of Employer 
 
In the 2nd sentence of the 1st paragraph delete: “(cost plus 15%)”. 

 
 
  



 
COTO CHAPTER 8: PRETREATMENT AND REPAIR OF EXISTING LAYERS 
 
SECTION 8.1: PRIME COAT 
 
PART A: SPECIFICATION 
 
A8.1.5 MATERIALS 
 

A8.1.5.1 Bituminous material 
 
In Table A8.1.5-1 Delete “the excavated area” in the table caption and heading. 

 
A8.1.8 WORKMANSHIP 
 

A8.1.8.2 Testing 
 
Replace the last sentence of the 1st paragraph with the following: “Unless agreed in 
advance and in writing, the Contractor shall only spray when the Engineer’s representative 
is present.” 

 
  



 
COTO CHAPTER 9: ASPHALT LAYERS 
 
There are no amendments to this Chapter 
 
 
  



 
COTO CHAPTER 10: SURFACE TREATMENTS 
 
SECTION 10.1: GENERAL REQUIREMENTS FOR SURFACE TREATMENTS 
 
PART D: GUARANTEES AND COMPLIANCE CERTIFICATES 
 
D10.1.5 VISUALLY ASSESSED PROPERTIES 
 

D10.1.5.4 Acceptance criteria 
 
In note 3 below Table D10.1.5-3, delete “May 2016” and replace with “Latest version”. 

 
 
  



 
COTO CHAPTER 11: ANCILLARY ROAD WORKS 
 
SECTION 11.4: ROAD RESTRAINT SYSTEMS 
 
PART C: MEASUREMENT AND PAYMENT 
 
 

Item   Unit 
 

C11.4.2 Performance based vehicle restraint systems 
 

Where the Concrete barrier system is utilised as temporary restraint systems for Traffic 
Accommodation and scheduled under C1.5 in the Pricing Schedule, the unit of measure 
shall be metre.month. 

 
 
  



 
COTO CHAPTER 12: GEOTECHNICAL APPLICATIONS 
 
SECTION 12.6: MECHANICALLY STABILISED EARTH AND GABIONS 
 
PART A: SPECIFICATION 
 
A12.6.8 WORKMANSHIP 
 

A12.6.8.1 MSE Walls 
 
b) Concrete facings 
 
Replace the letter “W” with “durability” in the first sentence. 

 
 
  



 
COTO CHAPTER 13: STRUCTURES 
 
SECTION 13.4: CONCRETE 
 
PART A: SPECIFICATION 
 
A13.4.2 DEFINITIONS 
 

Fresh phase of concrete 
 
Add the following at the end of the definition of “Fresh phase of concrete”: 
 
“This is also known as the plastic phase.”. 
 
Add the following definition between “Fresh phase of concrete” and “Hardened phase of 
concrete”: 
 
“Hydration or curing phase – this is concrete that is no longer a semi-liquid but has not 
yet reached a solid state.” 

 
A13.4.7 EXECUTION OF THE WORKS 
 

A13.4.7.12 Placing and Compaction 
 
b) Placing 
 
Delete the 3rd sentence of the 1st paragraph and replace with the following: 
 
“The Contractor shall not be permitted to pour unless the specific method statement for that 
pour has been accepted by the Engineer.”  

 
 
  



 
COTO CHAPTER 14: REPAIR AND REHABILITATION OF STRUCTURES 
 
 
There are no amendments to this Chapter 
 
 
  



 
COTO CHAPTER 20: QUALITY ASSURANCE 
 
SECTION 20.1: TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP 
 
PART A: SPECIFICATION 
 
A20.1.2 DEFINITIONS 
 

Independent site laboratory 
 
In the definition of “Independent site laboratory”, add the following: 
 
“Independent Site laboratory in COTO is equivalent to the combined laboratory in the 
Employer documentation”  

 
A20.1.4 PUBLISHED TEST METHODS 
 

A20.1.4.7 Testing of bituminous binders 
 
Replace: “SABITA PG1 –Series on modified binders “ with:  
“SABITA TG1 –Series on modified binders “. 

 
A20.1.7 ACCEPTANCE CONTROL BY STATISTICAL JUDGEMENT PRINCIPLES 
 

A20.1.7.2 Taking samples 
 
a) Stratified random sampling 
 
Add the following new paragraph: 
 
“Where the SARDS Laboratory module is used, the sampling locations must be as per the 
software. The Engineer may specify additional sampling locations.” 
 
b) Minimum samples per lot 
 
Add the following new paragraph: 
 
“Where the SARDS Laboratory module is used, the number of samples per lot must be as 
per the software, as a minimum. The Engineer may specify additional numbers of samples. 
The Number of samples must be sufficient to meet the requirements of TMH5.” 
 

PART C: MEASUREMENT AND PAYMENT 
 
C20.1.5 Financial contribution for an independent laboratory 
 
Replace reference to: “Independent laboratory” with: “Independent site laboratory“. 
 
Add the following new pay item: 
 
“Item Unit 
 
C20.1.6  Payment of independent site laboratory 
 
C20.1.6.1 Direct payment by contractor  .........................................  prime cost (PC) sum 

a) Handling cost and profit in respect of item C20.1.6.1 ...  percentage (%) 
 
The contractor shall pay the appointed site laboratory monthly for the amount as certified 
by the Engineer. 
 
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid 
under the prime cost item.  The percentage shall cover all the Contractors’ sourcing, 
handling, profit, and payment of the service provider in providing the services. The 
Contractor shall forfeit his mark-up when the service provider is not paid in time.” 

 
 



 
SECTION B: SPECIFICATION DATA 
 
 
Notes to tenderer: 
1. In certain clauses, the Standard Specifications allow a choice to be specified in the 

Contract Documentation or Project Specifications between alternative materials or 
methods of construction and for additional requirements to be specified to suit a particular 
contract. Details of such alternatives or additional requirements applicable to this contract 
are contained in this Section B: Specification Data. 

 
2. The number of each clause and each payment item in this part of the project specifications 

follows the numbering format of the COTO standard specifications.  
 
 
 
 
  



 
COTO CHAPTER 1: GENERAL 
 

CH SEC CL SUB-CLAUSE SPECIFICATION DATA 

1   GENERAL  

 A1.1  GENERAL PREAMBLE  

  A1.1.2 DEFINITIONS  

   Conditions of Contract The General Conditions of Contract (2015) shall 
apply. 

   Site / Site of the Works The limits of construction is provided in the 
document 

 C1.1  GENERAL PREAMBLE 
 

 A1.2  GENERAL 
REQUIREMENTS AND 
PROVISIONS 

 

  A1.2.3 GENERAL  

   A1.2.3.3 Environmental 
management 

The requirements of the Environmental Officer is 
indicated in Section C.  

   A1.2.3.4 Extension of 
time for delays caused 
by rainfall 

 

   c) Method 3 (Critical 
path method without 
consequential delays) 

Method 3 (Critical path method without 
consequential delays) is specified. The value of 
“N” is _______.  
In calculations of payment for approved 
extensions of time granted for delays caused by 
rainfall, payment will be made utilising the 
applicable payment items for which the unit of 
measurement is "month" but excluding payment 
items with negative rates and non-applicable 
payment items such as pay item C1.3.1.4.  

   A1.2.3.5 Handing-over 
of the Site of the Works 

The conditions for handing-over of the Site of 
the Works are as follows: 

 
a) Temporary deviations 

The maximum length of temporary 
deviations is 3 km. The total number of 
temporary deviations allowed at a time is 3. 

 
b) Routine Maintenance 

The Contractor shall take over the 
maintenance responsibility on the date of 
Access to site but may liaise with the routine 
maintenance contractor by arranging a 
transition period immediately after the 
Access to site to allow sufficient time to 
muster his resources required for routine 
maintenance of the road.  

   A1.2.3.9 Monthly 
reports 

Other information to be included in monthly 
progress reports are as follows: 
a) Information as required in terms of 

Conditions of Contract Clause 4.21 
 

   A1.2.3.10 Notices, 
signs and 
advertisements 

Details of the contract sign board is provided in 
Drawings  

   A1.2.3.12 Ownership of 
assets and disposal of 
non-usable assets 

The Non-usable assets to be disposed by the 
Contractor is listed in the following disposal plan: 
 
Disposal plan 



 

CH SEC CL SUB-CLAUSE SPECIFICATION DATA 

Asset 
description 

Estimated 
quantity 

Disposal 
requirement 

   

   

   

   

 
 

   A1.2.3.13 Prevention of 
damage to nearby 
properties and 
services 

Structures that could be affected by excessive 
ground vibrations is listed in the following table: 
 

Structure Type Location 

   

   

   
 

   A1.2.3.18 Stakeholder 
liaison 

Additional requirements related to structured 
engagement with project Stakeholders and 
affected Communities, as well as guidance on 
the selection and the enhanced utilisation and 
development of Targeted Labour and Targeted 
Enterprises is provided in Section D1000. 
 
 

   A1.2.3.20 Road safety 
audits 

A Work zone traffic management audit as well 
as a Pre-opening stage road safety audit, shall 
be carried out. 

   A1.2.3.22 
Wayleaves/Agreements 
and Permits 

The Contractor shall be responsible for applying 
for the all following wayleaves. 
 

  A1.2.7 EXECUTION OF THE 
WORKS 

 

   A1.2.7.1 Programme of 
work 

 

   a) General A scheme 2 programme shall apply. 
 

   b) Scheme 2 The programme shall be drawn up or be 
compatible with Excell. 
 
 

   A1.2.7.4 Work on, over, 
under or adjacent to 
utilities 

 

 A1.3  CONTRACTOR’S SITE 
ESTABLISHMENT AND 
GENERAL 
OBLIGATIONS 

 

  A1.3.3 GENERAL  

   A1.3.3.1 Construction 
camps 

 

 A1.4  FACILITIES FOR THE 
ENGINEER 

 

  A1.4.3 GENERAL  

  A1.4.7 EXECUTION OF THE 
WORKS 

 

   A1.4.7.1 Offices and 
laboratories 

 

   a) General The site laboratory shall be supplied with three-
phase electricity. 

   b) Offices As per Pricing Schedule 



 

CH SEC CL SUB-CLAUSE SPECIFICATION DATA 

   c) Laboratories As per Pricing Schedule 

   f) Ablution unit As per Pricing Schedule 

   A1.4.7.2 Housing  

   a) Prefabricated 
houses 

As per Pricing Schedule 

   A1.4.7.3 Services As per Pricing Schedule 

   b) Water, electricity 
and gas 

 

   A1.4.7.5 Office staff As per Pricing Schedule 

 A1.5  ACCOMMODATION OF 
TRAFFIC 

 

  A1.5.3 GENERAL  

   A1.5.3.3 Lane width  

   A1.5.3.14 Vertical 
clearance 

 

  A1.5.6 CONSTRUCTION 
EQUIPMENT 

 

   A1.5.6.1 Traffic control 
facilities 

 

   a) Barriers  

   A1.5.6.2 Illuminated 
traffic signs and safety 
devices 

 

   d) Sign mounted 
flashing lights 

 

  A1.5.7 EXECUTION OF THE 
WORKS 

 

   A1.5.7.3 
Accommodation of 
traffic where the road 
is constructed in half 
or partial widths 

The length of the half or partial width 
construction sections where the traffic can only 
pass in one direction at a time shall not exceed 
3,0 km.  
 
The number of one-ways sections under 
construction at any one time shall not exceed 3. 
 

   A1.5.7.6 Maintenance 
of existing roads used 
as detours 

 

   A1.5.7.10 Construction 
of temporary 
deviations 

 

   d) Earthworks and 
pavement layers for 
temporary deviations 

 

   e) Surfacing of 
temporary deviations 

 

 A1.6  CLEARING AND 
GRUBBING 

 

  A1.6.7 EXECUTION OF THE 
WORKS 

 

  
 

A1.6.7.2 Clearing  

 A1.7  LOADING AND 
HAULING 

 

  A1.7.7 EXECUTION OF THE 
WORKS 

The Contractor must provide the Engineer with 
the certified carrying capacity of each vehicle 
before any construction materials can be 
transported. 
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2   SERVICES  

 A2.1  GENERAL 
REQUIREMENTS AND 
TRENCHING FOR 
SERVICES  

 

  A2.1.1 SCOPE  

   A2.1.1.1 Installation of 
new services 

 

   A2.1.1.2 Location, 
identification, 
protection and 
relocation of existing 
services 

 

  A2.1.2 DEFINITIONS  

  A2.1.3 GENERAL  

   A2.1.3.1 Installation of 
new services 

 

   A2.1.3.2 Location, 
identification, 
protection and 
relocation of existing 
services 

 

   a) Existing as-built 
records 

 

   b) Location of existing 
services 

 

   d) Protection of 
services 

 

   (i) Service owners  

   (ii) Protection  

   (iv) Relocation  

   A2.1.3.3 Safety, 
Method Statements, 
safeguarding the 
works and 
accommodation of 
traffic  

 

   a) Safety and Method 
Statements 

 

   c) Accommodation of 
traffic 

 

   A2.1.3.5 Programming 
for services 

 

   a) Trenching and 
installation sequence 

 

   A2.1.3.6 Provision of 
record drawings and 
details 

 

   A2.1.3.9 Limitations 
and restrictions 

 

   c) Installation under 
special conditions 

 

   e) Working widths  

  A2.1.4 DESIGN BY 
CONTRACTOR / 
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PERFORMANCE 
BASED SYSTEMS 

   A2.1.4.1 Temporary 
works 

 

   A2.1.4.2 Alternative 
designs 

 

   b) Alternative design 
approvals 

 

   A2.1.4.3 Designs  

  A2.1.5 MATERIALS  

   A2.1.5.1 Trench 
backfill material 

 

   A2.1.5.2 Soil cement 
and stabilised trench 
backfill material 

 

   a) Soil cement backfill  

   b) Cement stabilised 
backfill 

 

  A2.1.6 CONSTRUCTION 
EQUIPMENT 

 

   A2.1.6.1 Excavation 
equipment 

 

  A2.1.7 EXECUTION OF THE 
WORKS 

 

   A2.1.7.1 Trenching for 
Services 

 

   f) Safe placement of 
excavated material 

 

   h) Excavation  

   j) Excavation using 
Labour Enhanced 
Construction Methods 

 

   k) Excavations outside 
the normal trench 
profile 

 

   l) Timbering and 
shoring 

 

   (ii) Contract Specific 
Shoring Requirements 

 

   m) Soil cement 
backfilling 

 

   n) Erosion protection 
with sandbags 

 

   p) Preparation of the 
bottom of trenches 

 

   r) Dealing with water  

   (i) Contractor’s 
obligations for dealing 
with water 

 

   A2.1.7.2 Reinstatement 
of existing roads and 
existing road furniture 

 

   a) General  

   b) Reinstatement of 
existing road 
carriageways and 
other paved areas  
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   d) Reinstatement of 
unpaved areas 

 

   A2.1.7.3 Railway 
reserves, bridge and 
other special 
crossings 

 

   A2.1.7.6 Ownership, 
removal and disposal 
of existing service 
materials 

 
" Contractor shall become the owner of 
specific recovered service materials and shall 
be responsible for the disposal of the materials 
and for providing the Engineer with a full 
record of the disposal of the materials for 
control purposes". 

  A2.1.8 WORKMANSHIP  

   A2.1.8.2 Compaction  

   a) Relative density 
compaction control 

 

   (ii) Areas subjected to 
vehicle traffic loads or 
within the road prism 

 

   c) DCP compaction 
control 

 

 B2.1  GENERAL 
REQUIREMENTS AND 
TRENCHING FOR 
SERVICES 
PART B: LABOUR 
ENHANCEMENT  

 

  B2.1.1  SCOPE  

 C2.1  GENERAL 
REQUIREMENTS AND 
TRENCHING FOR 
SERVICES 
PART C: 
MEASUREMENT AND 
PAYMENT  

 

   (ii) Notes on 
measurement and pay 
items 

 

  C2.1.6 Trench excavation (in 
soft material) 

 

  C2.1.8 Excavations outside 
the normal trench 
profile 

 

  C2.1.9 Trench excavation 
using labour enhanced 
construction methods 

 

  C2.1.10 Excavation in tunnels 
exceeding 3,0 m in 
length in: 

 

  C2.1.16 Subsurface drains in 
trench bottoms 
(Contract 
Documentation 
reference or drawing 
number indicated) 

 

  C2.1.17 Removal and disposal 
of spoil material from 
trench excavations: 
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  C2.1.18 Timbering, strutting 
and shoring 

 

  C2.1.20 Specified temporary 
works to control water 
inflow (state reference 
in Contract 
Documentation or 
indicate drawing 
number etc.) 

 

 D2.1  GENERAL 
REQUIREMENTS AND 
TRENCHING FOR 
SERVICES 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

  D2.1.1.1  Proprietary products 
and materials 
(Guarantees and 
compliance 
certificates) 

 

 A2.2  DRY SERVICES  

  A2.2.1  SCOPE   

   A2.2.1.1 General note In certain SANS documents referred to in this 
Section the term “specified in the scope of 
work” is used. For the purposes of this 
specification the term shall be deemed to 
mean “specified in the Contract 
Documentation”. 

  A2.2.5  MATERIALS  

   A2.2.5.1 Ducts and 
sleeves 

 

   b) High Density 
Polyethylene (HDPE) 
ducts 

 

   (i) HDPE ducts installed 
by trenching 

 

   (ii) HDPE ducts installed 
by drilling 

 

   c) Concrete pipe ducts  

   e) Other duct materials  

   g) End caps or plugs  

   h) Draw wires and 
marker tapes 

 

   A2.2.5.2 Bedding  

   A2.2.5.3 Backfill  

   a) Backfill for trenched 
(excluding micro or 
mini trenching) 

 

   b) Backfill for micro or 
mini trenching 

 

   A2.2.5.4 Cable duct 
markers 

 

   A2.2.5.5 Concrete  

   A2.2.5.7 Handhole, 
manhole and access 
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chamber types and 
covers 

   a) Handhole, manhole 
and access chamber 

 

   (i) Telecommunications 
handholes, manholes 
and access chambers  

 

   (iv) Other handholes, 
manholes and access 
chambers 

 

   b) Covers and frames  

   (i) Telecommunications 
covers and frames 

 

   (ii) Other covers and 
frames 

 

  A2.2.7 EXECUTION OF THE 
WORKS 

 

   A2.2.7.2 Duct 
installation by 
methods other than by 
micro or mini 
trenching 

 

   a) Trench widths for 
duct installations 

 

   b) Bedding and 
compaction of bedding 

 

   d) Concrete bedding 
and encasement 

 

   (i) Concrete bedding  

   (ii) Concrete 
encasement 

 

   A2.2.7.4 Duct markers  

   b) Route markers  

   c) Road crossing 
markers 

 

   A2.2.7.6 Duct 
installation by micro 
and mini trenching 

 

  A2.2.8 WORKMANSHIP  

   A2.2.8.2 Proving ducts  

   a) Standard proving 
requirements 

 

   b) Other duct integrity 
requirements 

 

 C2.2  DRY SERVICES 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C2.2.6 Duct accessories 
(markers, marking, 
draw wires and end 
caps etc.) 

 

  C2.2.8 Covers and frames for 
duct handholes, 
manholes and access 
chambers 

 

  C2.2.9 Install duct handhole, 
manhole and access 
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chamber covers and 
frames provided by 
others 

 D2.2  DRY SERVICES 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

  D2.2.2 WARRANTIES FOR 
PRODUCT OR 
ELEMENT DESIGN 
AND INSTALLATION 
OF PROPRIETARY 
SYSTEMS  

 

  D2.2.3 PERFORMANCE 
SPECIFICATIONS 

 

 A2.3  WET SERVICES  

  A2.3.1  SCOPE  

   A2.3.1.1 General note In certain SANS documents referred to in this 
Section the term “specified in the scope of 
work” is used. For the purposes of this 
specification the term shall be deemed to 
mean “specified in the Contract 
Documentation”. 

  A2.3.5 MATERIALS  

   A2.3.5.1 Sewers  

   b) Manholes and 
chambers 

 

   A2.3.5.3 Bedding, fill 
blanket and backfill 
material for sewers 
and water mains 

 

   A2.3.5.4 Marker posts  

  A2.3.7 EXECUTION OF THE 
WORKS 

 

   A2.3.7.3 Water mains  

   e) Valve and hydrant 
chambers and 
manholes 

 

  A2.3.8 WORKMANSHIP  

   A2.3.8.2 Sewers  

   a) Tolerances  

   b) Construction tests  

   (i) General  

   (iii) Camera inspections  

   A2.3.8.3 Water mains  

   a) Tolerances  

   b) Construction tests  

 C2.3  WET SERVICES 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C2.3.5 Manholes, inspection 
chambers and 

 



 

CH SEC CL SUB-CLAUSE SPECIFICATION DATA 

cleaning eyes for 
sewers 

  C2.3.6 Covers and frames for 
sewer manholes, 
inspection chambers 
and other structures 

 

  C2.3.7 Sewer accessories 
(anchor blocks, marker 
posts, plug stoppers 
etc.) 

 

  C2.3.12 
to 
C2.3.20 

  

  C2.3.21 
to 
C2.3.36 

Measurement and 
Payment Items for 
Water Mains (Items 
C2.3.21 to C2.3.36) 

 

  C2.3.26 Supplying and 
installing pipes, 
specials and valves on 
short pipe runs 

 

  C2.3.27 Extra over item C2.3.21 
for encasing 
(wrapping) joints 

 

 D2.3  WET SERVICES 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

  D2.3.1 SCOPE  

 A2.4  ENERGY AND OTHER 
SERVICES  

 

  A2.4.1  SCOPE The purpose of Section A2.4 is therefore partly 
to provide a structured framework for the 
Contract Documentation for civil construction 
work related to energy services or any other 
types of services not dealt with elsewhere in 
Chapter 2. 
 
In certain SANS documents referred to in this 
section the term “specified in the scope of 
work” is used. For the purposes of this 
specification the term shall be deemed to 
mean “specified in the Contract 
Documentation 

  A2.4.5  MATERIALS  

   A2.4.5.1 General  

   A2.4.5.3 Backfill for 
electric power cables 

 

   A2.4.5.5 Electric power 
concrete slab 
protection 

 

   A2.4.5.6 Electric power 
cable markers 

 

   A2.4.5.7 Polyethylene 
pipes for gaseous 
fuels 

 

  A2.4.6 CONSTRUCTION 
EQUIPMENT 

 

   A2.4.6.1 General   
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  A2.4.7 EXECUTION OF THE 
WORKS 

 

   A2.4.7.1 General   

   A2.4.7.2 Trenching for 
electric power cables 

 

   b) Trench dimensions  

   (i) Trench width  

   (ii) Trench Depth  

   A2.4.7.7 Electric power 
cable concrete 
bedding 

 

   A2.4.7.8 Electric Power 
cables and markers 

 

   A2.4.7.9 Steel 
supporting structures 

 

   A2.4.7.11 Polyethylene 
pipes for gaseous 
fuels 

 

  A2.4.8 WORKMANSHIP  

   A2.4.8.1 General  

 C2.4  ENERGY AND OTHER 
SERVICES 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C2.4.3 Cable laying 
accessories (warning 
tape, protection slabs, 
markers etc.) 

 

 D2.4  ENERGY AND OTHER 
SERVICES 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

  D2.4.1 Scope (Guarantees 
and compliance 
certificates) 
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3   DRAINAGE  

 A3.1  DRAINS  

  A3.1.4 DESIGN BY 
CONTRACTOR/PERFO
RMANCE  

 

  A3.1.5 MATERIALS  

   A3.1.5.2 Subsoil 
Drainage Materials 
a) Pipes 

 

  A3.1.7 EXECUTION OF THE 
WORKS 

 

   A3.1.7.4 Subsoil 
drainage 
a) Construction of 
subsoil drainage 
systems 

 

   (ii) With polymer film 
lining to trenches for 
subsoil drainage 
systems 

 

   (v) With alternative 
drainage systems 

 

   A3.1.7.5 Manholes, 
outlet structures and 
cleaning eyes 
 

 

 B3.1  DRAINS  

  B3.1.6 CONSTRUCTION 
EQUIPMENT 

 

 D3.1  DRAINS  

 A3.2  CULVERTS  

  A3.2.3 GENERAL  

   A3.2.3.1 Types of 
culverts 

 

  A3.2.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

  A3.2.5 MATERIALS  

   A3.2.5.2 Culvert 
materials 

 

   h) Protective coating 
for metal culverts 

 

   j) Alternative culvert 
materials 

 

  A3.2.7 EXECUTION OF THE 
WORKS 

 

   A3.2.7.4 Unsuitable 
founding conditions 

 

   A3.2.7.14 Sleeving or 
lining of existing 
culverts 

 

 B3.2  CULVERTS  

  B3.2.4 DESIGN BY 
CONTRACTOR / 
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PERFORMANCE 
BASED SYSTEMS 

 D3.2  CULVERTS  

 A3.3  CONCRETE KERBING 
AND CHANNELING, 
ASPHALT BERMS, 
CHUTES, DOWNPIPES, 
AS WELL AS 
CONCRETE, STONE 
PITCHED AND 
GABION LININGS FOR 
OPEN DRAINS 

 

  A.3.3.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

  A3.3.5 MATERIALS  

   A3.3.5.2 Drainage 
structure materials 

 

   d) Joint sealant  

  A3.3.7 EXECUTION OF THE 
WORKS 

 

   A3.3.7.1 Drainage 
structures 

 

   a) Prefabricated 
concrete kerbing and 
channelling 

 

   f) Cast in situ chutes 
on cut slopes 

 

   i) Stone pitched open 
drains 

 

 B3.3  CONCRETE KERBING 
AND CHANNELING, 
ASPHALT BERMS, 
CHUTES, DOWNPIPES, 
AS WELL AS 
CONCRETE, STONE 
PITCHED AND 
GABION LININGS FOR 
OPEN DRAINS 

 

  B3.3.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

 D3.3  CONCRETE KERBING 
AND CHANNELING, 
ASPHALT BERMS,  
CHUTES, DOWNPIPES, 
AS WELL AS 
CONCRETE, STONE  
PITCHED AND 
GABION LININGS FOR 
OPEN DRAINS 
PART D: 
GUARANTEES AND 

COMPLIANCE 

CERTIFICATES 
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4   EARTHWORKS AND 
PAVEMENT LAYERS: 
MATERIALS 

 

 A4.1  BORROW MATERIALS  

  A4.1.3 GENERAL  

   A4.1.3.1 Employer 
identified borrow pits 
and quarries 

 

   A4.1.3.2 Contractor 
identified borrow pits 
and quarries 

 

   A4.1.3.4 Contractor 
prepared plans for 
borrow materials 

 

  A4.1.5 MATERIALS  

   A4.1.5.4 Sand, normal 
and coarse fill material 
in the earthworks 
layers (Table A4.1.5-2) 

 

   A4.1.5.5 Rock fill 
material in the 
earthworks layers 

 

  A4.1.7 EXECUTION OF 
WORKS 

 

   A4.1.7.1 Haul and 
access roads 

 

   c) Construction 
requirements of new 
temporary unsealed 
roads 

 

   d) Reinstatement of 
the temporary 
unsealed roads 

 

   A4.1.7.2  Borrow pit 
and Quarry operations 

 

   a) General control at 
the borrow pits and 
quarries 

 

   b) Classes of 
excavations 

 

   (i) Soft excavation The reference construction equipment shall be 
TLB 

   (iv) Hard excavation The reference construction equipment shall be 
Excavator 

   g) Selection and 
excavation of material 
in borrow pits  

 

   h) Selection and 
excavation of material 
in quarries  

 

   l) Use of the borrow 
material 

 

   m) Closing of the 
borrow pits and 
quarries 

 

   A4.1.7.3 Stockpiles  
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   b) Stockpiling of the 
material 

 

   c) Reinstatement of 
stockpiles site 

 

 C4.1  BORROW MATERIALS 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C4.1.19 Excavating hard 
material 

 

 D4.1  BORROW MATERIALS 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A4.2  CUT MATERIALS  

  A4.2.7 EXECUTION OF 
WORKS 

 

   A4.2.7.1 Excavation 
operations 

 

   a) Control at the 
cuttings, designated 
excavations and box 
cuts 

 

   b) Classes of 
excavation 

 

   h) Excavation of 
material in cuttings 

 

   i) Excavation of 
material in box cuts 

 

   j) Excavation of 
material in designated 
excavations 

 

   k) Selection and the 
use of the cut material 

 

   n) Finishing of the side 
slopes of cuttings and 
designated 
excavations (para 1) 

 

 D4.2  CUT MATERIALS  
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A4.3  EXISTING ROAD 
MATERIALS 

 

  A4.3.3 GENERAL  

   A4.3.3.1 Employer 
identified existing road 
materials 

 

  A4.3.5 MATERIALS  

   A4.3.5.2 Reclaimed 
Asphalt Material 

 

   A4.3.5.3 Bituminous 
Seal surfacings 

 

  A4.3.7 EXECUTION OF THE 
WORKS 

 

   A4.3.7.4 Milling  
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   A4.3.7.7 Excavation of 
crushed stone, 
macadam, cemented 
and gravel materials 

 

   A4.3.7.9 Removal of 
existing pavement 
blocks 

 

   A4.3.7.12 Stockpiling 
of  material  

 

   a) Preparation of the 
stockpile site 

 

 D4.3  EXISTING ROAD 
MATERIALS PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A4.4  COMMERCIAL 
MATERIALS 

 

  A4.4.3 GENERAL  

   A4.4.3.1 Employer 
identified commercial 
materials 

 

   a) Materials from 
commercial suppliers 

 

   b) Materials from 
private or non-
commercial suppliers 

 

   c) Materials from the 
Employer’s own 
sources 

 

  A4.4.5 MATERIALS  

   A4.4.5.1 Earthworks 
and pavement layer 
materials 

 

   A4.4.5.4 Non-
traditional stabilising 
or soil treatment 
agents (para 1) 

 

 C4.4  COMMERCIAL 
MATERIALS PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C4.4.5 Bituminous stabilising 
agents 

 

 D4.4  COMMERCIAL 
MATERIALS PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

  D4.4.4 FUNCTIONAL 
PERFORMANCE 
ASSESSMENTS 

 

  D4.4.5 VISUALLY ASSESSED 
PROPERTIES 

 

  D4.4.6 INSTRUMENTALLY 
ASSESSED 
PROPERTIES 

 

  D4.4.7 EVALUATION FOR 
ACCEPTANCE 
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  D4.4.8 ADDITIONAL 
PROCEDURES TO BE 
ADOPTED IN THE 
EVENT OF FAILURE 

 

  D4.4.9 NOTIFICATION OF 
REMEDIAL WORK 

 

  D4.4.10 REMEDIAL WORKS  

 A4.5  ALTERNATIVE 
MATERIALS 

 

  A4.5.3 GENERAL  

  A4.5.5 MATERIALS  

   A4.5.5.3 Industrial 
operations material 

 

   a) Slag from the 
production of ferrous  
and non-ferrous 
materials 

 

  A4.5.8 WORKMANSHIP  

 D4.5  ALTERNATIVE 
MATERIALS PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 
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5   EARTHWORKS AND 
PAVEMENT LAYERS: 
CONSTRUCTION 

 

 A5.1  ROADBED  

  A5.1.2 DEFINITIONS  

   Batter  

   Roller-pass (high-
energy impact 
compactor or roller 
HEIC) 

 

  A5.1.3 GENERAL  

   A5.1.3.1 Roadbed 
material Investigation 

 

  A5.1.5 MATERIALS  

   A5.1.5.2 Topsoil  

   A5.1.5.3 Collapsing soil 
material 

 

  A5.1.6 CONSTRUCTION 
EQUIPMENT 

 

  A5.1.7 EXECUTION OF 
WORKS 

 

   A5.1.7.1 Clearing and 
grubbing 

 

   A5.1.7.2 Removal and 
conservation of topsoil 
from roadbed  

 

   A5.1.7.3 Normal 
roadbed treatment 

 

   a) Construction 
overview  

 

   b) Removal of 
unsuitable roadbed 
material 

 

   c) Percentage of Max 
Dry density (MDD) 

 

   e) Compaction of 
collapsible soil 

 

   (i) General  

   (ii) Soil collapse 
construction 

 

   (iii) Non wetting-up 
roadbed collapse 

 

   (iv) Wetting-up roadbed 
collapse 

 

   f) Hard material  

   (i) In situ treatment by 
ripping 

 

   (ii) In situ treatment by 
drilling and rock breaking 

 

   g) Inactive clay and 
normal clay 

 

   (i) Material modification  

   (ii) Lime modification  

   (iii) Removal of material  
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   h) Active Clay  

   (i) Alternative 1 – roadbed 
construction using lime – 
Phase 1  

 

   (i) Alternative 1 – roadbed 
construction using lime – 
Phase 3 

 

   (ii) Alternative 2 – 
Roadbed construction by 
removal of active clay 

 

   i) Construction of a 
pioneer layer 

 

   A5.1.7.4 Special 
drainage measures, 
dewatering 

 

   A5.1.7.5 Dolomitic 
roadbed treatment 

 

  A5.1.8 WORKMANSHIP  

   A5.1.8.2 Compaction 
requirements 

 

 C5.1  ROADBED 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C5.1.13 Construction of a 
levelling layer 

 

 D5.1  ROADBED 
PART D: GUARANTEES 
AND COMPLIANCE 
CERTIFICATES 

 

 A5.2  FILL  

  A5.2.3 GENERAL  

   A5.2.3.1 Fill Dimensions 
and shape 

 

   A5.2.3.2 Fill adjacent to 
existing fill 

 

   A5.2.3.3 Fill layer 
thickness 

 

   A5.2.3.4 Fill compaction 
classification 

 

   a) MDD compaction  

   (i) Sand fill  

   (ii) Normal fill and Coarse 
Fill 

 

   (iii) Fill widening  

  A5.2.5 MATERIALS  

   A5.2.5.2 Use of fill 
materials 

 

  A5.2.7 EXECUTION OF THE 
WORKS 

 

   A5.2.7.3 Benching for 
fill construction 

 

   A5.2.7.4 Widening of 
fills 

 

   A5.2.7.5 Rockfill 
embankment toe 
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   A5.2.7.9 Fills higher 
than 10m 

 

   A5.2.7.10 Drainage 
blankets in fills 

 

   A5.2.7.11 Drainage 
blanket layer in cuttings 

 

  A5.2.8 WORKMANSHIP  

   A5.2.8.2 Materials 
Quality and compaction 
requirements 

 

   Table A5.2.8-1   

 D5.2  FILL 
PART D: GUARANTEES 
AND COMPLIANCE 
CERTIFICATES 

 

 A5.3  ROAD PAVEMENT 
LAYERS 

 

  A5.3.3 GENERAL  

   A5.3.3.3 Requirements 
prior to the 
construction of any 
pavement layer 

 

   A5.3.3.4 Compaction of 
pavement layer material 

 

   A5.3.3.7 Joints between 
pavement layers 

 

   a) Location of joints  

   b) Longitudinal joints  

   c) Transverse Joints  

   A5.3.3.8 Pavement 
Layer Drainage 

 

  A5.3.5 MATERIALS  

   A5.3.5.1 Material 
information 

 

   A5.3.5.2 Pavement 
Layer thickness and 
compaction 
requirements 

 

   a) Pavement layer 
thickness requirements 

 

   b) Gravel and soil 
pavement layer 
compaction 
requirements (G4B to 
G9 material) 

 

   Table A5.3.5-1  

   c) Crushed stone 
pavement layer 
compaction 
requirements (G1 to 
G4A and G5A material) 

 

   Table A5.3.5-2  

   d) Bound macadam 
(BM) layer 

 

  A5.3.7 EXECUTION OF 
WORKS 
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   A5.3.7.1 Controlling 
pavement layer 
thickness 

 

   b) Minimum pavement 
layer thickness in 
transition areas 

 

   A5.3.7.2 Combining 
Materials 

 

   A5.3.7.3 Construction of 
gravel pavement layers 

 

   a) Construction  

   A5.3.7.7 Initial 
compaction of crushed 
stone layer 

 

   A5.3.7.9 Construction of 
a Plant Mix Paver Laid 
(PMPL) layer 

 

   b) Compacting a PMPL 
layer 

 

   (i) Crushed stone  

   A5.3.7.10  Construction 
of a Bound Macadam 
(BM) layer (1st para 2nd 
bullet) 

 

   a) Spreading the 
aggregate: 
Construction of a 
bound macadam layer  

 

   c) Spreading the 
aggregate 

 

   g) Surface finish of the 
BM layer 

 

   A5.3.7.11 Brooming and 
priming of BM layer 

 

   A5.3.7.12 Construction 
of trial sections 

 

   a) Trial Sections  

   f) Trial section for a 
bound macadam (BM) 
layer 

 

  A5.3.8 WORKMANSHIP  

   A5.3.8.4 Construction 
tolerances for 
pavement layers 

 

   d) Width tolerances  

   A5.3.8.5 Surface 
regularity 

 

   c) By using a profiler  

 B5.3  ROAD PAVEMENT 
LAYERS 
PART B: LABOUR 
ENHANCEMENT 

 

  B5.3.5 MATERIALS  

   B5.3.5.1 Material 
Information 

 

   B5.3.5.2 Pavement layer 
thickness and 
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compaction 
requirements 

   a) Pavement layer 
thickness requirements 

 

   b) Gravel and soil 
pavement layer 
compaction 
requirements (G4B to 
G9 material) 

 

  B5.3.7 EXECUTION OF 
WORKS 

 

   B5.3.7.1 Controlling 
pavement layer 
thickness 

 

 C5.3  ROAD PAVEMENT 
LAYERS 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C5.3.1 Compiling and 
implementing M&U 
plans for the 
construction of all the 
pavement layers 

 

 D5.3  ROAD PAVEMENT 
LAYERS 
PART D: GUARANTEES 
AND COMPLIANCE 
CERTIFICATES 

 

 A5.4  STABILISATION  

  A5.4.3 GENERAL  

   A5.4.3.2 Work in 
restricted areas 

 

   A5.4.3.3 Construction 
limitations 

 

   e) Traffic limitations  

  A5.4.5 MATERIALS  

   A5.4.5.1 General  

   A5.4.5.2 Material for 
modification or pre-
treatment 

 

   a) Mechanical pre-
treatment of material 
before stabilization 

 

   b) Cementitious pre-
treatment of material 
before stabilization 

 

   A5.4.5.3 Cementitious 
stabilising agents 

 

   A5.4.5.4: Bituminous 
stabilising agents 

 

  A5.4.6 CONSTRUCTION 
EQUIPMENT 

 

  A5.4.7 EXECUTION OF THE 
WORKS 

 

   A5.4.7.1 Construction of 
a trial section 
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   A5.4.7.2 Mechanical 
modification of 
pavement layer material  

 

   A5.4.7.3 Chemical pre-
treatment and 
stabilization 

 

   e) Applying and mixing 
in the cementitious 
agent using a recycler 

 

   A5.4.7.5 PMPL 
stabilized material 

 

   A5.4.7.7: Protection and 
curing of chemically 
stabilised layers 

 

   c) Membrane curing  

   d) Prime coat curing  

 D5.4  STABILISATION  
PART D: GUARANTEES 
AND COMPLIANCE 
CERTIFICATES  

 

 A5.5  RECONSTRUCTION OF 
PAVEMENT LAYERS 

 

  A5.5.2 DEFINITIONS  

   Rehabilitation  

   Uniform pavement 
sections  

 

  A5.5.3 GENERAL  

   A5.5.3.1 Traffic 
accommodation 

 

   A5.5.3.2 Material 
selection 

 

   A5.5.3.3 Existing 
bituminous seal and/or 
asphalt layers 

 

  A5.5.4 DESIGN BY THE 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS  

 

  A5.5.5 MATERIALS  

   A5.5.5.1 Existing 
crushed stone 
pavement materials 

 

   A5.5.5.5 Materials 
shortfall and make-up 
material 

 

  A.5.5.7 EXECUTION OF THE 
WORKS 

 

   A5.5.7.1 Patching  

   a) Patch demarcation  

   c) Backfilling patch 
excavations 

 

   A5.5.7.2 Edge break 
repairs 

 

   A5.5.7.3 Treatment of 
exposed pavement 
layer 
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   A5.5.7.4 In situ 
pavement layer 
reconstruction 
preparation 

 

   a) Establishing 
construction levels – 
minor level changes 

 

   b) Establishing 
construction levels – 
significant level 
changes 

 

   c) Pre-milling the seal 
or asphalt surfacing 

 

   d) Preparation of the 
road surface 

 

   e) Pre-pulverising 
existing pavement layer 
material 

 

   A5.5.7.5 In situ 
pavement layer 
reconstruction 

 

   a) Final recycler 
construction equipment 
checks  

 

   c) In situ reconstruction 
using conventional 
construction equipment 

 

 C5.5  RECONSTRUCTION OF 
PAVEMENT LAYERS 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C5.5.5 Construction of a trial 
section using a recycler 

 

  C5.5.6 Construction of a trial 
section using 
conventional 
construction equipment 

 

  C5.5.10 Roller-pass compaction 
of an exposed 
pavement layer 

 

  C5.5.13 Cross mixing of 
material 

 

  C5.5.20 Material shortfall or 
make-up material 

 

 D5.5  RECONSTRUCTION OF 
PAVEMENT LAYERS 
PART D: GUARANTEES 
AND COMPLIANCE 
CERTIFICATES 
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6   CONCRETE LAYERS  

 A6.1  PAVER LAID 
CONCRETE LAYERS 

 

  A6.1.2 DEFINITIONS  

   Aggregate  

  A6.1.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

   A6.1.4.2 Design 
requirements 

 

   e) Air content  

  A6.1.5  MATERIALS  

   A6.1.5.5 Reinforcing 
steel, tie-bars and 
dowels 

 

   a) Dimensions The dimension detail is also indicated on the 
Drawings 

   A6.1.5.7 Materials for 
joints  

 

   b) Silicone sealant   

   (vii) Sealant. 
 

The joint filled with sealant detail is indicated 
on the drawings 
 

   (iv) Materials for 
cleaning, repairing and 
resealing of existing 
joints and cracks  

The requirements for resealing of existing 
joints or cracks shall comply with the 
requirements of Chapter 7 (section 7.1) 
 

  A6.1.6  CONSTRUCTION 
EQUIPMENT 

 

   A6.1.6.6 Texture 
grooving equipment 

 

  A6.1.7 EXECUTION OF THE 
WORKS 

 

   A6.1.7.1 Preparing the 
Underlying Layers 

 

   a) General  

   b) Applying the prime 
or bond coat 

 

   A6.1.7.3 Placing, 
Compacting and 
Finishing Concrete  

 

   a) General 
requirements for both 
side-form and slip-
form paving  

 

   (v) Placing of tie bars 
 

The placing of tie bar detail is indicated on the 
Drawings 
 

   (vi) Placing of dowel bars The placing of dowel bar detail is indicated on 
the Drawings 
 

   (viii) Placing of steel 
mesh in jointed concrete 
pavement 

The placement of steel mesh detail is indicated 
on the drawings 
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   A6.1.7.3 Placing, 
Compacting and 
Finishing Concrete 

 

   a) General 
requirements for both 
side-form and slip-
form paving 

 

   (x) Surface texturing The pavement surface shall be further textured 
by means of a grooving comb. 
 

   A6.1.7.4 Joint forming  

   a) Construction joints  The joint detail is indicated on the Drawings 
 

   b)Weakened-plain 
longitudinal hinge 
joints  

The construction joint detail is indicated on the 
Drawings 
 

   c) Weakened-plain 
transverse contraction 
joints 

The depth of sawn groove detail is indicated on 
the Drawings 
 
The joints shall be sealed in accordance with 
clause A6.1.7.5 and as indicated on the 
Drawings 
 

   d) Expansion joints  The expansion joint detail is indicated on the 
Drawings 
 

   A6.1.7.5 Joint sealing  

   a) Silicone sealant  

   (vii) Materials 
 

The dimensions and positions of the sealant 
and appurtenant materials is indicated on the 
Drawings 
 

  A6.1.8  WORKMANSHIP  

   c) Construction 
tolerances 

 

   (vii) Surface regularity The surface regularity shall be measured with 
either an Inertial High speed profilometer (IRI) 
or a Direct Contact Device (IRI).  
The rolling Straight Edge or 3,0m straight edge 
will only be used in areas inaccessible to the 
above instruments. 

 B6.1  PAVER LAID 
CONCRETE LAYERS 
PART B: LABOUR 
ENHANCEMENT 

 

  B6.1.6  CONSTRUCTION 
EQUIPMENT 

 

   B6.1.6.6 Texture 
grooving equipment 

 

  B6.1.8  WORKMANSHIP  

 C6.1  PAVER LAID 
CONCRETE LAYERS 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C6.1.2 Construction of jointed 
concrete pavement 
(JCP) (Excluding 
texturing and curing) 
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   C6.1.2.3   

  C6.1.4 Construction of 
continuously 
reinforced concrete 
pavement (Excluding 
texturing and curing) 

 

   C6.1.3.2   

 A6.2  SEGMENTAL BLOCK 
PAVING LAYERS 

 

  A6.2.4  DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS  

 

  A6.2.5  
 

MATERIALS  

   A6.2.5.1 Paving blocks The paving blocks shall be of class 35Mpa and 
thickness 80mm 

   A6.2.5.4 Concrete 
beams, kerbs and 
channelling 

Prefabricated kerbing and channelling shall 
comply with the requirements of Section A3.3 / 
B3.3 of Chapter 3 

  A6.2.7  
 

EXECUTION OF THE 
WORKS 

 

   A6.2.7.1 Preparing the 
underlying layers.  

 

   A6.2.7.4 Laying of the 
blocks.  

The laying pattern and dimensions is indicated 
on the Drawings 
 

 D6.2  SEGMENTAL BLOCK 
PAVING LAYERS 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 
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7   MAINTENANCE AND 
REPAIR OF 
CONCRETE LAYERS 

 

 A7.1  REPLACEMENT OF 
EXISTING JOINT 
SEALANT 

 

  A7.1.3 GENERAL The joint filled with sealant detail is indicated 
on the Drawings 
 

  A7.1.8   WORKMANSHIP  

   A7.1.8.1 Groove width The dimensions and positions of the grooves is 
indicated on the Drawings 
 

 D7.1  REPLACEMENT OF 
EXISTING JOINT 
SEALANT 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

  D7.1.4   DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS  

 

  D7.1.5   MATERIALS The dimensions and positions of the joints for 
sealant is indicated on the Drawings 
 

  D7.1.7   EXECUTION OF THE 
WORKS 

 

   D7.1.7.1 Pavement 
description and extent 
of joint repairs covered 
by the PPGS 

 

   b) Description of the 
existing pavement, 
condition and related 
issues 

 

  D7.1.8   WORKMANSHIP  

   D7.1.8.5 
PROCEDURES TO BE 
ADOPTED IN THE 
EVENT OF FAILURE 
DURING THE 
GUARANTEE PERIOD 

 

 A7.2  REPAIR TO EXISTING 
JOINTS AND 
UNCONTROLLED 
CRACKS IN 
CONCRETE 
PAVEMENTS 

 

  A7.2.2   DEFINITIONS 
Joint types 

The construction joint detail is indicated on the 
Drawings 
 

  A7.2.5 MATERIALS  

   A7.2.5.4 Epoxy and 
repair products 

The specification for the treatment is indicated 
on the Drawings 
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   A7.2.5.5 Bond breaking 
products 

The concrete faces that require the bond 
breaking product is indicated on the Drawings 
 

   A7.2.5.6 TIE BARS, 
DOWELS, 
CONTINUOUS 
REINFORCING STEEL 
AND STEEL MESH 

The placing of steel products (tie bars, dowels, 
reinforcing and mesh)  is indicated on the 
Drawings 
 

  A7.2.7 EXECUTION OF THE 
WORKS 

 

   A7.2.7.1 Repairing 
joints and cracks 

 

   A7.2.7.2 Repairing 
joints and cracks by 
full-depth removal of 
concrete adjacent to 
the crack or joint  

 

   A7.2.7.3 Full depth 
repairs 

The position and dimensions of the repair 
sections and type of joint preparation, is 
included on the Drawings 
 

   b) Preparation of repair 
area 

The position and dimensions of the repair 
sections, use of tie bars and type of joint 
preparation, is included on the drawings 
 

   e) Placing of Concrete The details of the mesh reinforcing, is included 
on the drawings 
 
The details of the saw cutting is included on 
the Drawings 
 

 C7.2  REPAIR TO EXISTING 
JOINTS AND 
UNCONTROLLED 
CRACKS IN 
CONCRETE 
PAVEMENTS   
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C7.2.8 Steel reinforcement in 
concrete pavements 

The details of the mesh reinforcing is included 
on the Drawings 
 

 D7.2  REPAIR TO EXISTING 
JOINTS AND 
UNCONTROLLED 
CRACKS IN 
CONCRETE 
PAVEMENTS  
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A7.3  REMOVAL AND 
REINSTATEMENT OF 
EXISTING CONCRETE 
LAYERS   

 

  A7.3.2   DEFINITIONS 
Aggregate  

 

  A7.3.5 MATERIALS  
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   A7.3.5.4 TIE BARS, 
DOWEL BARS AND 
REINFORCING MESH 

The placing of tie bar, dowel bars and 
reinforcing mesh detail is indicated on the 
Drawings 
 

  A7.3.7 EXECUTION OF THE 
WORKS 

 

   A7.3.7.1 Removal of 
existing concrete 

 

   A7.3.7.2 Preparing the 
underlying layer/s after 
concrete has been 
removed 

 

   a) Underlying layers 
remaining in place  

 

   (iii) Recompaction of 
existing underlying 
pavement layers  

 

   b) Removal of existing 
underlying pavement 
layers  

 

   A7.3.7.3 Reinstating 
underlying layers 
during rehabilitation 
work 

 

   a) Gravel layers  

   b) Stabilised layers 
 

 

   A7.3.7.4 Reinstatement 
of tie bars, dowel bars 
continuous reinforcing 
and reinforcing mesh 

 

   a) Tie bars  

   (i) In new concrete The placing of tie bars and spacing thereof  is 
indicated on the Drawings 
 

   b) Dowel bars  

   (i) In new concrete The placing of dowels bars and details  thereof  
is indicated on the Drawings 
 

   (ii) Between existing and 
new concrete 

The reinstatement of dowels bars and details  
thereof  is indicated on the Drawings 
 

   c) Continuous 
reinforcing steel 

 

   (i) In new concrete   The placing of continuous reinforcing steel  and 
details  thereof  is indicated on the Drawings 
 

   (ii) In existing concrete The placing of continuous reinforcing steel  and 
details  thereof  is indicated on the Drawings 
Placing of continuous reinforcing steel  and 
details  thereof  is indicated on the Drawings 
 

   d) Reinforcing steel 
mesh 

 

   (i) In new concrete    

   (ii) In existing concrete Details of splicing are indicated on the 
drawings 
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   A7.3.7.5 Replacing the 
concrete  

 

 C7.3  REMOVAL AND 
REINSTATEMENT OF 
EXISTING CONCRETE 
LAYERS   
PART C: 
MEASUREMENT AND 
PAYMENT 

 

  C7.3.2  Full depth repairs 
using hand placed 
concrete with CEM I 
52,5 

The details of the full depth repairs by hand 
and joint faces are indicated on the drawings 
 

  C7.3.3 Partial Depth Repairs 
using hand placed fine 
concrete  

 

  C7.3.4 Tie-bars and dowels 
for full depth repairs  

The measure of tie bars or dowels are 
indicated on the Drawings 
 

  C7.3.5 Partial Depth Repairs 
using hand placed 
acrylic resin grout 

 

  C7.3.6 Reinstating the 
subbase with lean mix 
concrete 

 

  C7.3.16 Steel reinforcement in 
concrete pavements 

The measure of steel reinforcement and mesh 
are indicated on the Drawings 

 D7.3  REMOVAL AND 
REINSTATEMENT OF 
EXISTING CONCRETE 
LAYERS   
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 D7.4  REINSTATEMENT OF 
SLAB SUPPORT BY 
GROUT INJECTION 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A7.5  REINSTATEMENT OF 
RIDING QUALITY 

 

  A7.5.7   EXECUTION OF THE 
WORKS 

 

   A7.5.7.2 Areas to be 
treated as a result of 
smoothness 
deficiencies in the 
existing concrete. 

 

  A7.5.8   WORKMANSHIP  

 D7.5  REINSTATEMENT OF 
RIDING QUALITY 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A7.6  REINSTATEMENT OF 
SURFACE TEXTURE 
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  A7.6.7   EXECUTION OF THE 
WORKS 

 

   A7.6.7.2 Areas to be 
treated as a result of 
texture deficiencies in 
the existing concrete. 

 

 D7.6  REINSTATEMENT OF 
SURFACE TEXTURE 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 
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8   PRETREATMENT 
AND REPAIR OF 
EXISTING 
LAYERS 

 

 A8.1  PRIME COAT  

  A8.1.3 GENERAL  

   A8.1.3.1 Weather 
limitations 

 

  A8.1.5 MATERIALS  

   A8.1.5.1 
Bituminous 
material 

The priming material shall be one of the following as 
specified in Part C: Measurement and Payment 

  A8.1.7 EXECUTION OF 
THE WORKS 

 

   A8.1.7.5 Opening 
to traffic 

Where a blinding layer is specified in the drawings 

 B8.1  PRIME COAT 
PART B: LABOUR 
ENHANCEMENT 

 

  B8.1.8 WORKMANSHIP  

 A8.2  COVER SPRAYS, 
FOG SPRAYS 
AND 
REJUVENATION 
SPRAYS 

 

  A8.2.3 GENERAL  

  A8.2.7 EXECUTION OF 
THE WORKS 

 

   A8.2.7.1 
Preparation and 
execution 

 

 A8.4  RUT AND/OR 
DEPRESSION 
CORRECTION 

 

  A8.4.3 GENERAL  

  A8.4.5 MATERIALS Table A8.4.5-1: Specifications for rut and depression 
correction materials 
 
 
 

  A8.4.7 EXECUTION OF 
THE WORKS 

 

   A8.4.7.1 
Continuous 
graded asphalt 

Where the required asphalt thickness exceeds 25mm at 
any position, no hand placement shall be allowed 

   A8.4.7.3 Coarse 
slurry 

 

 A8.5  STANDARD 
CRACK SEALING 

SPECIFICATIONS 

  A8.5.7 EXECUTION OF 
THE WORKS 

 

   A8.5.7.1 
Preparation and 
execution 
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 A8.8  PATCHING AND 
EDGE BREAK 
REPAIR 

 

  A8.8.5 MATERIALS  

   A8.8.5.3 Backfill 
material 

 

   Table A8.8.5-2: 
Backfill material 

 
 
 

 C8.8  PATCHING AND 
EDGE BREAK 
REPAIR 
PART C: 
MEASUREMENT 
AND PAYMENT 

 

  C8.8.2 Excavation in 
existing 
pavements for 
patching (non-
milling) 

 

   C8.8.2.3 Other 
layers (specify type) 
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9   ASPHALT LAYERS  

 A9.1  ASPHALT LAYERS  

  A9.1.2 DEFINITIONS  

   Asphalt mix types  

   Asphalt mixes 
Cold mix asphalt (CA) 

 

   Aggregate  

  A9.1.3 GENERAL  

   A9.1.3.1 Nominal mix 
proportions and 
application rates 

 

   Table A9.1.3-1: 
Nominal Mix 
Proportions of Stone 
Skeletal Mixes for 
Tender Purposes 
Bitumen (type and 
grade according to 
Project 
Documentation) (%) 

 

   Table A9.1.3-1: 
Nominal Mix 
Proportions of Stone 
Skeletal Mixes for 
Tender Purposes 

 

   Table A9.1.3-1 *Note 2:  

   Table A9.1.3-2: 
Nominal Mix 
Proportions of Sand 
Skeletal Mixes for 
Tender Purposes 
Bitumen (type and 
grade according to 
Contract 
Documentation) (%) 

 

   Table A9.1.3-2: 
Nominal Mix 
Proportions of Sand 
Skeletal Mixes for 
Tender Purposes 

 

   Table A9.1.3-2 *Note 2:  

   b) Bond coat and rolled-
in chippings 

 

  A9.1.4 DESIGN BY THE 
CONTRACTOR 

 

   A9.1.4.1 Mix Designs  

   A9.1.4.2 Mix design 
requirements 

 

  A9.1.5 MATERIALS  

   A9.1.5.2Bituminous 
binders for asphalt 
mixes 

 
 

   A9.1.5.3Bitumen bond 
coat 

 
 

   A9.1.5.4Aggregates   
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   a) Aggregate 
Properties 

 

   c) Fine aggregate 
grading 

 

   A9.1.5.5 Fillers  

   Table A9.1.5-7: Filler 
requirements 

 

   A9.1.5.8Mix properties  

   A9.1.5.9Asphalt 
Reinforcing 

 

  A9.1.6 CONSTRUCTION 
EQUIPMENT 

 

   A9.1.6.3Paver  

   A9.1.6.5Rollers Only oscillating type vibratory compaction 
equipment may be used on bridge decks.  
 
 

  A9.1.7 EXECUTION OF THE 
WORKS 

 

   A9.1.7.5Bond coat  

   A9.1.7.6Placing the 
asphalt 

 

   A9.1.7.9Applying 
rolled-in chippings 

 

   A9.1.7.11Surfacing of 
bridge decks 

 

  A9.1.8 WORKMANSHIP  

   A9.1.8.8 Sampling  

   b) Coring of completed 
layers 

The Contractor shall provide suitable coring 
machines capable of cutting 100mm or 150mm 
diameter cores from the completed asphalt 
layers.  

 D9.1  ASPHALT LAYERS  

  D9.1.1 SCOPE “The duration of any such performance 
guarantees shall be as specified in the contract 
documentation”   

  D9.1.2 DEFINITIONS  

   Performance Period:  

   Performance Guarantee 
Period: 

 

   Performance 
Guarantees: 

 

  D9.1.3 GENERAL  

   D9.1.3.1Extended 
Performance Warranty 

 

   Table D9.1.3-1: 
Programme of release 
of guarantees 

 
 
 

  D9.1.8 QUALITY OF 
MATERIALS AND 
WORKMANSHIP 

 

   D9.1.8.2 Permissible 
deviations 

 

   e) Layer Thickness  

  D9.1.9 ASSESSMENT 
CRITEREA 
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  D9.1.10 ACCEPTANCE 
CRITERIA 

 

   D9.1.10.1 Visual 
Assessments 

 

   D9.1.10.2 Deflection At the end of the Performance Guarantee 
Period, the structural capacity of the road 
pavement, as determined in terms of deflection 
measurements, shall conform to be 
acceptance criteria presented in Table 
D9.1.10-2 
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10   SURFACE 
TREATMENTS 

 

 A10.1  GENERAL 
REQUIREMENTS FOR 
SURFACE 
TREATMENTS 

 

  A10.1.3 GENERAL  

   A10.1.3.2 Weather 
limitations 

 

   Table A10.1.3-1  
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11   ANCILLARY ROAD 
WORKS 

 

 A11.1  PITCHING, 
STONEWORK, CAST 
IN SITU CONCRETE 
FOR PROTECTION 
AGAINST EROSION 

 

  A11.1.5 MATERIALS  

   A11.1.5.6 Geotextiles  

   A11.1.5.7 Alternative 
materials 

 

 D11.1  PITCHING, 
STONEWORK, CAST 
IN SITU CONCRETE 
FOR PROTECTION 
AGAINST EROSION 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A11.2  NON-STRUCTURAL 
GABIONS 

 

  A11.2.7 EXECUTION OF 
WORKS 

 

   A11.2.7.2 Constructing 
gabion boxes and 
mattresses 

 

   g) Assembly  

 D11.2  NON-STRUCTURAL 
GABIONS 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A11.3  GUIDE BLOCKS AND 
KILOMETRE 
MARKERS 

 

  A11.3.1 SCOPE  

  A11.3.5 MATERIALS  

   A11.3.5.5 Alternative 
materials 

 

 D11.3  GUIDE BLOCKS AND 
KILOMETRE 
MARKERS  
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A11.4  ROAD RESTRAINT 
SYSTEMS 

 

  A11.4.1 SCOPE  

  A11.4.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 
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  A11.4.5 MATERIALS 
 

 

   A11.4.5.2 Materials  

   a) Steel guardrails for 
erection on timber 
posts 

 

   c) Guardrail posts 
 

 

  A11.4.7 EXECUTION OF THE 
WORKS 

 

   A11.4.7.2 Construction 
of guardrails on timber 
posts 

 

   A11.4.7.4 Construction 
of concrete barrier 
systems  

 

 A11.5  FENCING  

  A11.5.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

  A11.5.5 MATERIALS  

   A11.5.5.2 Straining 
posts, stays, 
standards and 
droppers 

 

   A11.5.5.10 Hinge joint 
mesh 

 

   A11.5.5.12 Alternative 
materials 

 

  A11.5.7 EXECUTION OF THE 
WORKS 

 

   A11.5.7.7 Erecting 
special purpose 
fencing  

 

   A11.5.7.11 Temporary 
fencing and gates 

 

 D11.5  FENCING 
PART D: 
GUARANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 A11.6  ROAD SIGNS  

  A11.6.1 SCOPE  

  A11.6.5 MATERIALS  

   A11.6.5.2 Materials  

   a) Structural steel  

   d) Other plate material  

   m) Alternative 
materials 

 

  A11.6.7 EXECUTION OF THE 
WORKS 

 

   A11.6.7.1 
Classification of 
Materials 

 

   A11.6.7.2 
Manufacturing of road 
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signboards and 
supports 

   d) Galvanizing  

   A11.6.7.3 Road sign 
faces and painting 

 

   b) Preparing surfaces 
and applying paint and 
retro-reflective 
sheeting 

 

   A11.6.7.5 Erecting road 
signs 

 

   a) Position  

   b) Excavation and 
backfilling 

 

   A11.6.7.7 Dismantling, 
storing and re-erecting 
existing road signs 

 

 C11.6  ROAD SIGNS 
PART C: 
MEASUREMENT AND 
PAYMENT 

 

   ii) Notes on 
measurement and pay 
items 

 

   iii) Items that will not 
be measured 
separately 

 

 A11.7  ROAD MARKINGS 
AND ROAD STUDS 

 

  A11.7.5 MATERIALS  

   A11.7.5.2 Materials  

   a) Marking materials  

   (ii) Retro-reflective 
road marking 

 

   (iii) Thermoplastic road 
marking material 

 

   b) Road studs  

 A11.8  LANDSCAPING AND 
PLANTING PLANTS 

 

  A11.8.5 MATERIALS  

   A11.8.5.2 Materials  

   b) Fertiliser/soil-
improvement material 

 

   d) Grass seeds  

   e) Trees and shrubs  

   Grass sods  

   Nursery grown sods  

   g) Manure  

  A11.8.7 EXECUTION OF THE 
WORKS 

 

   A11.8.7.3 Grassing  

   c) Hydroseeding  

   f) Sowing by hand  
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   g) Other methods of 
grassing 

 

   A11.8.7.6 Alternative 
slope and erosion 
protection 

 

   A11.8.7.7 General  

   d) Proprietary brand 
materials used for 
erosion prevention 

 

 D11.8  LANDSCAPING AND 
PLANTING PLANTS 
PART D: 
GUANRANTEES AND 
COMPLIANCE 
CERTIFICATES 

 

 D11.9  FINISHING THE ROAD 
AND ROAD RESERVE 
AND TREATING OLD 
ROADS 
PART D: 
GUANRANTEES AND 
COMPLIANCE 
CERTIFICATES 
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12   GEOTECHNICAL 
APPLICATIONS 

 

 A12.1  PILING   

  A12.1.3 A12.1.3.1 Method 
Statements 

 

   A12.1.3.2 Materials 
and materials design  

 

   A12.1.3.4 Pile type 
and piling layout 

 

  A12.1.5 MATERIALS  

   A12.1.5.2 Concrete 
and grout 

 

   A12.1.5.6 
Reinforcement steel 

 

   A12.1.5.10 Steel 
tubes 

 

  A12.1.6 CONSTRUCTION 
EQUIPMENT 

 

   A12.1.6.1 General  

   A12.1.6.2 Installation 
equipment 

 

   A12.1.6.12 
Equipment for 
precast-, steel tube- 
or sectional steel 
piles 

 

  A12.1.7 EXECUTION OF 
WORKS 

 

   A12.1.7.1 Test Piles  

   A12.1.7.5 
Construction 
Tolerances 

 

   A12.1.7.6 Piling 
Materials 

 

   A12.1.7.7 Cast in situ 
concrete piles 

 

   b) Formation of 
holes for piles 
 

 

   e) Installation 
requirements 

 

   (i) Under slurry piles  

   (iv) Oscillator piles  

   (vi) Driven cast in situ 
piles 

 

   A12.1.7.8 Precast 
piles 

 

   a) Precast concrete 
piles 

 

   (i) General  

   v) Lengthening of 
precast piles 

 

   b) Steel tube piles  

   f) Driving piles  
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   iv) Preboring/Water 
jetting  

 

  A12.1.8. WORKMANSHIP  

   A12.1.8.1 Tolerances  

   A12.1.8.2 Concrete 
and grout 

 

   A12.1.8.3 Core 
drilling 

 

   A12.1.8.4 Load tests 
on piles 

 

   a) Static load testing  

   (ii) Loading  

   (iv) Testing self-drilling 
micro piles 

 

   c) Pile Integrity 
testing 

 

 C12.1  PILING   

   (ii) Notes on 
measurement and 
pay items  

 

 D12.1  PILING  

  D12.1.2 GENERAL  

 A12.2  GROUND ANCHORS  

  A12.2.2 DEFINITIONS - 
Secondary Grout 

 

  A12.2.3 GENERAL  

   A12.2.3.1 Method 
Statements 

 

   A12.2.3.2 Materials 
and materials design 
approvals 

 

   A12.2.3.3 Additional 
requirements 

 

  A12.2.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

  A12.2.5 MATERIALS  

   A12.2.5.1 Materials 
for cable anchors 

 

   b) Cementitious 
grout 

 

   g) Anchor heads and 
pull bars 

 

   m) Anchor thrust 
plate 

 

   p) Cement  

   A12.2.5.2 Materials 
for rockbolts, 
dowels and soil nails 

 

   b) Rockbolts, dowels 
and soil nails 

 

  A12.2.7 EXECUTION OF THE 
WORKS 

 

   A12.2.7.2 Cable 
anchors 
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   b) Drilling  

   (ii) Drilling Methods  

   c) Manufacture  

   (ii) Fabrication  

  A12.2.8 WORKMANSHIP  

   12.2.8.1 Cable 
anchors 
 

 

   12.2.8.2 Rock bolts / 
Soil nails 

 

   b) Rock bolts/soil 
nails 

 

 C12.2  GROUND ANCHORS   

   (ii) Notes on 
measurement and pay 
items  

 

 D12.2  GROUND ANCHORS   

  D12.2.2 GENERAL  

 A12.3  GROUND 
IMPROVEMENT 

 

  A12.3.3 GENERAL  

   A12.3.3.2 Materials 
and materials design 
approvals  

 

   A12.3.3.4 Jet 
Grouting 

 

  A12.3.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

   A12.3.4.1 General  

   A12.3.4.2 
Geotechnical 
grouting 

 

   A12.3.4.3 Jet 
grouting 

 

   A12.3.4.4 
Compaction 
grouting 
 

 

   A12.3.4.5 Dynamic 
Compaction 

 

   A12.3.4.7 Vibration 
compaction 

 

   A12.3.4.8 
Underpinning 

 

   A12.3.4.9 Preloading  

   A12.3.4.10 Basal 
Reinforcement 

 

  A12.3.5 MATERIALS  

   A12.3.5.1 
Geotechnical 
grouting 

 

   a) Cement/water 
grouts 
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   d) Specialty grouts  

   A12.3.5.2 Jet 
grouting 

 

   A12.3.5.4 Dynamic 
compaction  

 

   A12.3.5.7 
Underpinning 

 

   a) Concrete  

   c) Specialty grouts  

   d) Micropiles  

   A12.3.5.8 Preload 
Monitoring 

 

   b) Bentonite pellets 
for seal 

 

   A12.3.5.9 Basal 
reinforcement 

 

   c) Backfill  

  A12.3.6 CONSTRUCTION 
EQUIPMENT 

 

   A12.3.6.8 Pre-
loading 

 

   c) Slope stability 
monitoring 

 

   (i) Inclinometers  

   d) Stability 
monitoring 

 

   (i) Pore water 
monitoring – 
standpipe 
piezometers 

 

   (ii) Pore water 
monitoring – 
pneumatic 
piezometers 

 

   e) Drilling equipment  

  A12.3.7 EXECUTION OF THE 
WORKS 

 

   A12.3.7.1 
Geotechnical 
Grouting 

 

   c) Grouting Process  

   (iii) Grout Injection  

   A12.3.7.2  Jet 
grouting  

 

   b) Trials  

   c) Production jet 
grouting 

 

   A12.3.7.3  
Compaction 
grouting  

 

   d) Testing  

   f) Compaction grout 
injection 

 

   A12.3.7.4  Dynamic 
compaction  
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   c) Construction 
process 

 

   (i) Normal 
Construction 

 

   A12.3.7.5 Rapid 
Impact Compaction 
(RIC) 

 

   c) Construction 
process 

 

   (i) Without Stone 
columns 

 

   A12.3.7.6 Vibration 
compaction 

 

   c) Vibro-compaction  

   d) Vibro-replacement  

   A12.3.7.7 
Underpinning 

 

   a) General  

   b) Process  

   A12.3.7.8 Preload 
monitoring 

 

   a) General  

   (i) Method statements  

   (ii) Labelling and 
Marking 

 

   (iv) Frequencies  

   b) Settlement 
monitoring 

 

   (i) Settlement 
monitoring by survey 
methods 

 

   (ii) Settlement 
monitoring with 
magnetic 
extensometers 

 

   c) Slope stability 
monitoring 

 

   (i) Inclinometers  

   d) Stability 
monitoring 

 

   (i) Pore water 
pressure monitoring - 
Standpipe 
piezometers 

 

   (ii) Pore water 
pressure monitoring 
- Pneumatic 
piezometers 

 

   (iii) Soil 
pressures/loads 

 

   e) Monitoring 
records 

 

   A12.3.7.9 Basal 
Reinforcement 

 

   a) Transport and 
storage 

 

  A12.3.8 WORKMANSHIP  
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   A12.3.8.2 
Geotechnical 
grouting 

 

   b) Testing on fresh 
cementitious grout 

 

   (iii) Strength testing  

   c) Acceptance 
criteria 

 

   A12.3.8.3 Jet 
grouting 

 

   b) Cementitious 
grout 

 

   (iii) Strength testing – 
return grout cubes 

 

   c) Acceptance 
criteria 

 

   A12.3.8.5 Dynamic 
and rapid impact 
compaction 

 

   a) General  

   (ii) Vibration 
monitoring 

 

   b) Testing  

   (i) Plate load tests  

   (ii) Continuous surface 
wave tests (CSW) 

 

 D12.3  GROUND 
IMPROVEMENT 

 

  D12.3.2 GENERAL  

 A12.4  LATERAL SUPPORT  

  A12.4.3 GENERAL  

   A12.4.3.1 Method 
Statements 

 

   A12.4.3.2 Materials 
and materials design 
approvals 

 

   A12.4.3.3 Sheet 
Piling 

 

   A12.4.3.4 Diaphragm 
walls 

 

  A12.4.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

   A12.4.4.1 General  

   A12.4.4.2 Sheet 
Piling  

 

   A12.4.4.3 Diaphragm 
walls 

 

  A12.4.5 MATERIALS  

   A12.4.5.1 Sheet 
Piling 

 

   A12.4.5.2 Diaphragm 
wall 

 

   b) Cement  
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   e) Concrete 
aggregate 

 

   f) Steel  

  A12.4.7 EXECUTION OF 
WORKS 

 

   A12.4.7.1 Sheet 
Piling 

 

   b) General  

   vi) Durability of sheet 
pile sheets 

 

   d) Monitoring and 
records 

 

   A12.4.7.2 Diaphragm 
wall 

 

   b) Trials  

   c) Construction  

   vii) Concreting  

   e) Anchors  

  A12.4.8 WORKMANSHIP  

   A12.4.8.1 General  

   A12.4.8.2 Sheet 
piling 

 

   a) Evaluation of 
exposed sheet pile 
walls 

 

   b) Pull out test  

   A12.4.8.3 Diaphragm 
walls 

 

   a) Evaluation of 
exposed diaphragm 
panel tops 

 

   b) Acceptance 
criteria 

 

   (i) Concrete Panels  

   (ii) Concrete   

   A12.4.8.4 
Performance 
Monitoring 

 

 D12.4  LATERAL SUPPORT  

 A12.5  SHOTCRETE  

  A12.5.3 GENERAL  

   A12.5.3.1 Method 
Statements 

 

   A12.5.3.2 Materials 
and materials design 
approvals 

 

  A12.5.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

   A12.5.4.1 General  

   A12.5.4.2 
Shotcreting 
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  A12.5.5 MATERIALS  

   A12.5.5.8 
Reinforcement 

 

   A12.5.5.9 
Compressive 
strength, ultimate 
flexural strength and 
energy absorption 
capacity 

 

   A12.5.5.10 Drainage 
systems, geopipe 
collectors and 
weepholes 

 

  A12.5.7 EXECUTION OF THE 
WORKS 

 

   A12.5.7.1 Mix design  

   A12.5.7.3 Surface 
and slope 
preparation 

 

   A12.5.7.17 Aesthetic 
appearance 

 

 D12.5  SHOTCRETE  

  D12.5.2 GENERAL  

 A12.6  MECHANICALLY 
STABILISED EARTH 
AND GABIONS 

 

  A12.6.3 GENERAL  

   A12.6.3.2 Method 
Statements 

 

   A12.6.3.3 Materials 
and materials design 
approvals 

 

  A12.6.4 DESIGN BY 
CONTRACTOR/PER
FORMANCE BASED 
SYSTEMS 

 

   A12.6.4.1 General  

  A12.6.5 MATERIALS  

   A12.6.5.1 Materials 
for MSE walls  

 

   b) Concrete facings  

   l) Polymeric 
reinforcement joints 

 

   (i) General  

   m) Fasteners and 
connections 
between facing and 
reinforcing elements 

 

   (ii) Steel Coatings  

   A12.6.5.2 Materials 
for gabions 

 

   i) Alternative 
materials 

 

  A12.6.7 EXECUTION OF THE 
WORKS 

 

   A12.6.7.1 MSE walls 
and slopes 
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   b) MSE walls with 
concrete facings 

 

   (i) Concrete facings  

   c) Construction  

   (ii) Foundation  

   (iii) MSE  

   A12.6.7.2 Gabions  

   c) Constructing 
gabions 

 

   (iii) Assembly  

  A12.6.8 WORKMANSHIP  

   A12.6.8.1 MSE Walls  

   a) Facing 
foundations 

 

   b) Concrete facings  

 D12.6  MECHANICALLY 
STABILISED EARTH 
WALLS AND 
GABIONS 

 

  D12.6.1 GENERAL  

 A12.7  TRENCHLESS 
METHODS 

 

  A12.7.3 GENERAL  

   A12.7.3.1 Services 
and obstructions 

 

   A12.7.3.2 Method 
Statements 

 

   A12.7.3.3 Materials 
and materials design 
approvals 

 

  A12.7.4 DESIGN BY 
CONTRACTOR/PER
FORMANCE BASED 
SYSTEMS 

 

   A12.7.4.1 General  

  A12.7.5 MATERIALS  

   A12.7.5.1 General  

   A12.7.5.4 Pipe 
ramming and Micro-
tunnelling 

 

  A12.7.6 CONSTRUCTION 
EQUIPMENT 

 

   A12.7.6.4 Micro-
tunnelling boring 
machine 

 

   b) Performance 
requirements  

 

  A12.7.7 EXECUTION OF THE 
WORKS 

 

   A12.7.7.1 Pipe 
jacking 

 

   c) Process  

  A12.7.8 WORKMANSHIP  
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   A12.7.8.1 Pipe 
jacking, directional 
drilling, pipe 
ramming and micro-
tunnelling 

 

 D12.7  TRENCHLESS 
METHODS 

 

  D12.7.2 GENERAL  

 A12.8  GROUND 
DRAINAGE 

 

  A12.8.1 SCOPE  

  A12.8.3 GENERAL  

   A12.8.3.1 Method 
Statements 

 

   A12.8.3.2 Materials 
and materials design 
approvals 

 

   A12.8.3.3 Wells  

   A12.8.3.6 
Geosynthetic drains 

 

  A12.8.4 DESIGN BY 
CONTRACTOR/PER
FORMANCE BASED 
SYSTEMS 

 

   A12.8.4.1 General  

   A12.8.4.2 Typically 
specified items 

 

   A12.8.4.3 Available 
information 

 

   A12.8.4.4 Additional 
requirements 

 

  A12.8.5 MATERIALS  

   A12.8.5.2 Wells  

   c) Base station  

   A12.8.5.3 Horizontal 
drains 

 

   a) General  

   b) Drainage 
pipes/borehole 
liners 

 

  A12.8.6 CONSTRUCTION 
EQUIPMENT 

 

   A12.8.6.2 Horizontal 
drains 

 

  A12.8.7 EXECUTION OF THE 
WORKS 

 

   A12.8.7.1 Wells  

   a) General  

   c) Process  

   A12.8.7.2 Horizontal 
drains 

 

   b) Trials  

   c) Process  

   A12.8.7.4 Vertical 
band / Wick drains 
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   a) General  

   b) Trials  

   c) Process  

   A12.8.7.5 
Geosynthetic/blanke
t drains 

 

   a) General  

  A12.8.8 WORKMANSHIP  

 D12.8  GROUND 
DRAINAGE 

 

  D12.8.2 GENERAL  

 A12.9  SLOPE 
PROTECTION 
MEASURES 

 

  A12.9.3 GENERAL  

   A12.9.3.2 Method 
Statements 

 

   A12.9.3.3 Materials 
and materials design 
approvals 

 

  A12.9.4 DESIGN BY 
CONTRACTOR/PER
FORMANCE BASED 
SYSTEMS 

 

  A12.9.5 MATERIALS  

   A12.9.5.2 Rockfall 
netting 

 

   A12.9.5.3 Catch 
fences 

 

   A12.9.5.4 Shallow 
landslide fences 

 

   A12.9.5.5 Debris flow 
fences 

 

  A12.9.7 EXECUTION OF THE 
WORKS 

 

   A12.9.7.1 General  

   a) Method 
statements 

 

   c) Traffic control and 
lane closure 

 

   d) Cordoning off the 
works area 

 

   f) Access for 
inspections, 
mapping, setting out 
and testing 

 

   A12.9.7.2 Process  

   b) Anchoring of 
slope protection 
installations 

 

   c) Installation of 
draped wire mesh 
rockfall netting 
revetments 

 

   d) Installation of 
anchored wire mesh 
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rockfall netting 
revetments 

   e) Installation of 
catch fences shallow 
landslide fences and 
debris flow fences 

 

 D12.9  SLOPE 
PROTECTION 
MEASURES 

 

  D12.9.2 GENERAL  

 A12.10  HARD EXCAVATION 
BY BLASTING 

 

  A12.10.2 DEFINITIONS  

   Pre-splitting  

  A12.10.3 GENERAL  

   A12.10.3.1 Method 
Statements 

 

   A12.10.3.2 Materials, 
design and process 
approvals 

 

   A12.10.7.3 Process  

   b) Drilling  

 D12.10  HARD EXCAVATION 
BY BLASTING 

 

 A12.11  GEOSYNTHETICS  

  A12.11.3 GENERAL  

  A12.11.5 MATERIALS  

   A12.11.5.1 General  

 D12.11  GEOSYNTHETICS  

 A12.12  CONSTRUCTION 
DEWATERING 

 

  A12.12.3 GENERAL  

   A12.12.3.1 General  

   A12.12.3.3 Materials 
and materials design 
approvals 

 

  A12.12.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

  A12.12.5 MATERIALS  

  A12.12.6 CONSTRUCTION 
EQUIPMENT 

 

   A12.12.6.1 
Requirements/ 
Capability 

 

   A12.12.6.3 Flow 
meters 

 

  A 12.12.7 EXECUTION OF THE 
WORKS 

 

   A12.12.7.1 General  

   a) Method 
statement/Dewaterin
g Plan 
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   b) Trials for well 
system installations 

 

   A12.12.7.2 Process  

   a) Operational 
requirements 

 

   A12.12.7.3 
Monitoring ground 
water levels and 
potential settlements 

 

   A12.12.7.4 
Monitoring ground 
water discharge 

 

  A12.12.8 WORKMANSHIP  

 D12.12  CONSTRUCTION 
DEWATERING 
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13   STRUCTURES  

 A13.1  FOUNDATIONS  

  A13.1.3 GENERAL  

   A13.1.3.2 Channel 
preservation 

 

   a) Work on, over, in or 
adjacent to 
watercourses 

 

   (i) General  

   (iv) Water quality 
requirements 

 

   A13.1.3.4 Method 
Statements 

 

   A13.1.3.5 Hold points  

  A13.1.5 MATERIALS  

   A13.1.5.8 Soil cement  

  A13.1.7 EXECUTION OF THE 
WORKS 

 

   A13.1.7.1 Work access 
and drainage 

 

   a)General  

   A13.1.7.2 Excavation  

   a) General  

   g) The safety and 
protection of 
excavations 

 

   j) Work on, over, 
under or adjacent to 
railway lines 

 

   A13.1.7.5 Backfill and 
fill near structures 

 

   a) General  

   b) Backfill  

   d) Fill within restricted 
area 

 

   A13.1.7.6 Foundation 
fill 

 

   A13.1.7.7 Grouting of 
rock fissures 

 

   A13.1.7.8 Foundation 
dowels 

 

   A13.1.7.10 Caissons  

   a) General  

   b) Construction and 
sinking 

 

   c) Founding  

   e) Filling the caissons  

   i) Concrete seal  

   g) Concrete blinding 
below the caisson 
cover slabs 
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 B13.1  FOUNDATIONS  

  B13.1.7 EXECUTION OF THE 
WORKS 

 

   B13.1.7.2 Excavation  

   a) General  

 D13.1  FOUNDATIONS  

 A13.2  FALSEWORK, 
FORMWORK AND 
CONCRETE FINISH 

 

  A13.2.3 GENERAL  

   A13.2.3.1 Method 
Statements 

 

   A13.2.3.2 Hold points 
and approvals 

 

  A13.2.5 MATERIALS  

   A13.2.5.3 Formwork  

   a) Tongue-and-groove 
boarding 

 

   c)  Void formers  

  A13.2.7 EXECUTION OF THE 
WORKS 

 

   A13.2.7.2 Formwork  

   a) General  

   b) Formed surfaces: 
Classes of finish 

 

   (i) General 
3. Class F3 surface 
finish 

 

   d) Formwork for open 
joints 

 

   e) Openings and wall 
chases 

 

   f) Sliding formwork  

   (i) Plant and equipment  

   (ii) Instrumentation and 
monitoring 

 

   A13.2.7.3 Removing 
the Falsework and 
Formwork 

 

   b) Technical criteria 
for falsework and 
formwork removal 

 

 D13.2  FALSEWORK, 
FORMWORK AND 
CONCRETE FINISH 

 

  D13.2.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.2.3.2 Performance 
specifications 

 

 A13.3  STEEL 
REINFORCEMENT 

 

  A13.3.3 GENERAL  

   A13.3.3.1 Method 
Statements 
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   A13.3.3.2 Hold points 
and approvals 

 

  A13.3.5 MATERIALS  

   A13.3.5.1 Steel bars  

  A13.3.7 EXECUTION OF THE 
WORKS 

 

   A13.3.7.3 Placing and 
fixing 

 

   A13.3.7.4 Cover and 
supports 

 

   A13.3.7.5 Laps and 
joints 

 

  A13.3.8 WORKMANSHIP  

   A13.3.8.2 Welding  

   A13.3.8.4 Tolerances  

   c) Spacing between 
bars 

 

 D13.3  STEEL 
REINFORCEMENT 

 

  D13.3.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.3.3.2 Performance 
specifications 

 

 A13.4  CONCRETE  

  A13.4.3 GENERAL  

   A13.4.3.1 Method 
Statements 

 

   A13.4.3.2 Hold points 
and approvals 

 

  A13.4.5 MATERIALS  

   A13.4.5.1 
Cementitious binder 

 

   c) Particular 
requirements for 
prestressed concrete 

 

   A13.4.5.2 Aggregates  

   a) Coarse aggregates  

   A13.4.5.5 Integral 
permeability reducing 
technology 

 

  A13.4.7 EXECUTION OF THE 
WORKS 

 

   A13.4.7.8 Prescribed-
Composition (Class P) 
concrete 

 

   A13.4.7.10 Properties 
of hardened concrete 

 

   d) Energy absorption 
capacity of fibre 
reinforced concrete 

 

   A13.4.7.11 Protection 
of Concrete from 
Adverse 
Environmental 
Conditions 
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   f) Concrete exposed to 
aggressive water or 
soil 

 

   A13.4.7.12 Placing and 
Compaction 

 

   a) Placing  

   g) Construction joints  

   (iv) Waterstops  

   h) Curing and surface 
protection 

 

   i) Pipes, ferrules and 
conduits 
 

 

   k) Precast concrete  

   (i) Manufacturing  

   (ii) Safety 
considerations 

 

   2. Temporary supports  

 D13.4  CONCRETE  

  D13.4.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.4.3.1 Performance 
specifications 

 

 A13.5  PRESTRESSING  

  A13.5.3 GENERAL  

   A13.5.4.1 Method 
Statements 

 

   A13.5.4.2 Hold points 
and approvals 

 

   A13.5.4.3 Technical 
data 

a)  

  A13.5.5 MATERIALS  

   A13.5.5.2 Prestressing 
steel 

 

   f) Galvanising  

   A13.5.5.4 Sheaths  

  A13.5.7 EXECUTION OF THE 
WORKS 

 

   A13.5.7.3 Post-
tensioning 

 

   e) Tensioning  

   (ii) Tensioning 
sequence 

 

   f) Permanent 
protection and 
bonding of tendons 

 

   (i) General  

 A13.6  BEARINGS  

  A13.6.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 
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   A13.6.4.1 Design of 
elastomeric bearings 

 

   a) Technical data  

   A13.6.4.2 Design of 
proprietary bearings 

 

   b) Technical data  

   f) Design  

  A13.6.5 MATERIALS  

   A13.6.5.1 Bearings in 
structures 

 

   a) General  

   c) Elastomer  

   (i) General  

   g) Proprietary mortars  

   (iii) Mortar Thickness 
under bearings 

 

  A13.6.7 EXECUTION OF THE 
WORKS 

 

   A13.6.7.1 Concrete 
hinges 

 

   A13.6.7.3 Proprietary 
bearings 

 

   a) General  

   b) Manufacture  

   e) Installation  

 D13.6  BEARINGS  

  D13.6.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.6.3.2 Performance 
specifications 

 

 A13.7  JOINTS  

  A13.7.3 GENERAL  

   A13.7.3.1 Method 
Statements 

 

   A13.7.3.2 Hold points 
and approvals 

 

  A13.7.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

   A13.7.4.1 Design and 
manufacture of 
proprietary joints 

 

  A13.7.5 MATERIALS  

   A13.7.5.1 Joints in 
structures 

 

   d) Waterstops  

  A13.7.7 EXECUTION OF THE 
WORKS 

 

   A13.7.7.1 Filled and 
unfilled joints 

 

   b) Filled joints  
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   c) Unfilled joints  

   d) Concrete nosings 
forming the edges of 
expansion joints shall 
be constructed as 
follows 

 

   A13.7.7.2 Asphaltic 
plug proprietary type 
expansion joint 
systems 

 

   A13.7.7.3 Sealing the 
joints 

 

   a) General  

   b) Preparing the joints  

   A13.7.7.4 Proprietary 
expansion joints 

 

   b) Dimensions  

   c) Installing the 
expansion joints 

 

 D13.7  JOINTS  

  D13.7.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.7.3.2 Performance 
specifications 

 

 A13.8  ANCILLARY 
STRUCTURAL 
ELEMENTS 

 

  A13.8.7 EXECUTION OF THE 
WORKS 

 

   A13.8.7.1 Barriers, 
parapets, railings and 
sidewalks 

 

   a) Concrete barriers 
and parapets 

 

   b) Steel railings  

   d) Numbers for 
structures 

 

   (i) Number plates  

   (ii) Painted numbers  

   (iii) Numbers shaped in 
concrete 
 

 

   f) Service Ducts in 
Sidewalks and 
Structures 

 

   h) Transition blocks  

   A13.8.7.2 Drainage for 
structures 

 

   a) Weep holes, 
drainage pipes and 
channels 

 

   c) Synthetic filter 
fabric 

 

   d) Crushed stone in 
drainage strips behind 
walls 
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   A13.8.7.3 Bolt groups 
for electrification 
brackets 

 

 D13.8  ANCILLARY 
STRUCTURAL 
ELEMENTS 

 

  D13.8.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.8.3.2 Performance 
specifications 

 

 A13.9  STRUCTURAL 
STEELWORK FOR 
MINOR STRUCTURES 

 

  A13.9.7 EXECUTION OF THE 
WORKS 
 

 

   A13.9.7.1 Fabrication 
and assembly 

 

   a) General  

   f) Hollow sections  

   (m) Corrosion 
Prevention  

 

   (i) Painting  

   (ii) Sprayed metal 
coatings 

 

   A13.9.7.2 Erection  

   a) General  

 D13.9  STRUCTURAL STEEL 
WORK FOR MINOR 
STRUCTURES 

 

  D13.9.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.9.3.2 Performance 
specifications 

 

 A13.10  PAINTING OF MINOR 
STRUCTURES 

 

  A13.10.5 MATERIALS  

   A13.10.5.3 Finishing 
coats 

 

  A13.10.7 EXECUTION OF THE 
WORKS 

 

   A13.10.7.1 General 
 

 

   A13.10.7.2 Applying 
the paint 

 

   A13.10.7.5 Painting 
structural steel 

 

   a) General  

   A13.10.7.6 Painting 
guard rails 

 

   a) General  

 D13.10  PAINTING OF MINOR 
STRUCTURES 
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  D13.10.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.10.3.2   
Performance 
specifications 

 

 A13.11  STRUCTURAL 
STEELWORK FOR 
MAJOR STRUCTURES 

 

  A13.11.5 MATERIALS  

   A13.11.5.5 Bolts  

  A13.11.7 EXECUTION OF THE 
WORKS 

 

   A13.11.7.1 Welding  

   d) Stud shear 
connectors: Welding 
and procedure trials 

 

 D13.11  STRUCTURAL 
STEELWORK FOR 
MAJOR STRUCTURES 

 

  D13.11.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.11.3.2 
Performance 
specifications 

 

 A13.12  STRUCTURAL STEEL 
PROTECTIVE 
TREATMENT OF 
MAJOR STRUCTURES 

 

  A13.12.7 EXECUTION OF THE 
WORKS 

 

   A13.12.7.15 Specified 
paint systems 

 

   b) System 1  

   c) System 2:  

   f) System 5:  

 D13.12  STRUCTURAL STEEL 
PROTECTIVE 
TREATMENT OF 
MAJOR STRUCTURES 

 

  D13.12.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D13.12.3.2 
Performance 
specifications 

 

 A13.13  INCREMENTAL 
LAUNCHING OF 
BRIDGE DECKS 

 

  A13.13.6 CONSTRUCTION 
EQUIPMENT 

 

   A13.13.6.4 Emergency 
facilities 

 

  A13.13.7 EXECUTION OF THE 
WORKS 

 

   A13.13.7.1 Deck 
construction area 
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   A13.13.7.2 Formwork 
assembly 

 

   A13.13.7.3 Launching 
girder 

 

   a) Design  

   A13.13.7.4 Temporary 
bearings, guides and 
pads 

 

   a) Temporary bearings 
and guides 

 

   (i) Design and 
fabrication 

 

   (ii) Installation and 
adjustment 

 

   (iii) Tolerances  

   b) Elastomeric 
launching bearing 
pads 

 

   A13.13.7.6 Temporary 
supports 

 

   A13.13.7.7 Stays  

   A13.13.7.8 Deck 
construction 

 

   g) Construction of 
deck diaphragms 

 

   i) Installation of 
permanent bearings 

 

   j) Construction of 
parapets, sidewalks 
and medians 

 

 A13.14  SPECIALIST 
STRUCTURES 

 

  A13.14.3 GENERAL  

  



 
COTO CHAPTER 14: REPAIR AND REHABILITATION OF STRUCTURES 
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14   REPAIR AND 
REHABILITATION OF 
STRUCTURES 

 

 A14.1  ACCESS FOR BRIDGE 
REHABILITATION 

 

  A14.1.3 GENERAL  

 D14.1  ACCESS FOR BRIDGE 
REHABILITATION 

 

  D14.1.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D14.1.3.2 Performance 
specifications 

 

 A14.2  CORROSION SURVEY 
METHODS AND 
TESTING OF NEAR 
SURFACE CONCRETE 
PROPERTIES 

 

  A14.2.1 SCOPE  

  A14.2.7 EXECUTION OF THE 
WORKS 

 

   A14.2.7.4 Ingress of 
aggressive chemicals 
or environmental 
agents  

 

   a) Carbonation depth  

   (i) Extraction of core 
sample 

 

 D14.2  CORROSION SURVEY 
METHODS AND 
TESTING OF NEAR 
SURFACE CONCRETE 
PROPERTIES 

 

 A14.3  DEMOLITION AND 
REMOVAL OF 
STRUCTURAL 
CONCRETE AND 
STEELWORK 

 

  A14.3.7 EXECUTION OF THE 
WORKS 

 

   A14.3.7.1 Sequence of 
execution 

 

   A14.3.7.4 Removal of 
concrete from 
structural elements 

 

   a) Cutting back 
concrete to a new 
finished surface 

 

   b) Cutting back 
concrete to expose 
reinforcement 

 

   A14.3.7.5 Removal of 
structural steel 
elements from existing 
structures 

 

 D14.3  DEMOLITION AND 
REMOVAL OF 
STRUCTURAL 
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CONCRETE AND 
STEELWORK 

 A14.4  SURFACE AND 
STRUCTURAL REPAIR 
OF CONCRETE 
MEMBERS 

 

  A14.4.5 MATERIALS  

   A14.4.5.2 
Cementitious mortar 
or concrete  

 

   d) Performance 
requirements for 
cementitious mortar or 
concrete 

 

   A14.4.5.5 Proprietary 
cementitious repair 
systems 

 

   d) Curing of repaired 
surface 

 

  A14.4.7 EXECUTION OF THE 
WORKS 

 

   A14.4.7.3 Batching 
and Mixing 

 

   d) Proprietary 
cementitious repair 
compounds 

 

  A14.4.8 WORKMANSHIP  

   A14.4.8.1 Tolerances  

   A14.4.8.2 Testing  

   d) Acceptance testing  

 D14.4  SURFACE AND 
STRUCTURAL REPAIR 
OF CONCRETE 
MEMBERS 

 

  D14.4.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D14.4.3.2 Performance 
specifications 

 

 A14.5  ANCHORING OF 
REINFORCEMENT, 
GROUTING AND 
CRACK INJECTION 

 

  A14.5.5 MATERIALS  

   A14.5.5.1 Anchoring 
adhesive 

 

   A14.5.5.2 Grout  

   c) Working 
characteristics of 
grout 

 

   (ii) Strength 
development, cure time 
and environmental 
conditions 

 

   A14.5.5.3 Crack 
injection and crack 
filling 
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   e) Mechanical 
properties of cured 
injectable adhesive 

 

   (i) Moisture resistance  

  A14.5.7 EXECUTION OF THE 
WORKS 

 

   A14.5.7.2 Grouting  

   e) Batching and 
mixing 

 

 D14.5  ANCHORING OF 
REINFORCEMENT, 
GROUTING AND 
CRACK INJECTION 

 

  D14.5.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D14.5.3.1 Performance 
specifications 

 

 A14.6  SPRAYED CONCRETE 
FOR STRUCTURES 

 

  A14.6.3 GENERAL  

   A14.6.3.1 Method 
Statements 

 

   A14.6.3.2 Hold points 
and approvals 

 

  A14.6.4 DESIGN BY 
CONTRACTOR / 
PERFORMANCE 
BASED SYSTEMS 

 

   A14.6.4.1 General  

   A14.6.4.2 Sprayed 
concrete 

 

  A14.6.5 MATERIALS  

   A14.6.5.8 
Reinforcement 

 

   A14.6.5.9 Compressive 
strength, tensile 
splitting strength, 
flexural strength, or 
energy absorption 
capacity 

 

   A14.6.5.10 Drainage 
and weepholes 

 

  A14.6.7 EXECUTION OF THE 
WORKS 

 

   A14.6.7.1 Mix design  

   A14.6.7.3 
Preconstruction trial 
panels 

 

   A14.6.7.4 Surface 
preparation  

 

   b) Embedded 
reinforcement 

 

   A14.6.7.5 Formwork  

   A14.6.7.6 Fixing of 
reinforcement 

 

   A14.6.7.9 Surface 
finish 
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   (iii) Trowelled finish (GT)  

   A14.6.7.11 Properties 
of hardened sprayed 
concrete 

 

   a) Compressive 
strength 

 

   A14.6.7.12 
Construction joints 

 

   A14.6.7.13 Weepholes  

  A14.6.8 WORKMANSHIP  

   A14.6.8.1 Tolerances  

 D14.6  SPRAYED CONCRETE 
FOR STRUCTURES 

 

  D14.6.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D14.6.3.1 Performance 
specifications 

 

 A14.7  PROTECTIVE 
COATINGS AND 
TREATMENTS FOR 
CONCRETE 

 

  A14.7.7 EXECUTION OF THE 
WORKS 

 

   A14.7.7.4 Protective 
surface treatment 

 

 A14.8  EXTERNAL BONDING 
OF STEEL AND 
CARBON FIBRE 

 

  A14.8.7 EXECUTION OF THE 
WORKS 

 

   A14.8.7.3 Preparation 
of concrete surfaces 

 

   c) Concrete surfaces 
for bonding 
reinforcement or rods 
in slots 

 

   A14.8.7.12 Fixing and 
anchors 

 

   A14.8.7.15 Tolerances  

 D14.8  EXTERNAL BONDING 
OF STEEL AND 
CARBON FIBRE 

 

  D14.8.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D14.8.3.2 Performance 
specifications 

 

 A14.9  REPAIR AND 
REPLACEMENT OF 
ANCILLARY 
STRUCTURAL 
ELEMENTS 

 

  A14.9.3 GENERAL  

  A14.9.7 EXECUTION OF THE 
WORKS 

 

   A14.9.7.3 Repair of 
expansion joints 
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   A14.9.7.4 Repair of 
handrails 

 

   b) Non-metallic 
handrails 

 

   A14.9.7.5 Removal and 
rebuilding of 
brickwork 

 

   A14.9.7.8 Replacement 
and refurbishment of 
ancillary elements 

 

 D14.9   REPAIR AND 
REPLACEMENT OF 
ANCILLARY 
STRUCTURAL 
ELEMENTS 

 

 A14.10  JACKING OF BRIDGE 
STRUCTURES 

 

  A14.10.6 CONSTRUCTION 
EQUIPMENT 

 

   A14.10.6.1 Jacking 
Equipment  

 

   a) General 
requirements 

 

   b) Vertical alignment 
of members 

 

  A14.10.7 EXECUTION OF THE 
WORKS 

 

   A14.10.7.3 Jacking of 
continuous structures 

 

   A14.10.7.5 Installation 
of permanent bearings 

 

  A14.10.8 WORKMANSHIP  

   A14.10.8.1 Alignment, 
deflection and jacking 
control 

 

 D14.10  JACKING OF BRIDGE 
STRUCTURES 

 

  D14.10.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D14.10.3.2 
Performance 
specifications 

 

 A14.11  REPAIR OF STEEL 
ELEMENTS 

 

  A14.11.6 CONSTRUCTION 
EQUIPMENT 

 

 D14.11  REPAIR OF STEEL 
ELEMENTS 

 

  D14.11.3 PERFORMANCE 
GUARANTEE 
REQUIREMENTS 

 

   D14.11.3.2 
Performance 
specifications 

 

  



 
COTO CHAPTER 20: QUALITY ASSURANCE 
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20   QUALITY ASSURANCE  

 A20.1  TESTING MATERIALS 
AND JUDGEMENT OF 
WORKMANSHIP 

 

  A20.1.3 TESTING METHODS  

   A20.1.3.3 The Costs of 
Testing 

 

   a) Material and 
workmanship for 
quality control 

Testing will be undertaken by an independent 
site laboratory 
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Information Only 
All data and descriptions contained in this section of the contract documents are given for 
information purposes only and cannot be interpreted as prescriptive or as an instruction despite 
the fact that the text may give the opposite perspective. If any conflict arises between the content 
of this section and other sections of the contract documents, the latter take precedence. 
 
C4.1 DESCRIPTION OF THE WORKS 
 

The description of the works shall inter alia contain the following particulars regarding the 
work to be constructed and maintained under the contract. 

 
C4.1.1  ROADWORKS 
 

Project location and limits 
Route numbers and lengths of all sections of each road, cross-road, connecting road 
and access road. 
Where the sections of each road, cross-road, etc. start and end, and the nearest 
destinations 
A single or dual-carriageway road, or one carriageway of a future dual-carriageway 
road 
Type of surfacing 
Particulars specific to the contract with regard, inter alia, to services which require 
protection or moving, deviations for the accommodation of traffic, half-width 
construction, etc. 
Appurtenant works such as fencing, road signs, landscaping, etc. 
 
The description of the works shall include reference to all the layout plans. 

 
C4.1.2  PAVEMENT DESIGN FOR ALL PARTS OF THE VARIOUS ROADS 
 

Existing pavement information and pavement design 
Type of surfacing or reseal 
Type of base 
Type of upper subbase 
Type of lower subbase 
Type of upper selected layer 
Type of lower selected layer 
Type of wearing course (gravel roads) 

 
C4.1.3  STRUCTURAL WORKS 
 

(a) Culverts 
 

The number, kilometre distance, number of openings, width, height, length 
and angle of skew of each culvert. 

 
The purpose of each culvert, viz. drainage, services, cattle creep, etc. 

 
(b) Bridges 

 
The bridge number, kilometre distance, type of bridge, number of spans, span 
length, bridge width, horizontal alignment, angle of skew, type of structure, 
foundation piles, and other characteristics of each bridge. 

 
(c) Other structures 

 
More information on work on other structures. 

 
(d) Rehabilitation of structures 

 
More information on rehabilitation work 
 
 

 
C4.1.4  MAINTENANCE WORKS 



 
 

Maintenance of the works during construction and defects notification periods. 
Information on Routine Road Maintenance Contracts 

 
C4.2 DRAWINGS 
 

The drawings that form part of the tender document are issued for tender purposes only. 
 
The contractor will be supplied with one set of paper prints plus a CD containing all the 
construction documentation. 
 
Only figured dimensions may be used and drawings may not be scaled unless so instructed 
by the engineer. The engineer will supply all figured dimensions omitted from the drawings. 
 
The levels given on bridge drawings are subject to confirmation on site, and the contractor 
shall submit all levels to the engineer for confirmation before he commences any structural 
construction work. It is the contractor’s responsibility to check all clearances given on the 
drawings and to inform the engineer of any discrepancies. 

 
C4.3 CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES 
 

The contractor is to make his own arrangements concerning the supply of electrical power 
and all other services. No direct payment will be made for the provision of electrical and 
other services. The cost thereof is deemed to be included in the rates and amounts 
tendered for the various items of work for which these services are required.  
 

 
C4.4 CONSTRUCTION IN CONFINED AREAS 
 

It will be necessary for the contractor to work within confined areas. In certain places the 
width of the fill material and pavement layers may decrease to zero and the working space 
may be confined. The method of construction in these confined areas largely depends on 
the contractor’s constructional plant.  
 
Regardless, measurement and payment will be in accordance with the specified cross-
sections and dimensions only, irrespective of the method used for achieving these cross-
sections and dimensions. It is deemed that the rates tendered in the Pricing Schedule 
include full compensation for all special equipment and construction methods and for all 
difficulties encountered when working in confined areas and narrow widths, and at or 
around obstructions. No extra payment will be made nor will any claim for additional 
payment be considered in such cases. (Refer to standard specification sub-clause 
C1.1.3.2(b)). 

 
C4.5 MANAGEMENT OF THE ENVIRONMENT 
 

The contractor will be responsible for construction according to an environmental 
management plan in terms of Section C1000 Scope of Works. 
 
The contractor must take the utmost care to minimise the impact of his establishment and 
other construction activities on the environment and must adhere to the requirements as 
set out in Section C of the Scope of Works. Where the contractor fails to adhere to these 
requirements the specifications in Section C of the Scope of Works provide the 
methodology and cost liability of remedy. 

 
C4.6 TRAFFIC 
 

All relevant traffic information should be recorded so that the tenderer is afforded the 
opportunity to comprehend fully the circumstances that will be encountered on the site. If 
construction restrictions will be necessary then mention should be made of them here. 
Actual embargo times and dates are to be shown in C1.2.2 Appendix to Tender: Contract 
Data clause A8.3(l) and restricted working conditions in clause A8.3(m) and reference to 
this fact recorded here. 

 



 
C4.7 SMALL CONTRACTOR DEVELOPMENT, TRAINING AND COMMUNITY LIAISON 
 

The South African National Roads Agency SOC Limited is committed to the implementation 
of Government’s policies and in turn expects the same from its contractors. Accordingly, it 
is a requirement of this project that tenderers are familiar with the specifications that relate 
to the transformation of the construction industry through the following: 
(i) adherence to the policies of the Reconstruction and Development Programme and 

other similar Government initiatives,  
(ii) employment and/or creation of Targeted Enterprises, 
(iii) arrangement of generic skills, engineering skills and entrepreneurial skills training 

programmes for which provision has been made in the Pricing Schedule, 
(iv) construction using labour maximisation principles and, 
(v) active participation with community-based structures. 

 
Tenderers should note that liaison with Community Stakeholders via active participation 
with the Project Liaison Committee, as well as employment of people from within the 
community, are essential parts of the project. A provisional sum to cover costs incurred by 
members of the community in the liaison process has also been included in the Pricing 
Schedule. 
 
 
Section D of the Scope of Works covers the contractor’s requirements in detail, as well as 
defining the targets that comprise the Contract Participation Goal (CPG).  

 
C4.8 CLIMATE 
 

Include rainfall and temperature information 
 
C4.9 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND 

REGULATIONS 2014 
 

Refer to Section E of the Scope of Works for general requirements in terms of the OH&S 
requirements. 
 
 

C4.10 SAFETY PROCEDURES 
 

Refer to Section E of the Scope of Works for general requirements in terms of the OH&S 
requirements. 
 

C4.11 OTHER INFORMATION 
 

Refer to Section E of the Scope of Works for general requirements in terms of the OH&S 
requirements. 

 
 

 
 
C4.13 APPENDICES 
 
Appendix 1: Locality Plan 

Appendix 2: Weather Data 

Appendix 3: Traffic Data 



 
APPENDIX 1: LOCALITY PLAN 
 
 
 
 
 



 
APPENDIX 2: WEATHER DATA 
 
 
 
 
 



 
APPENDIX 3: TRAFFIC DATA 
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Part C3.5. HIV/AIDS Requirements 
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C3.5 HIV/AIDS Requirements 
 

 
The HIV/AIDS requirements are as per the HIV/AIDS Specification published by the Department of 
Public Works in October 2004 (PW 1544), obtainable from the following address  
 
http://www.publicworks.gov.za/PDFs/consultants_docs/HIV_AIDS_Specification.pdf 
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C3.6    Guidelines for Subcontracting and Labour Enhancement 
 
C3.6.1  DEFINITIONS 
 
 The community means individual and communal property owners, organised 

groups of road users, other interest groups and departments or spheres of 
government that may be affected by the location, construction, operation and 
maintenance of the road to which this contract applies. 

 
 "National Small Business Support Strategy" means the national policy in 

respect of small business support as published by the Minister in the Gazette, 
and includes the policy as stated in the White Paper on National Strategy for the 
Development and Promotion of Small Business in South Africa. 

 
 "Small business" means a separate and distinct business entity, including co-

operative enterprises and non-governmental organisations, managed by one 
owner or more which, including its branches or subsidiaries, if any, is 
predominantly carried on in any sector or sub-sector of the economy mentioned 
in column I of the Schedule below and which can be classified as a micro-, a very 
small, a small or a medium enterprise by satisfying the criteria mentioned in 
columns 3, 4 and 5 of the Schedule opposite the smallest relevant size or class 
as mentioned in column 2 of the Schedule. 

 
SCHEDULE OF SMME CLASSIFICATIONS 

Sector Size of 
class 

Total full-time 
equivalent of 

paid 
employees ; 

less than 

Total annual 
turnover : less 

than 

Total gross 
asset value 

(fixed 
property 

excluded): 
less than 

Construction Medium 200 R26.00m R4.00m 

 Small 50 R6.00m R1.00m 

 Very small 20 R2.00m R0.40m 

 Micro 5 R0.15m R0.10m 

 
"Conventional contract" means any contract for the execution of civil 
Engineering or building or similar construction works, in which the liabilities and 
responsibilities of the two parties thereto are assigned essentially in a manner 
which is consistent with that set out in the General Conditions of Contract for 
Road and Bridge Works for State Road Authorities, 1998 (as published by the 
Committee of Land Transport Officials) or other similar documents.    
 
"Conventional subcontract" shall be similarly and appropriately construed. 
 
“Contract Participation Goal” (or CPG), is the value of goods, services and 
works, excluding VAT, for which the Contractor proposes to engage labour and 
sub-Contractors. 
 
“Contractor" means any person or group of persons in association, or firm, or 
body corporate who is registered with the Construction Industry Development 
Board (CIDB) and: 
 



 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Part C3.6 Page 269 

Guidelines for Subcontracting and Labour Enhancement 
 

a) have a Contractor grading designation equal to our higher than a 
Contractor grading designation specified for the Contract, or 

b) Contractors registered as potentially emerging enterprises with the CIDB 
who are registered in one Contractor grading designation lower than that 
required in terms of a) above 

“Sub-Contractor" shall be similarly and appropriately construed. 
 
Emerging Contractor means an ABE that can not reasonably be categorised 
as a conventional Contractor defined above. 
 
Affirmable Business Enterprise (ABE):  a business which adheres to 
statutory labour practices, is a legal entity, registered with the South African 
Revenue Service and a continuing and Independent Enterprise for profit, 
providing a Commercially Useful Function and: 
 
a) Which is at least two thirds owned by one or more previously 

disadvantaged individuals or, in the case of a company, at least two thirds 
of the shares are owned by one or more previously disadvantaged 
individual; and  

 
b) Whose management and daily business operations are in the control of 

one or more of the previously disadvantaged individuals who effectively 
own it: provided, however, that the total annual average turnover, 
excluding value added tax and any turnover generated in respect of work 
performed by other parties in a joint venture or a consortium, of the 
business during the lesser of the period for which the business has been 
operating and the previous three financial years does not exceed:- 
 
i) R25 million in respect of Contractors who generate more than 75% 

of their turnover as Prime Contractors. 
ii) R10 million in respect of Contractors who generate less than 25% 

of their turnover as Prime Contractors. 
iii) R2,5 million in respect of labour-only sub-Contractors 
iv) R10 million in respect of Manufacturers 
v) R15 million in respect of Suppliers 
vi) R2,5 million, exclusive of any turnover generated in respect of out 

sourced activities which the enterprise does not have the in-house 
competence and expertise to perform, in respect of professional 
service providers, and  

vii) R2,5 million in respect of other service providers, e.g. transporters, 
and that the sum of the average annual turnover for the same 
period of all the business concerns which are under the Control of 
Previously Disadvantage Individuals within the business entity and 
Affiliated Entities does not exceed one and a half (1,5) times the 
maximum allowable annual average turnover for the particular 
category of enterprise as set out in the schedule above, seeking 
ABE status. 

 
"Key Personnel" means all contracts managers, site agents, materials and 
survey technicians, trainers, supervisors, foremen, skilled plant operators, and 
all other personnel in the permanent employ of the Contractor or his sub-
Contractor who posses special skills and/or who play key roles in the 
Contractor's or sub-Contractor's operations.  
 
"Worker" for the purposes of this specification means any person, not being 
one of the defined key personnel of the Contractor or his sub-Contractor, who 
is engaged by the Contractor or sub-Contractor to participate in the execution 
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of any part of the contract works and shall include unskilled labour, semi-skilled 
and skilled labour, artisans, clerical workers and the like. 
 
“Workforce” means the aggregate body comprising all workers and shall, 
unless the context dictates otherwise, include the workforces of the Contractor 
and all his sub-Contractors. 
 
“Sub-Contractor” means any person or group of persons in association, or 
firm, or body corporate (whether formally constituted or otherwise) not being the 
Contractor, to whom specific portions or aspects of the works are sublet or 
subcontracted by the Contractor in accordance with the provisions of the 
contract. 
 
Level of sub-Contractor means the level of responsibility carried by and the 
assistance to be provided to the different grades of sub-contractor in the 
execution of subcontracts. 
 
“PLC” is the Project Liaison Committee 
 
“Project Committee” is the committee comprising out of the Employer’s 
representative, The Engineer or his representative, the Contractor or his 
representative and the CLO. 
 
 “CLO” is the Community Liaison Officer as appointed by the Contractor and 
paid under the Contract. 

 
C3.6.2 COMMUNITY PARTICIPATION 

 
a) Purpose 
 
 In order to give effect to the need for participation and transparency in 

the process of appointing labour, the community should participate in the 
decision making process throughout the life of a project. This shall be 
achieved through structured engagement between those responsible for 
the delivery of the project and the community. 

 
b) Structure and Composition 
    
 A Project Liaison Committee (PLC) may be formed from representatives 

of the Employer, the Engineer, the Contractor and the Community if the 
project is such that a specific community can be identified. 

 
c) Procedures  
 

i) The PLC deals with labour and ABE involvement on the project 
and shall meet at least once every month until such time as it is of 
the opinion that it could fulfil its tasks by meeting less frequently. 

 
ii) The PLC shall make recommendations by consensus. If 

consensus cannot be reached, the decision of the Employer will 
be final in cases that have no financial implications for the 
Contractor or where payment is to be made from PC items. Where 
the financial responsibility for the successful completion of the 
works rests with the Contractor, the Contractor’s decision shall be 
final. In fulfilling its tasks, the PLC shall be guided by the relevant 
sections of this specification and the supplementary documents. 
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d) Tasks of the PLC 
 

i) To assist with community liaison and resolution of disputes. 
 
ii) To devise fair and transparent procedures that will assist the 

Contractor in the engagement of labour and the award of sub-
contracts to ABE’s. 

 
iii) To advise on and monitor labour issues. 
 
iv) To assist in resolving labour disputes. 

 
e) Assistance to the PLC 

 
i) The Employer may appoint a competent local person as a 

Community Liaison Officer to assist the Engineer and the 
Contractor in the day to day liaison with the communities directly 
affected by the project. 

 
C3.6.3 USE, DEVELOPMENT AND SUPPORT OF ABE’S WITHOUT CIDB 

REGISTRATION 
 

a) Extent of the works to be executed by ABE’s. 
 
 A major objective of the RDP is to extend economic opportunities and 

entrepreneurial capacity to all localities by the optimum utilisation of the 
resources existing in the vicinity of projects, the development of these 
resources in the execution of the project, and by maximising the amount 
of project funds retained within the project locality.  

 
 The Engineer shall advise the Free State Provincial Government: 

Department of Public Works, Roads and Transport on the contract 
participation goal (CPG) for local ABE’s that may be achieved on the 
project. This CPG will be stated in the Contract Data. 

 
 Only ABE’s that have been appointed through the procedures adopted 

by the PLC shall count towards the achievement of the target, unless the 
PLC agrees that ABE’s that have been engaged by the Contractor as a 
result of contractual arrangements between the Contractor and such 
ABE’s prior to tendering, or before the adoption of the agreed procedures, 
can qualify.  

 
 Where all tenderers have been supplied with a list of pre-qualified ABE’s, 

these ABE’s can be engaged by the Contractor prior to award and will be 
counted towards the achievement of the CPG. 

 
 Upon receipt of a fully motivated written application from the Contractor, 

the target may be reduced. The circumstances for such a reduction may 
include inter alia the following: 

 

• non-receipt of valid tenders from ABE’s; 

• default or failure of appointed ABE’s to complete sub-contracts; 
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• but shall not include the failure of the PLC to approve ABE’s 
referred to above. 

 
 b) Terms and conditions of the subcontract agreements 
 

 The terms and conditions of each subcontract agreement shall be as 
mutually agreed between the Contractor and the ABE’s. 

 
 Each subcontract agreement shall contain terms and conditions which 

assign the responsibilities and liabilities of the two parties to the 
subcontract. 

 
 The terms and conditions of the subcontract agreement shall further be 

such as to specifically ensure that the provisions of this contract 
pertaining to: 

 

• the allowable sources from which workers may be drawn;  

• the terms and conditions relating to the recruitment and 
employment of the workers  

• any training to be provided to the temporary workforce; 

 
shall apply in respect of all workers engaged and employed by any ABE. 
 
Except where it is in conflict with the responsibilities of the sub-Contractor 
under a particular level of subcontract, the terms and conditions of the 
subcontract agreement shall: 

 

• include an entitlement of the sub-Contractor to receive such 
training and support as is contemplated in this contract; and 

• an obligation on the ABE to participate and co-operate in such 
training as is provided for in this contract. 

 
The Contractor shall be responsible for the compilation of each 
subcontract agreement and for ensuring that terms and conditions 
thereof are consistent with all requirements as specified in, or reasonably 
to be inferred from, the provisions of this contract.  The Contractor shall 
bear all costs associated with the compilation of the subcontract 
documentation and the conclusion of the agreement. 
 
In addition to the provisions of General Conditions of Contract, the final 
terms and conditions of each subcontract agreement shall be subject to 
the approval of the Engineer, which approval shall be obtained by the 
Contractor prior to entering into the subcontract agreement and which 
approval shall not be unreasonably withheld. 
 
The Contractor shall include a condition of subcontract that ABE sub-
Contractors shall apply for accreditation through the CEITS Accreditation 
Programme or other similar approved programme, for small/emerging 
Contractors.   

 
c) Formulation of subcontracts 

 
i) Scope, extent and level of subcontracts 
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 The Contractor shall submit a list of subcontracts that he 
proposes to let to the PC setting out: 

 

• the scope and extent of the works to be included in any 
particular subcontract;  

• the time at which subcontracts will be let; and 

• the duration of the subcontract; 
 

The scope and extent of the proposed subcontracts shall be 
framed in such a manner as will facilitate the achievement of all 
objectives and principles pertaining to ABE’s use and development 
as are stated in or as may reasonably be inferred from the 
conditions of this contract, due cognisance being taken of: 

 

• the prevailing levels, ability, resources and previous 
experience of the potential  candidates available; 

• the training and assistance to be provided to the ABE’s in 
terms of this contract; 

• the period allowed in the Appendix for completion of the 
Works and the approved programme of works; 

• the scope of the Works described in the Project 
Specifications; and all constraints and conditions contained 
in this contract, as may impact upon the subcontract.   

The level to be applicable to any particular subcontract shall be 
selected by the Contractor, in accordance with the following 
criteria: 

 

• the level of subcontract shall be commensurate with the 
scope and extent of Works included in the subcontract; and 

• the level of subcontract shall be selected taking due 
cognisance of: 

 
o the prevailing levels of the available candidates; 

o the assistance to be provided by the Contractor to the 
ABE’s for any given level of subcontract; 

o the training and support to be provided to the ABE’s 
in terms of the contract; 

o the training as may have previously been provided 
to candidate ABE’s under this or other contracts. 

The Contractor shall formulate the subcontracts in a manner that 
will facilitate optimum use of available potential ABE’s. 

 
d) Engagement of sub-Contractors 

 
 The Contractor shall submit a program and procedures that will show the 

optimum use of ABE’s on the contract along the following guidelines. 
 

i) Identification and general training of potential ABE’s  
 

 The Contractor will, through an appropriate public information 
campaign in the vicinity of the project, invite potential sub-
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Contractors to attend information sessions about the scope of the 
works, the RDP objectives of the Project and the scope of the 
Works that could be undertaken by ABE’s. 

 
 Potential ABE’s shall be invited to attend training workshops that 

could include the following modules: 
 

• Estimating and Tendering 

• Conditions of Contract & Specification 

• Basic Business Appreciation 

• Statutory obligations pertaining to the requirements and 
procedures of inter alia: 

- Site tax/income tax deductions from the amounts due 
to their employees; 

- The occupational Health and Safety Act 1993;  (Act 
No 85 of 1993); 

- Value-added tax  (VAT) and other taxes for which the 
small sub-Contractor may be liable; 

- His status as an employer. 

 
The training shall be conducted by an accredited training agency 
and the candidates who successfully complete the training shall 
receive certificates and their names retained on a list of potential 
tenderers. 

 
ii) Advertisement 
 
 The Contractor shall compile an advertisement setting out the 

scope and type of work that will be let out to sub-Contractors and 
inviting interested parties to obtain tender qualification forms. The 
compiled advertisement should be submitted to the Employer 
for approval before placing the advertisement. The tender 
qualification form shall elicit information from prospective 
tenderers that will assist the Contractor in determining the eligibility 
of the applicant to perform at a particular level of subcontract.  This 
advertisement shall be run in appropriate daily newspapers if 
available and displayed at public buildings, shops and other places 
in the vicinity of the project and disseminated through various 
community structures. 
 
Notwithstanding the above requirements to advertise publicly for 
invitations to qualify for tenders, the Contractor may invite specific 
eligible ABE’s as he may select. 
 
The PC shall scrutinize the applications in terms of previous 
experience, equipment, labour force, financial position and 
location, but without identification, and allocate them to the type of 
work that they could potentially undertake, having regard also for 
further training and support. 
 
If after the initial allocation, there should be an excessive number 
of candidates, a further selection shall be made to reduce the 
number of potential tenderers per subcontract to no more than five. 



 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Part C3.6 Page 275 

Guidelines for Subcontracting and Labour Enhancement 
 

 
iii) Invitation and site inspection 
 
 Applicants who satisfy the pre-qualification process shall be invited 

to attend a site inspection, conducted jointly by the Engineer and 
the Contractor at which the tender documents shall be handed 
over and the exact scope and requirement of each sub-contract 
explained. 

 
iv) Adjudication and award 
 
 Upon receipt of the tenders, the Contractor shall adjudicate the 

tenders and make proposed awards, based on criteria such as 
balance of rates, overall tender price against realistic cost to 
deliver in time and at a reasonable margin of profit. 

 
 The proposed awards shall then be submitted to the PC for 
ratification. The PC shall have the right to interview any tenderer 
for the purpose of: 

 

• clarifying any aspect of the tender; 

• verifying the eligibility of the tenderer by further enquiry into 
aspects that may not be clear from the pre-qualification; and  

• making alternative proposals in the event that it is 
considered a better selection as is available to the 
Contractor.  

 
Notwithstanding the above, since the responsibility for due 
performance vests with the Contractor, the Contractor’s decision 
is final should agreement with the PC not be reached as to the 
preferred candidate. 

 
e) Training, Mentoring, Guidance and Assistance 
 

i) Structured training and support 
 
 The PLC may assist in identification of the contract workers to 

undergo training as specified in the training programme 
specifications in paragraph 9 of this section.  

 
 The PLC may assist with formalising a structured development 

programme for ABE sub-Contractors, having regard for the 
resources and experience of the ABE’s that have been engaged 
and the scope and level of the subcontracts, in accordance with 
the criteria set out below.  

 
ii) Co-operative Venture 
  
 ABE Contractors who have been identified in the pre-qualification 

stage and who have some experience and equipment, but who 
operate independently with little training and backup, should be 
brought together with a view to forming a co-operative venture to 
allow them to access work requiring varied skills and equipment 
and of a larger magnitude.  
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iii) ABE support office 
  
 Such an office shall be part of the Contractor’s own site 

establishment and shall provide administrative and technical 
services exclusively to ABE’s that have been selected according 
to the processes defined in these project specifications.  The 
following support shall be provided: 

 

• Materials ordering 

• Invoicing 

• Wage packaging 

• Cost control 

• Work scheduling 

• Setting out of work 

• Measurement of work done  

• Training 
 
 Such an office shall be staffed in joint venture between the 

Contractor, who shall be paid an amount under the contract for 
ABE support, the Employer via the training allowed for in the 
contract, and the ABE’s who shall pay a service fee.  

 
iv) Financial Assistance to ABE’s 
  

 The Contractor shall tender to assist ABE’s with: 
 

• Funding of wages between payment certificates at the start 
of the contract 

• Payment for materials channelled through their accounts 

• Guarantees for financing of equipment 
 

v) Supply of services and materials 
  
 As part of the pre-tender communication strategy, local business 

and local community structures should be informed of the needs 
so that they can prepare themselves to take advantage of the 
opportunities to provide goods and services. 

 
 Cartage only subcontracts could be advertised as ABE work and 

included in the statistics if the proper procedures are followed.  
 
 The supply only of material as well as the supply of labour through 

labour brokers who will work under the supervision of the 
Contractor, shall not count towards the target of work done by 
ABE’s. 

 
vi) Accredited training 
 

 Over and above the in-task training provided to the workforce, 
training by accredited training providers shall be provided to ABE’s 
as enterprises with the aim of progressing through the levels as 
defined.  The Contractor shall assist in facilitating in the delivery of 
the training, by instructing and motivating the ABE’s regarding 
attendance and participation therein.  The Contractor shall further 
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make all reasonable efforts to co-ordinate the programming of the 
ABE’s work with that of the delivery of the structured training. 

 
C3.6.4  DISPUTE AVOIDANCE AND RESOLUTION PROCEDURES 
 
 The Contractor shall at all times apply the terms and conditions of the 

subcontract fairly and justly, taking due cognizance of the level of sophistication 
and experience of the particular ABE’s concerned, as well as the level of 
subcontract applicable. 

 
 The Contractor shall closely monitor and supervise all ABE’s and wherever 

feasible, shall give reasonable warning to the ABE’s when any contravention of 
the terms of the subcontract has occurred or appears likely to occur.   

 
 The Contractor shall, whenever feasible, give the ABE’s reasonable opportunity 

to make good any such contravention, or to avoid such contravention and shall 
render all reasonable assistance to the ABE’s in this regard. 

 
 When taking any disciplinary actions or imposing any penalties as are provided 

for in the subcontract, the Contractor shall explain fully to the ABE’s that such 
actions are provided for in the subcontract. 

 
 If any dispute should arise between the Contractor and a ABE’s, such dispute 

shall be resolved in accordance with the provisions of the subcontract. 
Notwithstanding, either party may at any time, refer any dispute to the Project 
Liaison Committee, the PC or the Engineer for consideration, with a view to 
facilitating the resolution thereof. 

 
 No opinion expressed by, or resolution or decision of the Project Liaison 

Committee, pertaining to any matter referred to it shall be binding on either party 
to the subcontract unless: 

 

• it is stated in the subcontract agreement that the Contractor shall be 
bound by such opinions, resolutions or decisions; or 

• the Contractor is instructed in writing by the Engineer to give effect 
thereto, in which case such instruction of the Engineer may be deemed 
to constitute an "instruction" as contemplated in the General Conditions 
of Contract. 

 
C3.6.5  CONTRACTOR’S LIABILITY 

 
 No provision or requirement set out in this specification shall be deemed to 

relieve the Contractor of any liability or obligation under the contract, and in 
accordance with the provisions of subclause 8(4) of the conditions of contract, 
the Contractor shall be fully liable for the acts, defaults and neglects of any 
ABE’s, his agents or employees, as fully as if they were the acts, defaults and 
neglects of the Contractor, his agents or employees. 

 
 Nothing contained in this specification shall be deemed to constitute or imply 

any warranty given by the Contractor to any party, that any ABE’s to whom a 
subcontract is awarded in accordance with the provisions of this specification: 

 

• can or will actually achieve the successful execution and completion of 
the subcontract; nor 
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• will not suffer losses or damages as a result of the acceptance of his 
tender/quotation. 

 
 
C3.6.6  CERTIFICATE OF EXPERIENCE  
 
 The Contractor shall on the completion of each and every subcontract 

completed in accordance with the provisions of this specification, issue free of 
charge to the small, medium and micro enterprise a certificate stating: 

 
 
 

a) Contract data: 
 

• Contract title; 

• Contractor's full name and address; 

• Engineer’s name and address; 

• Employer's name; 
 

b) Subcontract data: 
 

• ABE’s name and address; 

• Scope or extent of the subcontract works; 

• Value of the subcontract works; 

• Applicable level of the subcontract; 

• Duration of the subcontract; 

• Date of completion of the subcontract; 

• Description of the training undergone by the ABE’s and certifying the 
ABE’s completion of the subcontract. 

 
 The format, layout and appearance of certificates shall be at the 

Contractor's discretion, provided always that they shall be respectable 
and presentable in accordance with the general standards of normal 
business practice. All certificates shall be signed by the Engineer and a 
senior representative of the Contractor, who has been duly authorised 
thereto. 
 

C3.6.7  LABOUR ENHANCED CONSTRUCTION 
 
 The Contractor's attention is drawn to the fact that it is an objective of the 

contract to maximise the labour content of certain operations or portions thereof.  
In this regard, where the specified work allows for a choice between mechanical 
or labour-enhanced means, the former shall generally be kept to the practical 
minimum. 

 
 The Contractor shall submit on a monthly basis, daily labour returns to the 

Engineer indicating the numbers of temporary personnel employed on the 
works and the activities on which they were engaged.  

 
C3.6.8  TEMPORARY WORKFORCE 
 

a) Record of workforce 
 

 The Contractor shall maintain accurate and comprehensive records of all 
workers engaged on the contract and shall provide to the Engineer at 
monthly intervals from the commencement of the contract, interim 
records substantiating the actual numbers of employment opportunities 
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which have been generated to date and the amounts actually paid in 
respect thereof.  Such interim records shall be in a format approved by 
the Engineer. 
 
The Contractor shall, on completion of the contract, and as a pre-requisite 
to the release of any retention money, provide the Engineer with 
independently audited documentary evidence of the total number of 
employment opportunities actually generated during the contract. 
 
The value of the target amount (minimum Contract Participation Goal) 
spent on local labour is prescribed in the Part C1.2.2: Contract Data. 
 

b) Recruitment and selection procedures 
 
 The Contractor shall be responsible for the final selection of workers to 

constitute the temporary workforce but in doing so, shall adhere to the 
procedures adopted by the PLC or CLO along the following guidelines: 

 
 The Contractor shall advise the Engineer in writing, of the numbers of 

each category of temporary worker which he requires, together with the 
personal attributes which he considers desirable that each category of 
worker shall possess (taking due cognisance of the provisions of the 
contract relating to training). 

 
 The PLC or CLO shall take the necessary actions to identify potential 

workers for the temporary workforce from communities in the vicinity of 
the works.  The details of all persons applying for employment shall be 
recorded, including inter-alia: 

 

• Name, address, age and sex  

• Marital status and number of dependants  

• Qualifications and previous work experience (whether substantiated 
or not)  

• Period since last economically active  

• Preference for type of work or task. 
 

 The PLC or CLO shall make a selection of workers from amongst the 
applicants, taking due cognisance of his requirements for the workforce 
as supplied by the Contractor and the provisions of the contract in regard 
to the provision of training to selected members of the workforce and in 
accordance with the following principles: 

 
 No potential temporary worker shall be precluded from selection by virtue 

of a lack of skill in any suitable operation forming part of the works, 
unless: 

 

• all available vacancies have been or can be filled by temporary  
 workers who already possess suitable skills; or 

• the completion period allowed in the contract, or the remaining 
portion of the contract period (as the case may be) is insufficient 
to facilitate the creation of the necessary skills; 

 
 The Contractor shall make a final selection from the list provided by the 

PLC or CLO using the following criteria: 
 

• preference shall be given to the long term unemployed and single 
heads of households  
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• in so far as is reasonably practicable, give priority to 
accommodating  the applicants' expressed preferences 
regarding the types of work for which they are selected and shall 
not be prejudicial to youth over the age of fifteen years and women. 

 
 The same provisions shall apply as is in respect of the selection of 

additional or replacement members of the workforce as may be 
necessary from time to time during the contract. 

 
c) Terms and Conditions Pertaining to the Employment of the 

Temporary Workforce 
  
 The onus shall be on the Contractor to ensure that all the requirements 

of all the acts relating to the employment of workers are observed. 
 
d) Labour Relations and Worker Grievance Procedures 
 
 In accordance with the provisions of the General Conditions of Contract, 

the Contractor shall, at his own cost, be fully responsible for the 
establishment and maintenance of satisfactory labour relations on site 
and the resolution of all grievances of temporary workers as may occur. 

 
 The Contractor shall at all times adhere to the accepted norms and 

standards of labour relations prevailing generally in the civil Engineering 
construction industry and shall conduct himself in a fair and reasonable 
manner, within the constraints as may be imposed upon him by the terms 
of the contract. 

 
 In the event of any temporary worker engaged by the Contractor in terms 

of the contract, being aggrieved on any issue, he shall have the right to 
nominate and be supported in any inquiry or disciplinary hearing or 
investigation instituted by the Contractor, by one member of the 
temporary workforce. 

 
 In the event of any grievance not being satisfactorily resolved through the 

application of normal dispute resolution procedures described above, 
then either the Contractor or the worker concerned may require that the 
matter be referred to the PC for further consideration, with a view to 
facilitating resolution thereof. 

 
C3.6.9  TRAINING OF THE TEMPORARY WORKFORCE 
 

Selected members of the workforce are to be provided at least with structured 
training by a nominated sub-Contractor, in accordance with the provisions of 
this section. The Contractor shall make all necessary allowances in his program 
of work to accommodate and facilitate the delivery of such structured training. 
 
ABE sub-Contractors workforces will be entitled to receive accredited training 
that will improve on task skills necessary for the execution and successful 
completion of the various subcontracts. The Contractor, in conjunction with the 
Engineer, shall monitor each ABE’s progress closely and shall identify those 
who will benefit from structured construction skills training 
 
The technical training shall comprise of items selected from the table in 
paragraph 7 of this section and which are relevant to this project. 

 
C3.6.10  ACCREDITED TRAINING AND ATTENDANCE  
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 Only qualified trainers employed by training agencies who are accredited by the 

Civil Engineering Industry Training Scheme (CEITS), or any other institution 
recognised by the Department of Labour shall deliver all training certificates 
affirming the successful participation in the various courses and shall be 
presented to each attendant. 

 
 The Contractor shall facilitate in the delivery of training, by instructing and 

motivating the relevant sub-Contractor regarding his staff’s attendance and 
participation therein. 

 
 The Contractor shall further make all reasonable efforts to co-ordinate sub-

Contractors work with that of the delivery of the structured training 
 
 The provision of structured training shall not relieve the Contractor of any 

of his obligations in terms of clause 24 of the General Conditions of 
Contract and the Contractor shall remain fully liable for the provision, at 
his own cost, of any other training of the workforce, additional to the 
structured training, as deemed to be necessary by the Contractor to 
achieve the execution and completion of the works strictly in accordance 
with the provisions of the contract. 

 
C3.6.11  PENALTIES FOR NON-COMPLIANCE 
 
 Any deliberate failure or neglect by the Contractor to comply with the 

provisions of this specification, or any deliberate omission or neglect by 
the Contractor in adhering to or applying the principles as are described 
and inherent in this specification, shall be deemed to constitute a warrant 
for the Engineer to act in terms of clause 55.1.5 of the conditions of 
contract or the penalties specified for non attaining the prescribed CPG’s 
will be applied and doubled. 

  
 
 
C3.6.12  MEASUREMENT AND PAYMENT  
 

ITEM  UNIT 

C3.6.01 Training 

(a)  Technical skills…………………...…………………………………. Prov Sum 

     (b)          Generic Skills …………………………………………………………Prov Sum 

(c)          Entrepreneurial Skills ………………………………………………...Prov Sum 

     (d)          HIV/AIDS…………………..……………..…………………………….Prov Sum 

     (e)         Training venue …………………..…………………………………….Prov Sum 

     (f) Contractor's profit and all other charges  

              (i) Technical skills ……………………………………………….percentage (%) 

              (ii) Generic Skills ……………………………………………..percentage (%) 

              (iii) Entrepreneurial Skills …………………………………….percentage (%) 
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              (iv) HIV/AIDS……………. …………………………………….percentage (%) 

The provisional sums under items (a) to (e) provided shall cover all the cost of the 
training as described in this Section of the Particular Specifications 

The tendered percentage under item (f) are percentages of the amounts actually spent 
under the items (a) to (e), which shall include full compensation for the handling costs of 
the Contractor, and the profit. 

 
ITEM  UNIT 

C3.6.02        Remuneration of the project liaison  

(a) Project liaison officer …………………………………………………PC Sum 

(b) Project liaison committee ……………………………………………PC Sum 

               (c) Contractor's profit and all other charges …….………………percentage (%) 
 

The provisional sum provided shall cover the salary of the duly elected and approved 
CLO and the payments made by the Contractor to duly elected and approved community 
members for attending official PLC meetings respectively under (a) and (b). 
 
 
The tendered percentage under item (c) is a percentage of the amounts actually spent 
under the items (a) and (b), which shall include full compensation for the handling costs 
of the Contractor. 
 
ITEM  UNIT 

C3.6.03 Provision and maintenance of the ABE support office .................. month 
 
The rate per month tendered shall include full compensation for providing and maintaining 
the ABE support office, as described in Section G1003 of the Particular Specifications.  
Any service fees paid by the ABE's to the Contractor towards the maintenance of this 
support office, shall be subtracted from the payments made to the Contractor."  

 
 

ITEM  UNIT 

C3.6.04 Penalties 
 

a) Contract participation goals for subcontracting 
to  
Affirmable Business Enterprises (ABE) / 
Targeted Enterprises (CIDB 1CE PE – CIDB 
4CE PE) .................................. percentage point 

 
b) Targeted Labour ........................................................ percentage point 
 

 
The penalty for item (a) for not meeting the minimum CPG (refer to Part T2: Returnable 
Documents) shall be as follows:  
 
In the event that the Tenderer fails to substantiate that any failure to achieve the Contract 
Participation Goal was due to quantitative under runs, the elimination of items, or any 
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other reason beyond the Contractor’s control which may be acceptable to the Employer, 
it shall be liable to pay to the Employer a financial penalty calculated in the following 
manner: 
 
P = 0.5 x (D – Do) x NA   
   (100) 
where 
 D = tendered Contract Participation Goal percentage 
 Do = the Contract Participation Goal which the Employer’s 

representative based on the credits passed, certifies as being 
achieved upon completion of the Contract 

 NA = Net Amount 
 P = Rand value of penalty payable. 
 
THE minimum set-aside on this for contract for subcontracting to Affirmable Business 
Enterprise (ABE) / Targeted Enterprise (CIDB 1CE PE – CIDB 4CE PE) is 30% 
 
The penalty for item (b) for not attaining at least the tendered number of person-days 
(refer to Part T2: Returnable Documents) will be calculated as follows: 
 
In the event that the Tenderer fails to substantiate that any failure to achieve the Contract 
Participation Goal was due to quantitative under runs, the elimination of items, or any 
other reason beyond the Contractor’s control which may be acceptable to the Employer, 
it shall be liable to pay to the Employer a financial penalty calculated in the following 
manner: 
 
P = 1.0 x (D – Do) x NA   
   (100) 
where 
 D = tendered Contract Participation Goal percentage 
 Do = the Contract Participation Goal which the Employer’s 

representative based on the credits passed, certifies as being 
achieved upon completion of the Contract 

 NA = Net Amount 
 P = Rand value of penalty payable. 
 
The Minimum set-aside on this contract for Targeted Labour is 14 employees for every 
R1million spent. 
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Part C4. Site Information 

 
 
C4.1 Location Maps    Page C4.1-285 
C4.2 Tender Drawings    Page C4.2-287 
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Part C4.1 Location Maps 

 
 
Maps indicating the surface roads in Table C3.1.4.1 are attached at: 
 

• Annexure A: Location Map of Koffiefontein - Luckhoff 
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