
Heilbron - Sasolburg
Estimate

GENERAL REQUIREMENTS AND PROVISIONS
Item Description Unit  Amount R 

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

C1.2.1 Environmental Management:

B - 
C1.2.1.1

Monitoring of compliance with and reporting on the EMP
Prov sum  01 750000  R        750 000,00 

(a) Contractor's handling costs, profit and all other charges in respect of item 
C1.2.1.1 % 750000

C1.2.3 Routine road maintenance of existing public roads within the Site of the 
Works or other public roads outside the Site of the Works which are used as 
detours:

C1.2.3.9 Grading of temporary gravel deviations and existing roads used as detours km  70

C1.2.3.10 Watering of temporary gravel deviations and existing roads used as detours
kℓ 1 0 000

C1.2.3.11 Other road maintenance work ordered by the Engineer Prov sum  01 300000  R        300 000,00 

C1.2.3.12 Handling cost, profit and all other charges in respect of item C1.2.3.11 % 300000

C1.2.4 Stakeholder liaison month  30

C1.2.5 Safety:

C1.2.5.1 Health and safety plan Prov Sum  01 60000  R         60 000,00 

C1.2.5.2 Implementation of health and safety plan month  30

C1.2.7 Road safety audits:

C1.2.7.1 Stage 4 work zone traffic management audit Prov sum  01 100000  R        100 000,00 

C1.2.7.2 Handling cost, profit and all other charges in respect of item C1.2.6.1 % 100000

C1.2.7.3 Stage 5 pre-opening stage traffic safety audit Prov sum  01 50000  R         50 000,00 

C1.2.7.4 Handling cost, profit and all other charges in respect of item C1.2.6.3 %

C1.2.8 Dayworks:

C1.2.8.1 Personnel:

(a) Unskilled labourer h  360

(b) Semi-skilled labourer h  216

(c) Skilled labourer h  144

(d) Gang leader h  144

(e) Foreman h  144

(f) Skilled Artisan h  144

C1.2.8.2 Construction equipment (specify size and / or model number):

(a) Motor grader h  180

(b) Vibratory roller h  180

(c) Pneumatic roller h  180
 Total Carried Forward
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Heilbron - Sasolburg
Estimate

GENERAL REQUIREMENTS AND PROVISIONS
Item Description Unit  Amount R 

 Brought Forward  R                    -   
(d) Front end loader h  180

(e) Tractor loader backhoe h  180

(f) Excavator h  180

(g) Compressor h  180

(h)Mechanical Broom h  720

C1.2.8.3 Vehicles (specify size):

(a) Light delivery vehicle km  1 650

(b) Flatbed truck km  1 650

(c) Dump truck km  1 650

(d) Other vehicles km  1 200

BC 1.2.10 Protection, Removal, Realignment and Replacement of services

(a) Utility Services Prov sum  01 150000  R        150 000,00 

(b) Contractor's handling costs, profit and all other charges in respect of item 
BC1.2.10(a) % 150000

BC 1.2.11 (i) Laboratory Tests for Engineer's Quality Assurance/ Acceptance control Prov Sum 1 7500000  R     7 500 000,00 

(ii) Contractor's handling cost and profit in respect of sub-item BC1.2.11(i) % 7500000

BC1.2.12 (i) Site Surveyor for Engineer's quality assurance/acceptance control Prov Sum 1 1000000  R     1 000 000,00 

(ii) Contractor's handling cost and profit in respect of Sub-item BC1.2.12(I) % 1 00 0 000

BC1.2.13 (i) Occupational Health and Safety Agent for Engineer's quality 
assurance/acceptance control Prov Sum 1 600000  R        600 000,00 

(ii) Contractor's handling cost and profit in respect of Sub-item BC1.2.13(I) % 60 0 000

BC1.2.14 (i) Environmental Compliance agent for Engineer's quality 
assurance/acceptance control Prov Sum 1 400000  R        400 000,00 

(ii) Contractor's handling cost and profit in respect of Sub-item BC1.2.14(I) % 400000

BC1.2.15 (i) Portion of works identified to be completed by local subcontractors inline 
with section B of the BOQ.

Prov Sum 1 31034930,08  R   31 034 930,08 

(ii) Contractor's handling cost and profit in respect to Sub-item BC1.2.15(I) % 31034930,08

 Total Carried Forward To Summary
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Estimate

CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
Item Description Unit Quantity Rate Amount R

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS

C1.3.1 The Contractor's general obligations:

C1.3.1.1 Fixed obligations Lump sum  01

C1.3.1.3 Time-related obligations month  30

C1.3.2 Contract sign boards m²  48

 Total Carried Forward To Summary
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Heilbron - Sasolburg
Estimate

FACILITIES FOR THE ENGINEER
Item Description Unit Quantity Rate  Amount R 

C1.4 FACILITIES FOR THE ENGINEER

C1.4.1 Site accommodation:

C1.4.1.1 Offices and conference room m²  170

C1.4.1.2 Laboratories m²  160

C1.4.1.3 Open concrete working floors and verandas m²  240

C1.4.1.4 Roofs over open concrete working floors and verandas m²  240

C1.4.1.5 Store rooms inside the laboratory m²  10

C1.4.1.6 Car ports No  06

C1.4.1.7 Ablution unit (equipped as specified) No  01

C1.4.1.8 Change room with a shower No

C1.4.1.9 Kitchen unit (equipped as specified) No  01

C1.4.1.10 Type A prefabricated house (equipped as specified) No

C1.4.1.13 Rented housing paid for by the Contractor Prov sum  01 300000  R                  300 000,00 

C1.4.1.14 Contractor's handling costs, profit and all other charges in 
respect of item C1.4.1.13 % 30 0 000

C1.4.2 Items measured by area:

C1.4.2.1 Shelving as specified, complete with brackets m²  25

C1.4.2.2 Work benches with a concrete slab top m²  30

C1.4.2.3 Work-benches with a wooden top m²  24

C1.4.2.4 Constant-temperature baths of concrete and / or plastered 
brick m²  05

C1.4.2.5 Concrete footings and pedestals for laboratory equipment m²  04

C1.4.2.6 Roller blinds, opaque type m²  60

C1.4.2.7 Venetian blinds m²  30

C1.4.2.8 Notice boards m²  04

C1.4.2.9 White boards m²  04

C1.4.2.10 Galvanised wire mesh fencing for store rooms m²

C1.4.2.11 Galvanised wire mesh store room gate with a padlock m²

C1.4.3 Items measured by number:

C1.4.3.1 Office swivel chair No  06

C1.4.3.2 Office chair No  30

C1.4.3.3 Draughtsman's stool No  02

C1.4.3.4 Laboratory high chair No  06
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Heilbron - Sasolburg
Estimate

FACILITIES FOR THE ENGINEER
Item Description Unit Quantity Rate  Amount R 

 Brought Forward
C1.4.3.5 Office desk with 3 drawers (at least one lockable drawer) No  04

C1.4.3.6 Typist desk (L-shaped) No  02

C1.4.3.7 Drawing table No  05

C1.4.3.8 Conference table No  01

C1.4.3.9 Bookcase No  03

C1.4.3.10 Filing cabinet No  03

C1.4.3.11 General purpose steel cabinet with shelves No  03

C1.4.3.12 Wall mounted pivot plan filing system No  02

C1.4.3.13 220 / 250 volt power outlet plug point No  56

C1.4.3.14 400 / 231 volt 3-phase power outlet plug point No  03

C1.4.3.15 Single 1 500 mm, 58 watt fluorescent tube ceiling light No  24

C1.4.3.16 Single 1 500 mm, 22 watt LED tube ceiling light No  08

C1.4.3.17 11 watt compact fluorescent bulb ceiling light No  05

C1.4.3.18 7 watt LED bulb ceiling light No  09

C1.4.3.19 Wash-hand basin No  02

C1.4.3.20 Laboratory basin No  04

C1.4.3.21 Extractor fan No  01

C1.4.3.22 Fume cupboard No  01

C1.4.3.23 Fire extinguisher 9,0 kg, dry powder type No  09

C1.4.3.24 Air-conditioning unit No  06

C1.4.3.25 Heater No  06

C1.4.3.26 Concrete specimen curing bath No  01

C1.4.3.27 Waste paper basket No  10

C1.4.3.28 UPS / Voltage stabiliser No  10

C1.4.3.29 A3 / A4 colour printer, copier, scanner No  04

C1.4.3.30 A4 colour printer, copier, scanner No  02

C1.4.3.31 Rain gauge No  03

C1.4.3.32 Minimum / maximum atmospheric temperature gauge No  03

C1.4.3.33 Digital thermometer No  09

C1.4.3.34 Mobile outdoor weather station No  01

C1.4.3.35 3,0 m aluminium straight edge complete with two measuring 
wedges No  09

C1.4.3.36 Measuring wheel No  03

C1.4.3.37 First aid kit No  08
 Total Carried Forward
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FACILITIES FOR THE ENGINEER
Item Description Unit Quantity Rate  Amount R 

 Brought Forward
C1.4.3.38 Standpipe complete with 30 m of 19 mm dia. heavy duty hose 

pipe No  01

C1.4.4 Prime cost items:

C1.4.4.1 Cell phones costs, including pro-rata rentals, for calls made in 
connection with contract administration PC sum  01 96000  R                   96 000,00 

C1.4.4.2 Handling costs and profit in respect of item C1.4.4.1 % 96000

C1.4.4.5 The provision of internet connectivity and WiFi data for 
Engineer’s site staff PC sum  01 40000  R                   40 000,00 

C1.4.4.6 Handling costs and profit in respect of item C1.4.4.5 % 40000

C1.4.4.7 The provision of paper and ink for a combination colour printer 
/ copier / scanner PC sum  01 40000  R                   40 000,00 

C1.4.4.8 Handling costs and profit in respect of item C1.4.4.7 % 40000

C1.4.4.9 The provision of a complete 220 / 250 volt single phase 
electrical power installation, including all poles, insulators, 
wiring, switchboards, mains connections, meters, etc. PC sum  01 40000  R                   40 000,00 

C1.4.4.10 Handling costs and profit in respect of item C1.4.4.9 % 40000

C1.4.4.11 The provision of a complete 440 / 231 volt three phase 
electrical power installation, including all poles, insulators, 
wiring, switchboards, mains connections, meters, etc. PC sum  01 40000  R                   40 000,00 

C1.4.4.12 Handling costs and profit in respect of item C1.4.4.11 % 40000

C1.4.4.13 Provision of a 440 / 231 volt three phase electricity generator 
if electricity from a power supply authority is not available on 
site PC sum  01 40000  R                   40 000,00 

C1.4.4.14 Handling costs and profit in respect of item C1.4.4.13 % 40000

C1.4.4.15 The provision of all gas installations required at the site 
offices, laboratories and at the Engineer’s staff 
accommodation (if required), including gas storage cylinders, 
tubing, regulators, gas burners and shut-off cocks PC sum  01 25000  R                   25 000,00 

C1.4.4.16 Handling costs and profit in respect of item C1.4.4.15 % 25000

C1.4.5 Services at site offices, laboratories and site accommodation:

C1.4.5.1 Fixed costs Lump sum  01

C1.4.5.2 Running costs month  30

C1.4.6 Office staff:

C1.4.6.1 Secretary / receptionist month  30

C1.4.6.2 Technical assistant month  30

C1.4.7 Site inspection transport:
 Total Carried Forward

C2-6



Heilbron - Sasolburg
Estimate

FACILITIES FOR THE ENGINEER
Item Description Unit Quantity Rate  Amount R 

 Brought Forward
C1.4.7.1 Provision of a bus, mini-bus or combi van for site inspection 

purposes (Mini bus or LDV) per day  50

C1.4.7.2 Travel on site km  750

C1.4.8 Site security measures for the Engineer’s facilities:

C1.4.8.1 Supply and installation of all required security measures at the 
Engineer’s site offices and laboratories Lump sum  01

C1.4.8.2 Provision of security guards / watchmen and an armed 
response service at the Engineer’s site offices and 
laboratories month  30

C1.4.8.3 Supply and installation of all required security measures at the 
Engineer’s site accommodation Lump sum  01

C1.4.8.4 Provision of security guards / watchmen and an armed 
response service at the Engineer’s site accommodation month  30

 Total Carried Forward To Summary
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ACCOMMODATION OF TRAFFIC
Item Description Unit Quantity Rate  Amount R 

C1.5 ACCOMMODATION OF TRAFFIC

C1.5.2 Accommodation of vehicular traffic month  30

C1.5.4 The applicable payment items required for the construction of temporary 
deviations shall be taken from the relevant chapters and sections in Chapters 
1, 3, 5, 9 and 10 and inserted into the Pricing Schedule here. Each payment 
item for the construction of temporary deviations shall be preceded by the 
main payment item number C1.5.4 / followed by the payment number for the 
applicable item

km  43

C1.5.4 Construction of temporary deviations

C1.5.4 / 
C3.1.1.1

Excavating all material situated within the following depth ranges below the 
surface level using conventional methods:

(a) 0m to 1.5m m³  450

C1.5.4 / 
C3.2.3.2

Concrete pipe culverts: On Class B bedding, 750mm diameter class 100D
m  200

C1.5.4 / C5.1.1 Roadbed construction and compaction:

C1.5.4 / 
C5.1.1.1 Compaction of in-situ material to 90% of MDD m³ 3 5 100

C1.5.4 / C5.3.2 Construction of pavement layers:

C1.5.4 / 
C5.3.2.1(g) Gravel wearing course layer (150mm) compacted to 95% of MDD m³ 4 8 000

C1.5.5 Maintenance of temporary deviations:

C1.5.5.1 Grass cutting ha  05

C1.5.5.10 Watering of temporary deviations and existing roads used as detours kℓ 3 5 000

C1.5.5.11 Other road maintenance work ordered by the Engineer Prov sum  01

C1.5.5.12 Handling cost, profit and all other charges in respect of item C1.5.6.11 %

C1.5.6 Removal of temporary deviations km 70

C1.5.7 Temporary traffic control facilities:

C1.5.7.1 Delineators including mounting bases and ballast:

(a) Single sided, reversible left or right (800 x 200) No  2 800

(b) Double sided, reversible left or right (800 x 200) No  2 200

C1.5.7.2 Traffic cones, minimum height 750 mm No  70

C1.5.7.3 Flagmen man-shift 1 2 000

C1.5.7.4 Traffic controllers man-shift  4 060

C1.5.7.5 Provision of illuminated traffic signs:

(a) Sign mounted flashing amber lights (2 lights with the specified power 
supply) mounted on a backing board which is: No  12

(i) 900 mm wide x 150 mm high No  12

(ii) 1 200 mm wide x 200 mm high No  12

(e) Mobile variable message sign No  02

C1.5.7.6 Maintenance of illuminated traffic signs:

(a) Sign mounted flashing amber lights (a pair of two lights mounted on a 
separate backing board) month  30

(b) Flashing LED illuminated arrow board month  30

 Total Carried Forward
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ACCOMMODATION OF TRAFFIC
Item Description Unit Quantity Rate  Amount R 

 Brought Forward  R                                -   
(c) Illuminated road sign – R & TR series (diameter indicated) month  30

(d) Illuminated road sign – TW series (length of sides indicated) month  30

(e) Mobile variable message sign month  30

(f) Mobile variable message sign with a speed measuring and display capability
month  30

C1.5.7.7 Traffic calming devices:

(a) 25 mm high x 100 mm wide asphalt rumble strips m  160

(b) 50 mm high x 500 m wide asphalt rumble strips m  160

(c) 150 mm high x 3 m wide asphalt speed control humps m  250

C1.5.7.8 Traffic control stations month  30

C1.5.7.9 Cleaning of traffic control facilities month  30

C1.5.8 Traffic safety officer man-month  30

C1.5.9 Traffic safety vehicle month  30

C1.5.10 Tow trucks:

C1.5.11 Provision of safety equipment for visitors

C1.5.11.1 Provision of reflective safety vests for visitors No  20

C1.5.11.2 Provision of hard hats for visitors No  15

C1.5.12 Additional traffic accommodation facilities ordered by the Engineer:

C1.5.12.1 Provision of additional traffic accommodation facilities Prov sum  01 1000000  R                 1 000 000,00 

C1.5.12.2 Handling cost, profit and all other charges in respect of item C1.5.12.1 % 1000000

 Total Carried Forward To Summary
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CLEARING AND GRUBBING
Item Description Unit Quantity Rate  Amount R 

C1.6 CLEARING AND GRUBBING

C1.6.1 Clearing:

C1.6.1.1 Clearing with machines and some hand labour where necessary ha  12

C1.6.2 Grubbing:

C1.6.2.1 Grubbing with machines and some hand labour where necessary ha  12

 Total Carried Forward To Summary
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LOADING AND HAULING
Item Description Unit Quantity Rate  Amount R 

C1.7 LOADING AND HAULING

C1.7.1 Loading:

C1.7.1.1 Loading from stockpile using machines and some hand labour where 
necessary m³ 26 9 370  RATE ONLY 

C1.7.2 Hauling:

C1.7.2.1 Hauling material for use in the Works and off-loading it on the site of the 
Works:

(a) Soil, gravel, crushed stone and pavement layer material m³-km 1 23 8 740  RATE ONLY 

C1.7.2.2 Hauling material to spoil and off-loading it at a designated spoil area:

(a) Cleared and grubbed material (organic matter and all other unsuitable or 
waste material) m³-km 20 0 000

(b) Soil and gravel material m³-km 24 0 000

(c) Boulders and hard material m³-km 31 1 600

 Total Carried Forward To Summary
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BORROW MATERIALS
Item Description Unit BILLED  Rate  Amount R 

C4.1 BORROW MATERIALS

C4.1.2 Additional material investigations 
during the supplementary 
exploration:

C4.1.2.1 Cost of additional trial pits and / or 
drilling and laboratory testing

prov sum              1,00  1 000 000,00  R1 000 000,00 

C4.1.2.2 Handling costs and profit in respect 
of item C4.1.2.1

%  1 000 000,00 

C4.1.4 Removing of the overburden:

C4.1.4.1 In borrow pits m³        1 000,00  Rate Only 

C4.1.5 Excavating of materials in the 
borrow pits and quarries, material 
obtained from:

C4.1.5.1 Soft excavation m³      20 000,00  Rate Only 

C4.1.5.4 Hard excavation (other than by 
blasting)

m³        9 000,00  Rate Only 

C4.1.5.5 Hard excavation (by blasting) m³      96 492,00  Rate Only 

C4.1.15.2 Finishing of the borrow pit and 
quarry areas, and the stockpile sites 
using labour enhanced methods of 
construction:

(a) Borrow pits (all borrow pits 
separately)

ha              2,00  Rate Only 

C4.1.6 Providing crushing, screening and 
related plants

Multiple-stage crushing and 
screening plant No              1,00  RATE ONLY 

C4.1.7 Producing material by

C4.1.7.3 Multiple-stage crushing including 
screening m³      96 492,00  RATE ONLY 

 Total Carried Forward To Summary
C2-12



Heilbron - Sasolburg
Estimate

COMMERCIAL MATERIALS
Item Description Unit Quantity Rate  Amount R 

C4.4 COMMERCIAL MATERIALS

C4.4.2 Commercial materials identified by the Contractor from commercial, private or other non-
commercial suppliers:

C4.4.2.1 Pavement layer material:

(a) Type G1 crushed stone base course material m³ 5 6 760

(c) – (e) Type G5a material m³ 5 4 450

(c) – (f) Type G7 material (bring back borrow material) m³ 4 2 000

(p) Natural or crushed gravel material for an unsealed shoulder layer m³ 14500

C4.4.4 Cementitious stabilising agents

C4.4.4.1 Cement tons 4767,84

 Total Carried Forward To Summary
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ROAD PAVEMENT LAYERS
Item Description Unit Quantity Rate  Amount R 

C5.3 ROAD PAVEMENT LAYERS

C5.3.1 Compiling and implementing M&U plans for the construction of all the pavement layers
No 8

C5.3.2 Construction of pavement layers:

C5.3.9 Construction of a trial section:

C5.3.9.1 Construction of a trial section using conventional methods of construction:

(c) Crushed stone base layer (layer thickness indicated) trial section m³  500

 Total Carried Forward To Summary
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STABILISATION
Item Description Unit Quantity Rate  Amount R 

C5.4 STABILISATION

C5.4.2 Chemical stabilisation:

C5.4.2.1 Chemical stabilisation (250mm) of pavement layers (compacted to 97% of 
modified AASHTO Density) m³ 9 0 300

C5.4.5 Cementitious stabilisation agents for pavement layers:

(a) cement (for pavement layers) t 4767,84

C5.4.7 Bituminous stabilisation of pavement layers:

C5.4.7.1 Bituminous stabilisation (250mm thick) of pavement layers (layer to be 
indicated) ℓ 67 7 250  RATE ONLY 

C5.4.8 Bituminous stabilisation agent:

C5.4.8.1 60 % anionic emulsion ℓ  RATE ONLY 

C5.4.8.2 60 % cationic emulsion ℓ  RATE ONLY 

C5.4.10 Provision and application of water for curing kℓ 4 0 000

C5.4.11 Curing by covering with the subsequent layer m² 34 4 000

C5.4.12 Curing with a membrane (type of material to be specified):

C5.4.14 Trial section for a chemically stabilised layer m³  420

C5.4.15 Trial section for a bituminously stabilised layer (250mm thick) m²  1 070

 Total Carried Forward To Summary
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RECONSTRUCTION OF PAVEMENT LAYERS
Item Description Unit Quantity Rate  Amount R 

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

C5.5.1 Compiling and implementing M&U plans for the reconstruction of an 
existing road pavement No 8

C5.5.3 Construction equipment for sampling of in-situ material for mix design 
procedure No 10

C5.5.4 Sampling of in-situ material for mix design procedure No 10

C5.5.5 Construction of a trial section using a recycler m³  427

C5.5.6 Construction of a trial section using conventional construction equipment
m³  300

C5.5.8 Pre-pulverising material in the existing pavement:

C5.5.8.1 Asphalt wearing course (40mm depth) m³  5 000

C5.5.8.2 Crushed stone base (150mm depth) m³ 5 4 180

C5.5.15 In-situ reconstruction of a pavement layer using a recycler to construct a 
stabilised subbase layer:

C5.5.15.1 Chemically stabilised subbase layer compacted to 97 % of MDD:

(b) Using cemented material  compacted to 250mm thick m³ 9 0 300

C5.5.18 In-situ reconstruction of a pavement layer using conventional construction 
equipment to construct a stabilised subbase layer:

C5.5.18.1 Chemically stabilised subbase layer compacted to 97 % of MDD:

(d) Using pre-pulverised material (as per item C5.5.8) compacted to 250 
mm thick m³ 5 4 000

 Total Carried Forward To Summary
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PRIME COAT
Item Description Unit Quantity Rate  Amount R 

C8.1 PRIME COAT

C8.1.1 Prime coat:

C8.1.1.3 Inverted bitumen emulsion ℓ 35 2 600

C8.1.2 Aggregate for blinding:

C8.1.2.1 Natural sand m³  400

C8.1.2.2 Crusher sand m³  800

C8.1.3 Extra over item C8.1.1 for applying the prime coat accessible only to hand-held or 
light equipment ℓ  5 000

 Total Carried Forward To Summary
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COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS
Item Description Unit Quantity Rate  Amount R 

C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS

C8.2.1 Cover sprays, fog sprays and rejuvenation sprays:

C8.2.1.2 60 % Anionic stable grade emulsion:

(a) Indicate dilution (diluted 50% emulsion /50% water) ℓ 17 6 300

 Total Carried Forward To Summary
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TEXTURE TREATMENT
Item Description Unit Quantity Rate  Amount R 

C8.3 TEXTURE TREATMENT

C8.3.1 Texture treatment:

C8.3.1.1 Application of slurry for texture improvement, applied by hand (indicate aggregate 
grade, type of emulsion, filler type) m³  530

C8.3.1.2 Application of slurry for texture improvement, applied by spreader box (indicate 
aggregate grade, type of emulsion, filler type) m³  200

 Total Carried Forward To Summary  R                           -   
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ASPHALT LAYERS
Item Description Unit BILLED Rate Amount R

C9.1 ASPHALT LAYERS

C9.1.1 Asphalt mix designs:

C9.1.1.1 Stone skeletal mixes:

(a) Continuously graded base or surfacing (AE1) Lump sum              1,00 R150 000,00 R150 000,00

C9.1.2 Construction of trial sections:

C9.1.2.1 Asphalt layers (Continuously graded, 40mm layer 
thickness and placing by paver))

m²        1 500,00 

C9.1.3 Application of bond coat:

C9.1.3.1 Stable – grade 30 % net bitumen emulsion as 
specified. Applied with a calibrated distributer

ℓ        1 650,00 

C9.1.5 Asphalt surfacing:

C9.1.5.1 New construction:

(a) Stone skeletal mix – continuously graded as 
defined (40mm layer thickness, AE1 binder type)

m²      53 406,00 

C9.1.6 Extra over pay items C.9.1.4.1 and C.9.1.5.1 for 
placing small quantities of asphalt of less than 10 
tons specially produced as specified in terms of 
Clause A9.1.7.1d)

t          300,00 

C9.1.13 Coring of asphalt layers:

C9.1.13.1 100 mm diameter No            10,00 

C9.1.14 Surface regularity testing as described in Clause 
A9.1.8.4:

C9.1.14.1 Establishment of equipment:  Inertial laser 
Profilometer 
 or ARRB Walking or Face Dipstick

No              4,00 

C9.1.14.2 Profiler Surveys utilising equipment as specified - 
Base layers and surfacing layers

km            19,00 
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Heilbron - Sasolburg
Estimate

GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity Rate  Amount R 

C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS

C10.1.3 Multiple stone seals including a cover spray, if specified using:

C10.1.3.1 20 mm and 10 mm aggregate (Grade 1 Aggregate and Class S-E1 modified binder) m² 34 4 000

C10.1.4 Embargo period effects:

C10.1.4.1 Re-establishment of sealing team after embargo period Lump sum 2

C10.1.4.2 Extra-over for sealing during the specified embargo period (Grade 1 Aggregate and Class S-
CE1 winter grade modified binder) m² 9000

C10.1.9 Bituminous binder variations:

C10.1.9.11 Precoating fluid (state type) ℓ  8 900

C10.1.10 Aggregate variation (state grade):

C10.1.10.3 10 mm aggregate m³  1 558

C10.1.10.5 20 mm aggregate m³  3 050

C10.1.11 Application of cover spray:

C10.1.11.2 60 % Diluted Anionic stable-grade emulsion (dilution in 50% emulsion / 50% water) ℓ 32 0 000

C10.1.12 Application of cover spray by hand:

C10.1.12.2 60% Diluted Anionic Stable-grade emulsion (dilution in 50% emulsion / 50% water) ℓ  4 500

C10.1.13 Precoating of aggregate using a dedicated plant:

C10.1.13.1 Product containing low flashpoint solvent (Colcote or similar @12-16l/m3 precoating fluid) ℓ  2 000

C10.1.13.2 Product containing no low flashpoint solvent (Colcote or similar @12-16l/m3 precoating fluid)
ℓ  2 000

 Total Carried Forward
19



Kroonstad Virginia
Estimate

GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity Rate  Amount R 

 Brought Forward

C10.1.26 Trial sections for all seal types specified (20/10mm seal type) Lump sum 2 150000

 Total Carried Forward To Summary
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Heilbron - Sasolburg
Estimate

FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
Item Description Unit Quantity Rate  Amount R 

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

C11.9.1 Finishing the road and road reserve:

C11.9.1.1 Dual carriageway road km  43

 Total Carried Forward To Summary
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Heilbron - Sasolburg
Estimate

Item Description Unit BILLED Rate Amount R

G1000 GUIDELINES FOR SUBCONTRACTING AND 
LABOUR ENHANCEMENT

G10.01 Project Liaison Committee costs Prov sum                        1,00 R50 000,00 R50 000,00

(a) Handling cost and profit in respect of Item 
G10.01 above

%               50 000,00 

G10.02 Community Liaison Officer salary Prov sum                        1,00 R40 000,00 R40 000,00

(a) Handling cost and profit in respect of Item 
G10.02 above

%               40 000,00 

G10.03 Training:

(a) General training of potential ABE™s Prov sum                        1,00 R50 000,00 R50 000,00

(b) Training of the temporary workforce:

(i) Technical training Prov sum                        1,00 R100 000,00 R100 000,00

(ii) HIV/ AIDS training Prov sum                        1,00 R60 000,00 R60 000,00

(iii) OHS Training Prov sum                        1,00 R60 000,00 R60 000,00

(c) Handling cost and profit in respect of Items 
G10.03 (a) (b) (i) (ii) (iii)

% R60 000,00

G10.05 Provision and maintenance of the SMMEE 
support office

month                      30,00 R50 000,00 R1 500 000,00

G10.06 Penalties

(Refer to Part C3.7 : Guidelines for 
subcontracting and labour enhancement for the 
calculation of penalties)

 Total Carried Forward To Summary R1 860 000,00
C2-24

GUIDELINES FOR SUBCONTRACTING AND LABOUR ENHANCEMENT



Chapter Description  Amount R 
C1.2 GENERAL REQUIREMENTS AND PROVISIONS
C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
C1.4 FACILITIES FOR THE ENGINEER
C1.5 ACCOMMODATION OF TRAFFIC
C1.6 CLEARING AND GRUBBING
C1.7 LOADING AND HAULING
C4.1 BORROW MATERIALS
C4.4 COMMERCIAL MATERIALS
C5.3 ROAD PAVEMENT LAYERS
C5.4 STABILISATION
C5.5 RECONSTRUCTION OF PAVEMENT LAYERS
C8.1 PRIME COAT
C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS
C8.3 TEXTURE TREATMENT
C9.1 ASPHALT LAYERS
C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
G1000 GUIDELINES FOR SUBCONTRACTING AND LABOUR ENHANCEMENT

TOTAL FOR SCHEDULED ITEMS CARRIED FORWARD - SUMMARY
10% Contingencies
Subtotal
CPA (/Applicable) 5%
SUBTOTAL
Add 15% VAT

Tender Sum

SUMMARY OF SECTIONS


