
 
 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS 

- 1 - 

 
 

FREE STATE DEPARTMENT OF COMMUNITY SAFETY, ROADS  AND TRANSPORT 
 

TENDER NO: CSR&T/BID04/2024/25 

CONTRACT NUMBER  

THE APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO 
PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD 
S59 AT ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, 
ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS. 

CLOSING DATE: 12 AUGUST 2024 

CIDB GRADING MINIMUM: 6CE OR HIGHER  

VOLUME 1 
Prepared for: Prepared by: 

  
 
 

 

NAME OF BIDDER 

 

BID AMOUNT 

 

 

MAAA 

 

 

 

FREE STATE DEPARTMENT OF COMMUNITY 

SAFETY, ROADS & TRANSPORT 

P.O. BOX 690 

BLOEMFONTEIN 

9301 

TEL: (051) 409 8575 

FAX: 086 7599 542 

www.fs.gov.za 

 

FREE STATE DEPARTMENT OF COMMUNITY 

SAFETY, ROADS & TRANSPORT 

P.O. BOX 690 

BLOEMFONTEIN 

9301 

TEL: (051) 409 8575 

FAX: 086 7599 456 

www.fs.gov.za 

http://www.fs.gov.za/
http://www.fs.gov.za/


- 2 - 

 
 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS 

 

LIST OF CONTRACT DOCUMENTS 

The following documents form part of this contract: 

 
Volume 1: The Engineering and Construction Contract (NEC3) April 2013 published by 

Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 the 

South African Institution of Civil Engineering. 

 

Volume 2: The COTO Standard Specifications for Road and Bridge Works for south 

African Road Authorities (Draft Standard October 2020), issued by the 

Committee of Land Transport Officials which the tenderer shall purchase 

himself / herself (see Note 2 below). 

 
Volume 3: The Project Document, containing the tender notice, Conditions of Tender, 

Tender Data, Returnable Schedules, general and particular conditions of 

contract, project specifications, Pricing Schedule, Form of offer and Site 

Information is issued by the Employer (see Note 3 below). 

The Employer’s Form of Acceptance and any correspondence from the 

selected tenderer, performance security-demand guarantee and all addenda 

issued during the period of tender will also form part of this volume once a 

successful tenderer has been appointed. 

This volume also includes the Environmental Management Plan, Health and 

Safety Compliance and details of the Materials Investigation (if applicable). 

 

The conditions of tender are Standard Conditions of Tender as contained in 

Annexure C of the CIDB Standard for Uniformity in Construction 

Procurement as per Government Notice No. 423 published in Government 

Gazette No. 42622 of 8 August 2019 and as amended from time to time. 

 

Notes to Tenderer: 

Note 1: Volume 1 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za. 
 

Note 2: Volume 2 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za. 
 

Note 3: Volume 4 is issued at tender stage by the Head: Department of COMMUNITY 

SAFETY, Roads                and Transport and contains the following files: 

mailto:civilinfo@saice.org.za
mailto:civilinfo@saice.org.za
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At Contract Stage Volume 4 will be a bound signed paper copy containing the 

following documents: 

• Returnable schedules relevant to the project 

• Agreements and Contract Data 

• Pricing Data 

• Scope of Work 

• Site Information 

 

Note 4: Information provided by a tenderer over and above the above elements of volume 

4 shall be treated as information only and will only be bound into the document 

if the tenderer notes on Form A4: Schedule of Variations or deviations that the 

information has a bearing on the tender price. 

 
Note 5: For alternative offers the tenderer shall submit the following additional 

documentation, clearly marked as ALTERNATIVE, in a separate neatly bound 

file in the following order: 

• Form of Offer and state “Alternative Form of Offer”; 

• All returnable schedules applicable to alternative offer, as is appropriate; 

• Alternative Pricing Schedule; 

• Other relevant information. 
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FOREWORD 
 

This document consists of two sections, namely the TENDER and the CONTRACT. 

THE TENDER consists of two parts, namely: 

• T1: Tendering Procedures ........................................................................................................ volume 1 

• to be complied with by every Tenderer submitting a tender offer, 

and 

• T2: Documents to be returned by the Tenderer .................................................................. volume 1 

• including the returnable schedules and forms to be completed by each Tenderer, some of which 

will eventually be incorporated into the contract between the successful Tenderer and the 

Employer. 

 
THE CONTRACT consists of four parts, namely: 

 
• C1 : Agreements and Contract Data ....................................................................................... volume 1 

 
• C2 : Pricing Data .......................................................................................................................... volume 1 

• 

• C3 : Scope of Work ..................................................................................................................... volume 1 

(Specifications and Project Specifications) 

 
and 

 
• C4 : Site Information ................................................................................................................... volume 1 
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PART T1: TENDERING PROCEDURES 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 
 

T1.1.1The Department of Community Safety, Roads and Transport, Free State Provincial Government, 
invites tenders    for THE APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER 
TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 
AT ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND 
TRANSPORT FOR A PERIOD OF 8 MONTHS. 

 

1. PART A 
INVITATION TO BID 

 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: CSR&T/ BID04/2024/25 CLOSING DATE: 12 AUGUST 2024 CLOSING TIME: 11H00am 

DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM 
URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND 
TRANSPORT FOR A PERIOD OF 8 MONTHS. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

45 PERM BUILDING 

CHARLOTTE MAXEKE STREET 

BLOEMFONTEIN 

9301 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON 
Ms. M Hlatywayo 
Mr. KJ Koenane 

CONTACT 
PERSON MR JZ OPLET 

TELEPHONE NUMBER  
TELEPHONE 
NUMBER 0793565692 

CELL NUMBER 
079 694 0590 
068 510 8703 CELL NUMBER 0793565692 

E-MAIL ADDRESS hlatywayom@freetrans.gov.za 
koenanek@freetrans.gov.za 

E-MAIL ADDRESS zweleoplet@gmail.com 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 OR CENTRAL 
SUPPLIER 
DATABASE No:  

MAAA 

1. ARE YOU THE 

ACCREDITED 

REPRESENTATIVE 

IN SOUTH AFRICA 

FOR THE GOODS 

/SERVICES 

OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

2. ARE YOU A FOREIGN 

BASED SUPPLIER FOR 

THE GOODS /SERVICES 

OFFERED? 

 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE 
BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                                     YES   NO 

mailto:hlatywayom@freetrans.gov.za
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DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                       YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                             YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                                              YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                                        YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW.  
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2. PART B 
TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 

2.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

2.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER 

PRESCRIBED IN THE BID DOCUMENT. 

2.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 

PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 

SPECIAL CONDITIONS OF CONTRACT. 

2.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 

ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 

WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 

SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 

NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 

PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 

STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 

 
SIGNATURE OF BIDDER:    …………………………………………… 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE: …………………………………………... 

 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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T1.1.2 Tenderers should have a CIDB Contractor grading designation of 6CE OR HIGHER  

T1.1.3 Tenderers must be registered with the CIDB in a CE class of construction works. 

T1.1.4 Preferences 
 

The Tender will be subjected to specific goals preferential procurement policy framework as 
amended. 

 
Evaluation and Adjudication of bids: bid will be evaluated and adjudicated in terms of the 
Department of Community Safety, Roads and Transport Supply Chain Management Policy 
and Preferential Procurement Framework Act No. 5 of 2010. The 80/20 in preferential 
procurement points system as outlined in the bid document will apply. Preferential points will 
be given in terms of the Preferential Procurement Regulations, 2022. 

 

T1.1.5 Tender Documents 
 

Bidders can access the Bid Documents Free of Charge through the e-
Tender Portal at www://etenders.gov.za and Departmental Website:  
http://www.policeroadstransport.fs.gov.za/ or: 

 

A non-refundable document payment (cash or bank guaranteed cheque 
in favour of Free State Provincial Government) will be payable from 
Cashiers point, at Lengau testing station, ground floor, C/O 
Gutsche Street and OR Tambo Road (Church Street), 
Bloemfontein. Bid documents may be collected during working hours 
between 08:00 and 16:00 from, Tuesday, 23 July 2024 at  2nd Floor 
Perm  Building, 45 Charlotte Maxeke, Bloemfontein, Office No 219. 
Proof of payment will be required. Sealed bid documents in 
envelopes, clearly marked with the correct reference number and 
description must reach Department of Community Safety, Roads and 
Transport office before closing date and time; and deposited in the 
tender box on the ground floor, 45 Charlotte Maxeke Street, Perm 
Building, Bloemfontein, 9300.  

Queries relating to the issues of these documents may be addressed to:      

Mr. J Z Oplet 

Cell no. 079356592 
Fax no.051 409 8683 
E-mail: opleto@freetrans.gov.za 

 
T1.1.6 A compulsory clarification meeting with representatives of the Employer will take place at the 

Wilge River Bridge 15, (28°13'48.9"S 28°51'02.7"E) on the 02 AUGUST 2024 at 11:00am. 
 

T1.1.7         The closing time, date and venue for receipt of tenders will be on the 12th AUGUST 2024 at 
11:00am at Perm building, Ground Floor, 45 Charlotte street, Bloemfontein NO LATE  
TENDERS WILL BE ACCEPTED. 

 

T1.1.8         Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted. Requirements 
for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tende

http://www.policeroadstransport.fs.gov.za/
mailto:opleto@freetrans.gov.za


T1-7 

 
 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS 

 

T1.2 STANDARD CONDITIONS OF TENDER 
 

The conditions of tender are Standard Conditions of Tender as contained in Annexure C of 
the CIDB Standard for Uniformity in Construction Procurement as per Government Notice 
No. 423 published in Government Gazette No. 42622 of 8 August 2019 and as amended 
from time to time. 

 
The Standard Conditions of Tender make several references to the Tender Data for details 
that apply specifically to this tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of 
Tender. 

 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of 
Tender to which it mainly applies. 
 

C.1  GENERAL 
 

C.1.1  ACTIONS 
 

C.1.1.1   The employer and each tenderer submitting a tender offer shall comply with these 

conditions of tender. In their dealings with each other, they shall discharge their duties and 

obligations as set out in C.2 and C.3, timeously and with integrity, and behave equitably, 

honestly and transparently, comply with all legal obligations and not engage in anticompetitive 

practices. 

 

C.1.1.2   The employer and the tenderer and all their agents and employees involved in the 

tender process shall avoid conflicts of interest and where a conflict of interest is perceived or 

known, declare any such conflict of interest, indicating the nature of such conflict. Tenderers 

shall declare any potential conflict of interest in their tender submissions. Employees, agents 

and advisors of the employer shall declare any conflict of interest to whoever is responsible for 

overseeing the procurement process at the start of any deliberations relating to the procurement 

process or as soon as they become aware of such conflict and abstain from any decisions where 

such conflict exists or recuse themselves from the procurement process, as appropriate. 

 

Note:    

1.  A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of 

impropriety that can undermine confidence in the ability of that person to act properly in his or 

her position even if no improper acts result. 

2.  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 

or family interests in the tender or outcome of the procurement process and any personal bias, 

inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken. 

 

C.1.1.3  The employer shall not seek and a tenderer shall not submit a tender without having a 

firm intention and the capacity to proceed with the contract. 

 

C.1.2  TENDER DOCUMENTS 
 

The documents issued by the employer for the purpose of a tender offer are listed in the tender 

data. 

 

C.1.3  INTERPRETATION 
 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these conditions of tender. 
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C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for 

tender evaluation purposes, shall form part of any contract arising from the invitation to tender. 

 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a)  Conflict of interest means any situation in which: 

i) Someone in a position of trust has competing professional or personal interests which make 

it difficult to fulfill his or her duties impartially; 

ii) An individual or tenderer is in a position to exploit a professional or official capacity in some 

way for their personal or corporate benefit; or 

iii) Incompatibility or contradictory interests exist between an employee and the tenderer who 

employs that employee. 

b)  Comparative offer means the price after the factors of a non-firm price and all unconditional 

discounts it can be utilised to have been taken into consideration; 

c)  Corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence 

the action of the employer or his staff or agents in the tender process; 

d)  Fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 

including collusive practices intended to establish prices at artificial levels; 

 

C.1.4  COMMUNICATION AND EMPLOYER’S AGENT 
 

Each communication between the employer and a tenderer shall be to or from the employer's 

agent only, and in a form that can be readily read, copied and recorded. Communications shall 

be in the English language. The employer shall not take any responsibility for non-receipt of 

communications from or by a tenderer. The name and contact details of the employer’s agent 

are stated in the tender data. 

 

C.1.5 CANCELLATION AND RE-INVITATION OF TENDERS 
 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if 

a)  due to changed circumstances, there is no longer a need for the engineering and construction 

works specified in the invitation; 

b)  funds are no longer available to cover the total envisaged expenditure; or 

c)  no acceptable tenders are received. 

d)  there is a material irregularity in the tender process. 

 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in 

which the original tender invitation was advertised. 

 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender 

invitation for the second time. 

 

C.1.6  PROCUREMENT PROCEDURES 
 
C.1.6.1 General 

 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with 

the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest 

number of tender evaluation points, as relevant, based on the tender submissions that are 

received at the closing time for tenders. 
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C.1.6.2 Competitive negotiation procedure 
 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be 

followed, tenderers shall submit tender offers in response to the proposed contract in the first round 

of submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the 

names of the tenderers who make a submission. The requirements of C.8 relating to the material 

deviations or qualifications which affect the competitive position of tenderers shall not apply. 

 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive 

tenderers that are highest ranked in terms of the evaluation criteria stated in the tender data shall 

be invited to enter into competitive negotiations based on the principle of equal treatment, keeping 

confidential the proposed solutions and associated information. 

 

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, 

specified and fine-tuned in order to improve a tenderer’s competitive position provided that such 

clarification, specification, fine-tuning or additional information does not alter any fundamental 

aspects of the offers or impose substantial new requirements which restrict or distort competition 

or have a discriminatory effect. 

 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the 

employer to revise their tender offer based on the same evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when they are to submit their best and final offer. 

 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 

after tenderers have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 
 

C.1.6.3.1 Option 1 
 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 

around which a contract may be negotiated. The employer shall evaluate each responsive 

submission in terms of the method of evaluation stated in the tender data, and in the second stage 

negotiate a contract with the tenderer scoring the highest number of evaluation points and award 

the contract in terms of these conditions of tender. 

 

C.1.6.3.2 Option 2 
 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall 

invite all responsive tenderers to submit tender offers in the second stage, following the issuing of 

procurement documents. 

 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

method of evaluation stated in the tender data, and award the contract in terms of these conditions 

of tender. 

 

C.2 TENDERER’S OBLIGATIONS 
 
C.2.1 ELIGIBILITY 

 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 
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the tenderer, or any of his principals, is not under any restriction to do business with employer. 

 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 

by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and 

obtain the employer’s written approval to do so prior to the closing time for tenders. 

 

C.2.2 COST OF TENDERING 
 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate 

the tenderer for any costs incurred in the preparation and submission of a tender offer, including 

the costs of any testing necessary to demonstrate that aspects of the offer complies with 

requirements. 

 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual 

cost incurred by the employer for printing the documents. Employers must attempt to make 

available the tender documents on its website so as not to incur any costs pertaining to the printing 

of the tender documents. 

 

C.2.3 CHECK DOCUMENTS 
 

Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

 

C.2.4 CONFIDENTIALITY AND COPYRIGHT OF DOCUMENTS 
 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response 

to the invitation. 

 

C.2.5 REFERENCE DOCUMENTS 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 ACKNOWLEDGE ADDENDA 
 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary, apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

 

C.2.7 CLARIFICATION MEETING 
 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) 

are stated in the tender data. 

 

C.2.8 SEEK CLARIFICATION 
 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 

(5) working days before the closing time stated in the tender data. 
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C.2.9 INSURANCE 
 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 

full cover required in terms of the conditions of contract identified in the contract data. The tenderer 

is advised to seek qualified advice regarding insurance. 

 

C.2.10 PRICING THE TENDER OFFER 
 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 

taxes and levies being those applicable fourteen (14) days before the closing time stated in the 

tender data. 

 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

prices. 

 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

conditions of contract identified in the contract data may provide for part payment in other 

currencies. 

 

C.2.11 ALTERATIONS TO DOCUMENTS 
 

Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations. 

 

C.2.12 ALTERNATIVE TENDER OFFERS 
 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 

tender offer, strictly in accordance with all the requirements of the tender documents, is also 

submitted as well as a schedule that compares the requirements of the tender documents with the 

alternative requirements that are proposed. 

 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer. 

 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 

tender. 

 

C.2.13 SUBMITTING A TENDER OFFER 
 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the scope 

of works, unless stated otherwise in the tender data. 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 

either electronically (if they were issued in electronic format) or by writing legibly in non-erasable 

ink. 
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C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 

number of copies stated in the tender data, with an English translation of any documentation in a 

language other than English, and the parts communicated electronically in the same format as they 

were issued by the employer. 

 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 

data. The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories 

for tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 

partner whom the employer shall hold liable for the purpose of the tender offer. 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 

address and identification details stated in the tender data, as well as the tenderer's name and 

contact address. 

 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

returnable documents listed in the tender data in an envelope marked “financial proposal” and 

place the remaining returnable documents in an envelope marked “technical proposal”. Each 

envelope shall state on the outside the employer’s address and identification details stated in the 

tender data, as well as the tenderer's name and contact address. 

 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 

on the 

outside only the employer's address and identification details as stated in the tender data. 

 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as stated. 

 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

unless stated otherwise in the tender data. 

 

C.2.14 INFORMATION AND DATA TO BE COMPLETED IN ALL RESPECTS 
 

Accept that tender offers, which do not provide all the data or information requested completely 

and in the form required, may be regarded by the employer as non-responsive. 

 

C.2.15 CLOSING TIME 
 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 

data not later than the closing time stated in the tender data. Accept that proof of posting shall not 

be accepted as proof of delivery. 

 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended deadline. 

 

C.2.16 TENDER OFFER VALIDITY 
 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 
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C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 

data for an agreed additional period with or without any conditions attached to such extension. 

 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the closing time for 

tenders that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses 

before the employer evaluating tender, the contractor reserves the right to review the price based 

on Consumer Price Index (CPI). 

 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute 

tender in accordance with the requirements of C.2.13 with the packages clearly marked as 

“SUBSTITUTE”. 

 

C.2.17 CLARIFICATION OF TENDER OFFER AFTER SUBMISSION  
 

Provide clarification of a tender offer in response to a request to do so from the employer during 

the evaluation of tender offers. This may include providing a breakdown of rates or prices and 

correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 

change in the competitive position of tenderers or substance of the tender offer is sought, offered, 

or permitted. 

Note:  

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a 

preferred tenderer following a competitive selection process, should the Employer elect to do so. 

 

C.2.18 PROVIDE OTHER MATERIAL  
 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 

offer, the tenderer’s commercial position (including notarized joint venture agreements), 

preferencing arrangements, or samples of materials, considered necessary by the employer for 

the purpose of a full and fair risk assessment. 

 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the employer’s request, the employer may regard 

the tender offer as non-responsive. 

 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 

C.2.19 INSPECTIONS, TESTS AND ANALYSIS 
 

Provide access during working hours to premises for inspections, tests and analysis as provided 

for in the tender data. 

 

C.2.20 SUBMIT SECURITIES, BONDS AND POLICIES 
 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 

contract identified in the contract data. 

 

C.2.21 CHECK FINAL DRAFT 
 

Check the final draft of the contract provided by the employer within the time available for the 
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employer to issue the contract. 

 

C.2.22 RETURN OF OTHER TENDER DOCUMENTS 
 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

 

C.2.23 CERTIFICATES 
 

Include in the tender submission or provide the employer with any certificates as stated in the 

tender data. 

 

C.3 THE EMPLOYER’S UNDERTAKINGS 
 

C.3.1 RESPOND TO REQUESTS FROM THE TENDERER 
 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received 

up to five (5) working days before the tender closing time stated in the Tender Data and notify all 

tenderers who collected tender documents. 

 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 

to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and 

deny any such request if as a consequence: 

a)  An individual firm, or a joint venture as a whole, or any individual member of the joint venture fails 

to meet any of the collective or individual qualifying requirements; 

b)  The new partners to a joint venture were not prequalified in the first instance, either as individual 

firms or as another joint venture; or 

c)  In the opinion of the Employer, acceptance of the material change would compromise the outcome 

of the prequalification process. 

 

C.3.2 ISSUE ADDENDA 
 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until ten (10) working days 

before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for an 

extension to the closing time stated in the Tender Data, the Employer may grant such extension 

and, shall then notify all tenderers who collected tender documents. 

 

C.3.3 RETURN LATE TENDER OFFERS 
 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless 

it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 

concerned. 

 

C.3.4 OPENING OF TENDER SUBMISSIONS 
 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 

Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 

opened. 
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C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 

venue indicated in the tender data, the name of each tenderer whose tender offer is opened and, 

where applicable, the total of his prices, number of points claimed for preference and time for 

completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 

 

C.3.5 TWO-ENVELOPE SYSTEM 
 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only 

the technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend 

at the time and place stated in the tender data and announce the name of each tenderer whose 

technical proposal is opened. 

 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise 

tenderers who remain in contention for the award of the contract of the time and place when the 

financial proposals will be opened. Open only the financial proposals of tenderers, who score in 

the functionality evaluation more than the minimum number of points for functionality stated in the 

tender data, and announce the score obtained for the technical proposals and the total price and 

any points claimed on preference. Return unopened financial proposals to tenderers whose 

technical proposals failed to achieve the minimum number of points for functionality. 

 

C.3.6 NON-DISCLOSURE 
 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price 

and recommendations for the award of a contract, until after the award of the contract to the 

successful tenderer. 

 

C.3.7 GROUNDS FOR REJECTION AND DISQUALIFICATION 
 

Determine whether there has been any effort by a tenderer to influence the processing of tender 

offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged 

in corrupt or fraudulent practices. 

 

C.3.8 TEST FOR RESPONSIVENESS 
 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 

properly received: 

a)  Complies with the requirements of these Conditions of Tender, 

b)  Has been properly and fully completed and signed, and 

c) Is responsive to the other requirements of the tender documents. 

 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 

the tender documents without material deviation or qualification. A material deviation or 

qualification is one which, in the Employer's opinion, would: 

a)  Detrimentally affect the scope, quality, or performance of the works, services or supply identified in 

the Scope of Work, 

b)  Significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 

or 
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c)  Affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 

 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation. 

 

C.3.9 ARITHMETICAL ERRORS, OMISSIONS AND DISCREPANCIES 
 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 

figures. Where there is a discrepancy between the amounts in figures and the amount in words, 

the amount in words shall govern. 

 

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 

points after the evaluation of tender offers in accordance with C.3.11 for: 

a)  The gross misplacement of the decimal point in any unit rate; 

b)  Omissions made in completing the pricing schedule or bills of quantities; or 

c)  Arithmetic errors in: 

i) Line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 

schedules of prices; or 

ii) The summation of the prices. 

 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 

 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 

follows: 

a)  If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate shall 

be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, 

the line item total as quoted shall govern, and the unit rate shall be corrected. 

b)   Where there is an error in the total of the prices either as a result of other corrections required by 

this checking process or in the tenderer's addition of prices, the total of the prices shall govern and 

the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) 

to achieve the tendered total of the prices. 

 

C.3.10 CLARIFICATION OF A TENDER OFFER 
 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 

 

C.3.11 EVALUATION OF TENDER OFFERS 
 

The Standard Conditions of Tender standardize the procurement processes, methods and 

procedures from the time that tenders are invited to the time that a contract is awarded. They are 

generic in nature and are made project specific through choices that are made in developing the 

Tender Data associated with a specific project. 

 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in 

submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such 

conditions establish the rules from the time a tender is advertised to the time that a contract is 

awarded and require employers to conduct the process of offer and acceptance in terms of a set 

of standard procedures. 
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The CIDB Standard Conditions of Tender are based on a procurement system that 
satisfies the following system 
requirements: 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without 
bias, providing simultaneous and timely access to participating parties 
to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice 
the interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who 
satisfies all requirements are restrictions from doing business with the 
employer, lack of capability or capacity, legal impediments and 
conflicts of interest. 

Competitive The system provides for appropriate levels of competition to ensure 
cost effective and best value outcomes. 

Cost effective The processes, procedures and methods are standardized with 
sufficient flexibility to attain best value outcomes in respect of quality, 
timing and price, and least resources to effectively manage and 
control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 
a)  Open and record tender offers received 

b)  Determine whether or not tender offers are complete 

c)  Determine whether or not tender offers are responsive 

d)  Evaluate tender offers 

e)  Determine if there are any grounds for disqualification 

f)  Determine acceptability of preferred tenderer 

g)  Prepare a tender evaluation report 

h)  Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 GENERAL 
 

The employer must appoint an evaluation panel of not less than three persons conversant with 

the proposed scope of works to evaluate each responsive tender offer using the tender evaluation 

methods and associated evaluation criteria and weightings that are specified in the tender data. 

Method 1 : 
Financial offer 

(N/A) 

1) Rank tender offers from the most favorable to the least favorable 
comparative offer. 

2) Recommend highest ranked Tenderer for the award of the contract, unless 
there are compelling and justifiable reasons not to do so. 

Method 2 : Financial 
offer and 
preferences 

 

(N/A) 

1) Score tender evaluation points for financial offer. 

2) Confirm that Tenderers are eligible for the preferences claimed and if 
so, score tender evaluation points for preferencing. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation 
points to the lowest. 

5) Recommend Tenderer with the highest number of tender evaluation 
points for the award of the contract, unless there are compelling and 
justifiable reasons not to do so. 

Method 3: 
Financial offer and quality 

 

(N/A) 

1) Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data. 

 
2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 
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5) Recommend Tenderer with the highest number of tender evaluation points for 
the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

Method 4: 
Financial offer, quality and 
preferences 

1) Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data. 

2) Score tender evaluation points for financial offer. 

3) Confirm that Tenderers are eligible for the preferences claimed, and if so, 
score tender evaluation points for preferencing. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

6) Recommend Tenderer with the highest number of tender evaluation points for 
the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

Score financial offers, preferences and quality, as relevant, to two decimal places. 

 

C.3.12 INSURANCE PROVIDED BY THE EMPLOYER 
 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies 

and / or certificates of insurance which the conditions of contract identified in the contract data, 

require the employer to provide. 

 

C.3.13 ACCEPTANCE OF TENDER OFFER 
 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

a)  Is not under restrictions, or has principals who are under restrictions, preventing participating in the 

employer’s procurement; 

b)  Can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 

the professional and technical qualifications, professional and technical competence, financial 

resources, equipment and other physical facilities, managerial capability, reliability, experience and 

reputation, expertise and the personnel, to perform the contract; 

c)  Has the legal capacity to enter into the contract; 

d)  Is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court 

or a judicial officer, has suspended his/her business activities or is subject to legal proceedings in 

respect of any of the foregoing; 

e)  Complies with the legal requirements, if any, stated in the tender data; and 

f)  Is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 

C.3.14 PREPARE CONTRACT DOCUMENTS 
 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued 

by the employer as part of the tender documents to take account of: 

a)  Addenda issued during the tender period, 

b)  Inclusion of some of the returnable documents and 

c) Other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.15 COMPLETE ADJUDICATOR'S CONTRACT 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the same 

time as the main contract is signed. 
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        C.3.16 REGISTRATION OF THE AWARD 
 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer 

to perform a construction works contract is accepted in writing by the employer, register and publish 

the award on the CIDB Register of Projects. 

 

C.3.17 PROVIDE COPIES OF THE CONTRACTS 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 

copy of the contract as soon as possible after completion and signing of the form of offer and 

acceptance. 

 

C.3.18 PROVIDE WRITTEN REASONS FOR ACTIONS TAKEN 
 

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, which 

is considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 

competition between tenderers. 

 

 

END OF SECTION 

 
C.1.1.1 Evaluation Criteria 

 
The Bids will be evaluated on Mandatory requirements, Functionality, Price and Specific goals whereby potential 

service providers are expected to score minimum points of 24 out of 40 for functionality. Failure to score the 

required minimum score of 24 points, then the bidder will be disqualified;  

Further, all bids that have scored equal or more than 24 points for functionality will be evaluated using 80/20 

preference points system, as the anticipated that, project cost for the request to Bid is less than R50 000 000.00. 

NB: It must be noted that functionality will be evaluated separately from price and specific goals.  

The Bids will be evaluated on a Three Phases Process: 

• Phase 1: Mandatory Requirements 

• Phase 2: Functionality and Risk Assessment – 40 Points 

• Phase 3: Price and Specific goals 

 

2.2  C3.11.2. Phase 1-mandatory requirements: Attendance of briefing session 

 
The following are mandatory for the bid: 
  

         Attendance of briefing session 

 

Briefing session will be held as per the details below and in addition the purpose is to 

give contractors clear requirements of the bid. Furthermore, it must be noted that, 

bidders who will not attend the briefing session as requested will be disqualified. 
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Completed and signed attendance register will be used to verify attendance of each 
bidder.   
 
Date:  02 AUGUST 2024 

Venue:  Wilge River Bridge 15 (28°13'48.9"S 28°51'02.7"E)  

Time:  11:00am  

Technical enquiries: Mr. Zwele Oplet 

Email address: zweleoplet@gmail.com or opleto@freetrans.gov.za 

SCM enquiries: Miss M Hlatywayo @ (079) 694 0590 / Mr. KJ Koenane @ 068 510 

8703 

Email address:  hlatywayom@freetrans.gov.za, koenanek@freetrans.gov.za 

• Valid Original Tax Clearance Certificate or Tax Compliance Status Pin must be attached 

failure to do so will lead to disqualification. 

• Bidders must return all fully completed and duly signed standard bidding documents (SBD). 

All documents must be completed with a black ink non-erasable pen and attached all  

returnable documents. 

• Bidders must be registered on the centralised supplier database-CSD print out must be 

attached or Bidders must provide a CSD registration number (MAAA ................... ) 

• Bidders must attach a valid CIDB Grading 6CE OR HIGHER  

• Bidders must attach the company shareholding valid CIPC certificate of 

ownership and certified ID copies of shareholders not older than 3 

months certified by SAPS only. 

  

  In the case of a Joint Venture the Bidder must attach: 

 

•       A joint venture agreement duly signed by both parties, and 

•       Certificate of Authority for Signature (Power of Attorney). 

•         The CIDB grading calculated in the name of the JV must also be attached. 

 

mailto:zweleoplet@gmail.com
mailto:hlatywayom@freetrans.gov.za
mailto:koenanek@freetrans.gov.za


T1-21 

 
 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS 

 

C3.11.2.2 Phase 2: Functionality – 40 Points Functionality Assessment is based on the table below: 
 

Criterion Description of criteria Scoring Points Total 

Points 

Allocation 

Experience Bidders must submit Copies of Appointment 

and completion letter to be attached as 

proof. 

Appointment & Completion letters will only 

be considered valid if they meet the following 

criteria:  

✓ If on an official client letterhead,  

✓ If it refers to provision of bridge 

related activities.  

✓ If contains contact details, signed, 

and dated by authorised personnel. 

✓ If appointment letters & completion 

Certificate are of the same project. 

It must contain contact details, signed, 

and dated by authorised personnel. In 

the case where completion certificates 

are signed by Consultants- the 

appointment letter of such consultant(s) 

by roads agency of state and any 

provincial, National, Municipality must 

be attached. 

5 or more Projects of 

similar type 

(Construction and 

Maintenance of bridges) 

15 15 

3-4 Projects of similar 

type (Construction and 

Maintenance of bridges) 

10 

1-2 Projects of similar 

type (Construction and 

Maintenance of bridges) 

5 

0 Projects of similar type 

(Construction and 

Maintenance of bridges) 

0 

Capacity 

 

 

NB: Years of 

experience on 

the CV must be 

indicated by 

correct dates 

(DD/MM/YYYY). 

Example: 

01/07/2016 to 

31/07/2021 (5 

Years) 

 

Contracts Manager Years of experience 

and qualification in Civil Engineering B- 

Tech or Degree (ECSA Registered) 

NB: All qualification certificates 
must be certified by SAPS 
 
NB: Attach employment contract of the 

member or service level agreement with 

the member in the event of the project 

acceptance (signed by both parties). 

Please note submitted CVs will be 

accepted as project team members for 

the duration. In the unfortunate event the 

contractor replaces the member, must do 

so with a member of the same 

credentials. 

10 or more years in 
bridge construction and 
maintenance experience 
& qualification on similar 
works. 

10 10 

5-9 years in bridge 
construction and 
maintenance experience 
& qualification on similar 
works 
 

7 

 
Less than 5 years 
experience  
No correct qualifications 
or not certified by SAPS 
Contract of employment 
not attached  

 

0 

Site Agent: Years of experience and 
qualification in Civil Engineering Diploma. 
CV’s and certified copies of qualifications 
must be attached of key staff for points to 
be allocated. Failure to attach will result in 
no points being allocated. 
 
NB: Attach employment contract of the 

member or service level agreement with 

the member in the event of the project 

acceptance (signed by both parties). 

5 or more years in bridge 
construction and 
maintenance experience 
& qualification on similar 
works - Certified copies 
of Certificate to be 
attached (certified by 
SAPS). 

10 10 

2-4 years’ in roads & 
bridges construction and 
maintenance experience 

5 
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Please note submitted CVs will be 

accepted as project team members for 

the duration. In the unfortunate event the 

contractor replaces the member, must do 

so with a member of the same 

credentials. 

& qualification on similar 
works - Certified copies 
of Certificate to be 
attached. (certified by 
SAPS) 

Less than 2 years’ 
experience  
No correct qualifications 
or not certified by SAPS 
Contract of employment 
not attached  

0 

Locality: 

Locally based 

office within Free 

State 

 

Locality as per CIPC registration 

(falsification of locality well lead to 

disqualification from participating in the 

contract) 

 

Office based in Thabo 

Mofutsanyana 

5 5 

Free State based offices  3 

Outside Free State 
Province based offices  

1 

Maximum possible score  40 

 

NB: A tender that fails to obtain the minimum qualifying score of 24 points for functionality as indicated 
in the Table above is not an acceptable tender, further all tenders that obtained the minimum qualifying 
score for functionality must be evaluated        in terms of price and the preference point system. 

NB: Risk assessment will be conducted during evaluation in line with CIDB regulations/requirements. 
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3.11.2.3 Phase 3: Price and Specific goals 

 

PHASE 3: PREFERENCIAL CLAIM POINTS IN TERMS OF PREFERENCIAL PROCUREMENT 
REGULATION SYSTEMS  
 
POINTS AWARDED FOR SPECIFIC GOALS  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: the 80/20 preference point system is applicable, corresponding points must 
also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals allocated 

points in terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed 

by the organ of 

state) 

Proof of 

documents to be 

attached  

Number of 

points claimed 

(80/20 system) 

(To be 

completed by 

the tenderer) 

Enterprise with ownership of 51% 

or more by person/s who are black 

person/s. 

4 CIPC certificate 

and ID copies 

certified by SAPS 

valid within 3 

months,  

 

Enterprise with ownership of 51% 

women. 

8 CIPC certificate 

and ID copies 

certified by SAPS 

valid within 3 

months,  

 

Enterprise with ownership of 51% 

or more by person/s who are 

youth. 

4 CIPC certificate 

and ID copies 

certified by SAPS  

valid within 3 

months, 

 

Enterprise with ownership of 

51% or more by person/s with 

disability. 

2 CIPC certificate, 

Certified ID 

copies, medical 

certificate, 

 



T1-24 

 
 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS 

 

certified by SAPS  

valid within 3 

months, 

Enterprise with ownership of 51% 

or more by persons who are 

military veterans 

2 Military veteran 

profile (including 

force number, 

three referees and 

detachment and 

commander). 

 

Total 20   
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C.1.1.2    Method of awarding bids in the Province 

 
✓ Bidders are requested to bid in accordance with the bid document. 

 
THE FOLLOWING CONDITIONS FORMS PART OF SPECIAL CONDITIONS OF BID 

 
▪ Bidders must be registered on Central Suppliers Database (CSD) 

▪ Bids must be valid for 90 days. 

▪ The service providers shall bear the cost associated with the preparation and 

submission of  the proposals. 

▪ The Department of Community Safety, Roads and Transport selection of qualifying 

tenders will be as per  Department’s Supply Chain Management policy and will be final. 

▪ The Department is not bound to accept any bid and reserves the right to annul the 

selection process at any time prior to contract award, without incurring any liability to the 

bidders. 

▪ The Department reserves the right to appoint more than one service provider. 

▪ Bidders who falsify any information will be disqualified. If any false information is 

discovered during the contract period, the Department then reserves the right to 

terminate the contract immediately 

▪ A Tender will be awarded to a bidder who scores the highest points and in accordance 

with the bid requirements. 

▪ Department reserve the rights to disqualify or terminate the contract should it find that 

the candidates or professionals used during tendering are not physically active in the 

implementation process. 

▪ SAPS Certified copies of identity documents of all active members/shareholders 

of the          company NOT older than 3 months, with clear dates of certification by 

Commissioner of Oath. 

▪ List of proposed team/s to work on the project and their responsibilities 

▪ (Note!! the listed team members should also form part of the physical personnel on 

site after the project award, failure to bring the same team will lead to termination 

of the contract) 

▪ Bidders must achieve the minimum of 60% (24 points) of the functionality points to be 

considered for further evaluation in stage 3 

▪ No late/faxed/e-mailed/posted submissions will be accepted or considered. 
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C.1.1 Insurance provided by the Employer 
 

If requested by the proposed successful Tenderer, submit for the Tenderer’s information the 
policies and / or certificates of insurance which the Conditions of Contract identified in the 
Contract Data, require the Employer to provide. 

 
C.1.2 Acceptance of tender offer 

 

C.1.1.1 Accept tender offer only if the Tenderer satisfies the legal requirements stated in the Tender Data. 
 

C.1.1.2 Notify the successful Tenderer of the Employer’s acceptance of his tender offer by completing   and 
returning one copy of the Form of Offer and Acceptance before the expiry of the validity period 
stated in the Tender Data, or agreed additional period. Providing the Form of Offer and Acceptance 
does not contain any qualifying statements, it will constitute the formation of a contract between 
the Employer and the successful Tenderer as described in the Form of Offer and Acceptance. 

F.1.1 Notice to unsuccessful Tenderers 
 

After the successful Tenderer has acknowledged the Employer’s notice of acceptance, notify 
other Tenderers that their tender offers have not been accepted. 

F.1.2 Prepare contract documents 

If necessary, revise documents that shall form part of the contract and that were issued by the 
Employer as part of the tender documents to take account of : 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, 

c) other revisions agreed between the Employer and the successful Tenderer, and 

d) the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 
 

F.1.3 Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful Tenderer for 
acceptance as soon as possible after the date of the Employer’s signing of the Form of Offer 
and Acceptance (including the Schedule of Deviations, if any). 

 

Only those documents that the conditions of tender require the Tenderer to submit, after 
acceptance by the Employer, shall be included. 

 
F.1.4 Complete adjudicator’s contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

 
F.1.5 Provide copies of the contract 

 

Provide to the successful Tenderer the number of copies stated in the Tender Data of the 
signed copy of the contract as soon as possible after completion and signing of the Form of 
Offer and Acceptance. 
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T1.3 TENDER DATA 
 

T1.3.1 GENERAL 

 
The Conditions of Tender in Section T1.2 are the Standard Conditions of Tender as contained 
in Annex F of SANS 294 – Construction Procurement Processes, Methods and Procedures 
which contain references to the Tender Data for details that apply specifically to this tender. 
The Tender Data in this Section T.1.3 shall be read with the Standard Conditions of Tender in 
order to expand on the Tenderer’s obligations and the Employer’s undertakings in 
administering the tender process in respect of the project under consideration. The Tender 
Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of Tender. Each item of Tender Data given below is 
cross-referenced to the relevant clause in the Standard Conditions of Tender. 

 

T1.3.2 TENDER DATA APPLICABLE TO THIS TENDER 
 

Clause 
number Wording 

 

F1. GENERAL 
 

F.1.2 Tender documents 
 

The tender documents issued by the Employer comprise of: 

 
 

a) VOLUME 1 : PROJECT DOCUMENT 
 

This volume is the Project Document for the identified contract 
number CSR&T/BID04/2024/25 
and contains the following sections: 

 

THE TENDER 
 

PART T1: TENDERING PROCEDURES 
 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
T1.2 STANDARD CONDITIONS OF TENDER 
T1.3 TENDER DATA 

 
PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 
T2.2 RETURNABLE SCHEDULES 

 
THE CONTRACT 

 

PART C1: AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
C1.2 CONTRACT DATA 

 
PART C2: PRICING DATA 

 
C2.1 PRICING INSTRUCTIONS 
C2.2 BILL OF QUANTITIES 
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PART C3: SCOPE OF WORK 
 

C3.1 STANDARD SPECIFICATIONS 
C3.2 PROJECT SPECIFICATIONS 
C3.3 PARTICULAR SPECIFICATIONS 

 
PART C4: SITE INFORMATION 

 

c) VOLUME 2: BOOK OF DRAWINGS 
 

There is no Volume 2 - Book of Drawings for CSR&T/ BID04/2024/25 
 

The following documents also form part of the tender and contract, but must be purchased by 
each of the Tenderers themselves: 

d) VOLUME 3: The Project Document, containing the tender notice, Conditions of 
Tender, Tender Data, Returnable Schedules, general and particular 
conditions of contract, project specifications, Pricing Schedule, Form 
of offer and Site Information is issued by the Employer (see note 3 
below). The Employer’s Form of Acceptance and any correspondence 
from the selected tenderer, performance security-demand guarantee 
and all addenda issued during the period of tender will also form part 
of this volume once a successful tenderer has been appointed. 

e) VOLUME 4 : The COTO Standard Specifications for Road and Bridge Works for 
south African Road Authorities(Draft Standard October 2020), issued 
by the Committee of Land Transport Officials. 

f) The Occupational Health and Safety Act 18th Edition of Construction Regulations 
GNR.929 of 25 June 2014 .This document is obtainable separately, and Tenderers shall 
obtain their own copies. 

g) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 
following acts, regulations and standards referred to in this document as they are 
essential for the Tenderer to get acquainted with the basics of construction management, 
the implementation of preferential construction procurement policies and participation of 
targeted enterprises and labour. 

(i) The Construction Industry Development Board Act No 38 of 2000 and the 
Regulations in terms of the CIDB Act 38/2000, Government Notice No 692 of 9 
June 2004, and amendments 

(ii) SANS 10396:2003 Implementing Preferential Construction Procurement Policies 
using Targeted Procurement Procedures 

 
(iii) SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with 

Participation of Targeted Enterprises, Joint Ventures, Targeted Labour etc. 

The Project Document and the drawings shall be obtained from the Employer or 
his authorized representative at the physical address stated in the Tender Notice, 
upon payment of the deposit stated in the Tender Notice. 

(iv) Asphalt Academy May 2009 publication “TG2 Second Edition, Technical guideline: 

Bitumen Stabilised Materials”. 

 

F.1.4 Communication and Employer’s Agent 
 

The Employer’s Agent: Mr Zwele Oplet 

Address : Medfontein Building 303, St. Andrew Street, BLOEMFONTEIN. 
Tel no : 051 409 8687 
Fax no : 051 409 8683 
e-mail : zweleoplet@gmail.com or opleto@freetrans.gov.za 

mailto:zweleoplet@gmail.com
mailto:opleto@freetrans.gov.za
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F2.1 Eligibility 
 

F2.1.1         Only those Tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the Scope of Work for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. NQF Level 5 will be a minimum requirement 
for supervisors. 

 
F2.1.2       The following Tenderers who are registered with the CIDB, are eligible to submit tenders: 

 
a) contractors who have a contractor grading designation equal to a contractor grading 

designation determined in accordance with the sum tendered for 6CE OR HIGHER 
class of construction work; and 

 
b) Tenderers need to ensure that they are registered in the grading in which they tender if 

their tender price differs from the grading as specified 
 

F2.1.3 Joint Ventures are eligible to submit tenders provided that: 
 

a) every member of the joint venture is registered with the CIDB; 
b) the lead partner has a contractor grading designation in the 6CE OR HIGHER class of 

construction  work; or 
c) the combined contractor grading designation calculated in accordance with the 

Construction Industry Development Board Regulations is a contractor grading 
designation determined in accordance with the sum tendered for a 6CE OR HIGHER 
class of construction work. 

 
F2.7 Site visit and clarification meeting 

 

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice 
and Invitation to Tender. 

 
NOTE : NON-ATTENDANCE OF THIS MEETING WILL DISQUALIFY THE TENDER 

 

(a) The Attendance List will be accepted as the official attendance of the clarification 
meeting. Signing the Attendance List of this meeting is the responsibility of the Tenderer 
attending the meeting and site inspection. 

 
It is important for prospective Tenderers to note that the name of the company on the 
Attendance List will be accepted as the legitimate Tenderer, which was represented by 
the person who signed the Attendance List. 

 

(b) Addenda of additional or changed contractual information will only be forwarded to 
Tenderers who attended the official site visit and clarification meeting. 
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F2.12. Alternative tender offers 
 

Should a Tenderer wish to submit an alternative tender offer, the only criteria permitted for 
such alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent. 

 
Calculations, drawings and all other pertinent technical information and characteristics as well 
as modified or proposed Pricing Data must be submitted with the alternative tender offer to 
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to 
take a view on the degree to which the alternative complies with the Employer’s standards and 
requirements and to evaluate the acceptability of the pricing proposals. Calculations must be 
set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the Tenderer, in the event that the alternative is accepted, 
to accept full responsibility and liability that the alternative offer complies in all respects with 
the Employer’s standards and requirements. 

 
The modified Pricing Data must include an amount equal to 0% of the amount tendered for the 
alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed 
design before it is constructed. 

 
F2.13 Submitting a tender offer 

 
F2.13.5 Tender offers shall be submitted as an original only. 

F2.13.7 The Employer’s address: 

The Head 
Department of Community Safety, Roads 
and Transport  
45 Perm Building 
Charlotte Maxeke 
Street  
Bloemfontein 
9300 

 
Location of tender box : As stated above 

 
Identification details : CSR&T/ BID04/2024/25 
Contract no: 
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PART T2 : RETURNABLE DOCUMENTS 

 
CONTENTS 

 
 
 

SECTION DESCRIPTION PAGE  

 

T2.1 
 

LIST OF RETURNABLE DOCUMENTS 
  

T2-2 

 
T2.2 

 
RETURNABLE SCHEDULES 

  
T2-3 

 
T2.2.1 RETURNABLE AND PREFERENTIAL SCHEDULES 

  

 
REQUIRED FOR TENDEREVALUATION PURPOSES 

 
T2-3 

 
T2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES 

AND AFFIDAVIT 

  

T2-25 

 

T2.2.3 FORMS TO BE SUBMITTED BY SUCCESSFUL TENDERER T2-36 
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T2.1 LIST OF RETURNABLE DOCUMENTS 
 

The Tender Document must be submitted as a whole. All forms must be properly 
completed as required, and the document shall not be taken apart or altered in any 
way whatsoever. 

 
All the certificates and forms to be provided with the tender are listed in the Tender 
Data under C2.23: Certificates, and under the returnable schedules and forms in T2.2 
hereafter. 

 

The list of returnable documents comprises the following : 
 

1. All the certificates listed in the Tender Data under C2.23 : Certificates ; 

2. All the returnable schedules and forms listed in T2.2.1 : Returnable Schedules 
Required for Tender Evaluation Purposes ; 

3. All the returnable documents listed in T2.2.2 : Preferential Procurement 
Schedules and Affidavits that will be incorporated into the Contract ; 

4. All the agreements and forms listed in T2.2.3: Forms to be completed by the 
successful Tenderer ; 

5. All the forms and agreements in the Contract Data in C1.2, where some of the 
forms (agreements) need to be completed only by successful Tenderer ; 

6. Pricing Data in C2.2 : Bill of Quantities. 
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T2.2 RETURNABLE SCHEDULES 
 

T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION 
PURPOSES 

 
 

SECTION DESCRIPTION PAGE 

SCHEDULE A RECORD OF ADDENDA TO TENDER DOCUMENTS T2-4 

SCHEDULE B CERTIFICATE OF AUTHORITY T2-5 

SCHEDULE C COMPULSORY ENTERPRISE QUESTIONNAIRE T2-8 

SCHEDULE D PLANT AND EQUIPMENT T2-11 

SCHEDULE E EXPERIENCE OF TENDERER T2-13 

SCHEDULE G TENDERER’S KEY PERSONNEL T2-17 

SCHEDULE H PRELIMINARY PROGRAMME T2-19 

SCHEDULE I AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES T2-21 

SCHEDULE J TENDERER'S HEALTH AND SAFETY PLAN AND DECLARATION T2-23 

SCHEDULE K TENDERER'S CERTIFICATE OF REGISTRATION WITH CIDB T2-25 

SCHEDULE L TAX CLEARANCE CERTIFICATE/S T2-27 

SCHEDULE M      PRICING SCHEDULE                                                                       T2-28 

SCHEDULE N BIDDER’S DISCLOSURE T2-29 

SCHEDULE O PREFERENCIAL PROCUREMENT REGULATIONS 2017 T2-30 

SCHEDULE P DECLARATION OF INTEREST T2-35 

SCHEDULE Q CERTIFICATE OF INDEPENDENT BID DETERMINATION T2-38 

 
T2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVITS THAT 

WILL BE INCORPORATED INTO THE CONTRACT 
 

T2.2.3 FORMS TO BE SUBMITTED BY THE SUCCESSFUL TENDERER 
 

NOTE :     The Tenderer is required to complete each and every schedule and form listed above to the best 
of his ability, as the evaluation of tenders and the eventual contract will be based on the 
information provided by the Tenderer. 
Failure of a Tenderer to complete the schedules and forms to the satisfaction of the Employer 
will inevitably prejudice the tender and may lead to rejection on the grounds that the tender is 
not responsive. 

 
The same applies to the Preferential Procurement Schedule in T2.2.2. 
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SCHEDULE A : RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

I / We confirm that the following communication/s, amending the tender documents, received from the 
Employer or his representative before the closing date for submission of this tender offer, have been 
taken into account in this tender offer : 

 
 

Addendum no. Date Title or details 

1 
  

2 
  

3 
  

4 
  

5 
  

6 
  

7 
  

8 
  

 
 
 

 
SIGNATURE : ..............................................………….....……... 
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SCHEDULE B : CERTIFICATE OF AUTHORITY 
 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 

complete the certificate set out below for the relevant category. 

 
(i) 

COMPANY 

(ii) 

CLOSE 

CORPORATION 

(iii) 

PARTNERSHIP 

(iv) 

JOINT VENTURE 

(v) 

SOLE 

PROPRIETOR 

     

 
(i) CERTIFICATE FOR COMPANY 

 

I, .................................................................., Managing Director of the   Board of Directors of 

....................................................................., hereby confirm that by resolution of the Board (copy 

attached) taken on ......................... 20......, Mr/Ms ......................................................., acting in the 

capacity of ................................................................................, was authorized to sign all documents in 

connection with this tender and any contract resulting from it, on behalf of the company. 

 

Managing Director : .............................................................................................. 
 

(ii) CERTIFICATE FOR CLOSE CORPORATION 
 

We, the undersigned, being the key members in the business trading as ............................................ 
......................................... hereby authorise Mr/Ms ........................................................................ , acting in the 

capacity of ............................................................................................ , to sign all documents in connection with 
this tender ................................................... and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

 

    

 

    

 

    

 

Note : This certificate is to be completed and signed by all of the key members upon whom rests 

the direction of the affairs of the Close Corporation as a whole. 

 

(iii) CERTIFICATE FOR PARTNERSHIP 
 

We, the undersigned, being the key partners in the business trading as, …........................................... 
…............................................. hereby authorize Mr/Ms …..................................................................... 
acting in the capacity of ......................................................................................... , to sign all documents in 
connection with this tender and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 
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NAME ADDRESS SIGNATURE DATE 

    

 

    

 

    

 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 

 
(iv) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms 
................................................................................................................, authorized signatory of the 
company ..................................................................., acting in the capacity of lead partner, to sign all 
documents in connection with this tender offer and any contract resulting from it, on our behalf. 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories 
of all the partners to the Joint Venture. 

 

NAME OF FIRM ADDRESS 
AUTHORIZING SIGNATURE, 

NAME AND CAPACITY 

 
Lead partner 

  

 

   

 

   

 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 

 
(v) CERTIFICATE FOR SOLE PROPRIETOR 

 

I, ......................................................................................... , hereby confirm that I am the sole owner of the 
business trading as .............................................................................................................................. 

 
 

Signature of sole owner : .................................................. 
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REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 
 
 

Important note to Tenderer : 
 

Registration Certificates for Companies, Close Corporations and Partnerships, or Agreements and 
Powers of Attorney for Joint Ventures, or ID documents for Sole Proprietors, all as referred to in the 
foregoing forms and in T2.1, must be attached here. 
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SCHEDULE C : ` COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished. In the case of a Joint Venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1 : Name of enterprise : 

Section 2 : VAT registration number : 

Section 3 : CIDB registration number : 

Section 4 : Particulars of sole proprietors and partners in partnerships : 

 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

 

 
Section 5 : Particulars of companies and close corporations 

 
Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 
Section 6 : Record of service of the state 

 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months, in the service of any of the following: 

 

 a member of any municipal council 

 

 a member of any provincial legislature 

 

 a member of the National Assembly or 
the National Council of Province 

 

 a member of the board of directors of 
any municipal entity 

 

 an official of any municipality or 
municipal entity 

 an employee of any provincial 
department, national or provincial 
public entity or constitutional institution 
within the meaning of the Public 
Finance Management Act, 1999 (Act 1 
of 1999) 

 

 a member of an accounting authority of 
any national or provincial public entity 

 

 an employee of Parliament or a 
provincial legislature 
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If any of the above boxes are marked, disclose the following : 
 
 

Name of sole proprietor, 
partner, director, 

manager, principal 
shareholder or 

stakeholder 

 

Name of institution, public office, 
board or organ of state and position 

held 

Status of service 
(tick appropriate column) 

 

Current 
Within last 12 

months 

    

    

    

    

    

Note : Insert separate page if necessary 

 
Section 7 : Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or 
close corporation is currently or has been within the last 12 months, been in the service of any of the 
following: 

 

 a member of any municipal council 

 

 a member of any provincial legislature 

 

 a member of the National Assembly or 
the National Council of Province 

 

 a member of the board of directors of any 
municipal entity 

 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the 
meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 
 a member of an accounting authority of any 

national or provincial public entity 

 

 an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following : 
 

 
Name of spouse, child 

or parent 

Name of institution, public 
office, board or organ of state 

and position held 

Status of service 
(tick appropriate column) 

current 
Within last 12 

months 
    

    

    

Note : Insert separate page if necessary 
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The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise : 
 

i) confirms that neither the name of the enterprise or the name of any partner, manager, director 
or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears on the Register of Tender Defaulters established in terms of the Prevention and 
Combating of Corrupt Activities Act of 2004; 

ii) confirms that no partner, member, director or other person, who wholly or partly exercises, or 
may exercise, control over the enterprise appears, has within the last five years been convicted 
of fraud or corruption; 

iii) confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the Tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to 
the best of my belief both true and correct. 

 
 
 
 
 

Signed     Date    

 

 
 

Name     Position    

 

 

 
Enterprise 
name    
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SCHEDULE D : PLANT AND EQUIPMENT 
 

The following are a list of major items of relevant equipment that I / we presently own and will have 
available for this contract if my / our tender is accepted. 

 
 

(a) Details of major equipment that is owned by me / us and immediately available for this 

contract. 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 
(b) Details of major equipment that will be hired, or acquired for this contract if my / our 

tender is accepted 

 
DESCRIPTION (type, size, capacity etc) 

 
QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

    

Note : Attach additional pages if more space is required 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant 
not listed but which may be necessary to complete the contract within the specified contract period. 

 
 
 
 

SIGNATURE : ..............................................………….....……... 
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ATTACH THE PLANT AND EQUIPMENT LIST/S HERE 
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SCHEDULE E : EXPERIENCE OF TENDERER 
 

The following is a statement of work of similar nature recently successfully executed by myself / 
ourselves: 

 

EMPLOYER: 
CONTACT PERSON 
AND TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: CONTACT 

PERSON AND 
TELEPHONE NUMBER 

 
 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR EXPECTED 
TO BE 

COMPLETED 

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 

SIGNATURE : ..............................................………….....……... 
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ATTACH THE LIST HERE IF SEPARATE LIST IS PROVIDED 
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SCHEDULE G : TENDERERS' KEY PERSONNEL 
 
 

NAME POSITION NQF QUALIFICATION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 

SIGNATURE : ..............................................………….....……... 
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ATTACH COPIES OF NQF CERTIFICATES FOR LABOUR INTENSIVE CONSTRUCTION OF 

RELEVANT SUPERVISORS 
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SCHEDULE H : PRELIMINARY PROGRAMME 
 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 
tempo of execution of the various activities comprising the work for this Contract.   The programme shall 
be in accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of his Tender. 

 

 
PROGRAMME 

 

 
ACTIVITY 

MONTHS 

              

               

               

               

               

               

               

               

               

               

               

               

               

 
[Note: The programme must be based on the completion time as specified in the Contract Data. No other 
completion time that may be indicated on this programme will be regarded as an alternative offer, unless 
it is listed in Table (b) of Form I hereafter and supported by a detailed statement to that effect, all as specified 
in the Tender Data] 

 
 
 
 
 
 

SIGNATURE : ..............................................………….....……... 
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ATTACH PRELIMINARY PROGRAM HERE 
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SCHEDULE I : AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 

The Tenderer should record any amendments and alternatives he may wish to make to the tender 
documents in this schedule. Alternatively a Tenderer may state such amendments and alternatives in a 
covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause F3.3 if the Standard Conditions of Tender referenced in the 
Tender Data regarding the Employer’s handling of material deviations and qualifications. 

These amendments and qualifications, if accepted by the Employer, will be incorporated in the Form of 
Offer and Acceptance, Schedule of Deviations. 

(a) AMENDMENTS AND QUALIFICATIONS 
 

PAGE CLAUSE OR ITEM NO PROPOSED AMENDMENT AND QUALIFICATIONS 

   

   

   

   

   

   

[Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 
(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender. 

 
(b) ALTERNATIVES 

 

PROPOSED ALTERNATIVE DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer 
for time for completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, 
programme, etc, and a detailed statement setting out the salient features of the proposed 
alternatives must accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods 
of construction shall be treated separately from the main tender offer.] 

 
 

 
SIGNATURE : ..............................................………….....……... 
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ATTACH ALTERNATIVES HERE 
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SCHEDULE J : CONTRACTOR'S HEALTH AND SAFETY PLAN AND DECLARATION 
 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" 
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that 
the Contractor has the necessary competencies and resources to carry out the work safely in accordance 
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 
2003. 

 
To that effect a person duly authorized by the Tenderer must complete and sign the declaration hereafter 
in detail. 

 
Declaration by Tenderer 

 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act 
No 181 of 1993), and the OHSA 1993 Construction Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to safely 
carry out the construction work under this contract in compliance with the Construction Regulations 
and the Employer's Health and Safety Specifications. 

3. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under 
the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 
Regulation 5(1) of the Construction Regulations, which plan shall be subject to approval by the 
Employer. 

 
4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and 
will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, 
the Engineer, visitors, and officials and inspectors of the Department of Labour. 

 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill 

of Quantities to cover the cost of all resources, actions, training and all health and safety measures 
envisaged in the OHSA 1993 Construction Regulations 2003, including the cost for specific items 
that may be scheduled in the Bill of Quantities. 

 

6. I hereby confirm that I will be liable for any penalties that may be applied by the Employer in terms 
of the said Regulations for failure on my part to comply with the provisions of the Act and the 
Regulations as set out in Regulation 30 of the Regulations. 

 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer 

will mean that I am unable to comply with the requirements of the OHSA 1993 Construction 
Regulations 2003, and accept that my tender will be prejudiced and may be rejected at the discretion 
of the Employer. 

 
8. I am aware of the fact that, should I be awarded the contract, I must submit the notification required 

in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2003 before I will be allowed 
to proceed with any work under the contract. 

 
 
 

SIGNATURE : .................................................................. 



T2-22 

 
 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS 

 

CONTRACTOR'S SAFETY PLAN 
 

The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and Safety Plan as 
required in terms of Regulation 5 of the Occupational Health and Safety Act 1993 Construction Regulations 
2014, including COVID 19 OHS regulations 2020, and referred to in Form K. 

 
The Contractor's Health and Safety Plan shall cover at least the following aspects as applicable: 

 
1. Safety of subcontractors (Refer Construction Regulations 2003 Clause 5: Principal Contractors and 

Contractors) 
 

• Methods to ensure the approval, implementation and maintenance of all health and safety 
aspects regarding his subcontractors. 

 
2. Monitoring the health and safety on the construction site on a regular basis (Refer Clause 6: 

Supervision of Construction Work) 
 

• Details of the Construction Supervisor and his appointed assistants (if any); 

• Details of the Construction Safety Officer, full-time or part-time; 

• Details of the suitability and competency of the Construction Supervisor and Construction 
Safety Officer regarding health and safety aspects of the construction works. 

 

3. Assessment of risks on the construction site (Refer Clause 7: Risk Assessment) 
 

• Details of a proper risk assessment on which his health and safety plan is based; 

• Ways in which all construction employees are informed, instructed and trained regarding the 
work procedures and the related hazards. 

 
4. Risk items (Refer Clauses 8 to 28: Risk items to be addressed) 

 

• Details of the design, management, responsibilities, worker training, work methods, 
procedures, maintenance and any other requirements necessary for him and his 
subcontractor, if applicable, to work safely and in a healthy environment as stipulated in these 
clauses. 
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Contractor’s OHS Management System checklist 
 

1. OHS Policy and Management 
 

  Yes  No 

1.1 Is there a written company health and safety policy?   

1.2 Does the company have an OHS Management System?   

1.3 Is there a company OHS Management Manual or Plan?   

1.4 Are health and safety responsibilities clearly identified for all levels of 
staff? 

  

 
2. Safe Work Practices and Procedures 

 
  Yes  No 

2.1 Has the company prepared safe operating procedures or specific 
safety instructions relevant to its operations? 

  

2.2 Does the company have any permit to work systems?   

2.3 Is there a documented incident investigation procedure?   

2.4 Are there procedures for maintaining, inspecting and assessing the 
hazards of plant operated/owned by the company? 

  

2.5 Are there procedures for storing and handling hazardous substances?   

2.6 Are there procedures for identifying, assessing and controlling risks 
associated with manual handling? 

  

 
3. OHS Training 

 
  Yes  No 

3.1 Is health and safety training conducted in the company?   

3.2 Is a record maintained of all training and induction programs 
undertaken for employees in the company? 

  

 
4. Health and Safety Workplace Inspection. 

 
  Yes  No 

4.1 Are regular health and safety inspections at worksites undertaken?   

4.2 Are standard workplace inspection checklists used to conduct health 
and safety inspections? 

  

4.3 Is there a procedure by which employees can report hazards at 
workplaces? 

  

 

5. Health and Safety Consultation. 
 

  Yes  No 

5.1 Is there a workplace health and safety committee?   

5.2 Are employees involved in decision making over OHS matters?   

5.3 Are there employee elected health and safety representatives?   

 
6. OHS Performance Monitoring. 

 
  Yes  No 

6.1 Is there a system for recording and analyzing health and safety 
performance statistics? 

  

6.2 Are employees regularly provided with information on company 
health and safety performance? 

  

6.3 Has the company ever been convicted of an occupational health and 
safety offence? 
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7. Does your company's health and safety plan contain the following elements? 
 

  Yes  No 

7.1 Description of the contract   

7.2 OHS Structure of work undertaken under this contract   

7.3 Induction and safety training   

7.4 Safe work practices and procedures for specific work undertaken   

7.5 Risk assessments for specific works undertaken   

7.6 Workplace inspection schedule for duration of contract   

7.7 OHS consultative processes to be followed   

7.8 Emergency procedure for this specific contract   

7.9 Incident recording and investigation on procedures   

7.10 Health and safety performance monitoring arrangements to be 
implemented during contract 
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SCHEDULE K : CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB 
 
 

[The Tenderer shall attach hereto the Contractor’s Certificate of Registration with CIDB. Failure to 
submit the certificate with the tender document will lead to the conclusion that the Tenderer is not 
registered with the CIDB and therefore not eligible to tender]. 
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SCHEDULE L : TAX CLEARANCE REQUIREMENTS 

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 

 
 

1. In order to meet his requirement bidders are required to complete in full the attached form TCC 001 
“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. 
The Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals 
who wish to submit bids. 

 
2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 

1 (one) year from the date of approval. 
 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit 
the original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified 
copies of the Tax Clearance Certificate will not be acceptable. 

 
4. In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate. 
 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any 
SARS branch office nationally or on the website www.sars.gov.za. 

 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 
provision, taxpayers will need to register with SARS as through the website www.sars.gov.za. 

http://www.sars.gov.za/
http://www.sars.gov.za/
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1. Name of taxpayer / bidder:……………………………………………………………….. 
 

2. Trade name:……………………………………………………………………………….. 
 

3. Identification number:……………………………………………………………………. 
 

4. Company / Close Corporation registration number:…………………………………… 
 

5. Income tax reference number:…………………………………………………………… 
 

6. VAT registration number (if applicable):……………………………………………… 
 

7. PAYE employer’s registration number (if applicable):……………………………….. 

 
 

Signature of contact person requiring Tax Clearance Certificate: ……………………… 
 

Name…………………………………………………………………………………………. 

 
 

Telephone number : Code:…………………. Number: …………………………… 
 

Address: ………………………………………………………………… 
 

………………………………………………………………… 
 

…………………………………………………………………… 

 
 
 
 

DATE: 20……/……./……… 
 
 
 
 
 
 

 

 

I. APPLICATION FOR TAX CLEARANCE CERTIFICATE 
(IN RESPECT OF BIDDERS) 

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) 
WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD 
TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE OR 
UNDER PAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY PERSON 
AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT 
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SCHEDULE M: 
SBD 3.1 

 

PRICING SCHEDULE – FIRM PRICE (PURCHASES) 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT 

TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 

PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 

 
Name of bidder……………………………………         Bid number: CSR&T/BID04/2024/25 
 
Closing Time 11:00am                                                 Closing date: 12 AUGUST 2024 

 
OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID. 
__________________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.                  ** (ALL APPLICABLE TAXES INCLUDED) 
 
 

 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
 
- Brand and model    …………………………………. 
       
- Country of origin    …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/not firm 
 
 
- Delivery basis      …………………………………… 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
 
 
*Delete if not applicable 

 
 
 



T2-29 

 
 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS 

 

SCHEDULE N: SBD 4 
BIDDER’S DISCLOSURE 

 

 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with 
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution 
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for 
the bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 
having a controlling interest in the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 

by the procuring institution? YES/NO 
 
 
                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 

 
1 the power, by one person or a group of persons holding the majority of the equity of 

an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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or not they are bidding for this contract?    YES/NO 
 
2.3.1 If so, furnish particulars:……………………………………………………………………………. 

……………………………………………………………………………. 
 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to be true and complete 
in every respect: 
 

3.1  I have read, and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 
formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit 
the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding 
of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during 
the bidding process except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications or terms of reference 
for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
………………………………  ..……………………………………………   

 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 
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SCHEDULE O: SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 
by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

  or  
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Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 
the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals allocated 
points in terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed 
by the organ of 

state) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

Source documents 
required for 
assessment 

Enterprise with ownership of 51% 
or more by person/s who are black 
person/s. 

4  CIPC certificate and 
ID copies certified by 
SAPS valid within 3 

months,  

Enterprise with ownership of 51% 
or more by person/s who are 
women. 

8  CIPC certificate and 
ID copies certified by 
SAPS valid within 3 

months,  

Enterprise with ownership of 51% 
or more by person/s who are 
youth. 

4  CIPC certificate and 
ID copies certified by 
SAPS  valid within 3 

months, 

Enterprise with ownership of 51% 
or more by person/s with 
disability. 

2  CIPC certificate, 
Certified ID copies, 
medical certificate, 
certified by SAPS  

valid within 3 months, 

Enterprise with ownership of 51% 
or more by persons who are 
military veterans 

2  Military veteran 
profile (including 

force number, three 
referees and 

detachment and 
commander). 

Total 20   
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 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 

 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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SCHEDULE P: DECLARATION OF INTEREST 

 
1. Any legal person, including persons employed by the state¹, or persons having a kinship with 

persons employed by the state, including a blood relationship, may make an offer or offers in 
terms of this invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or 
written price quotation). In view of possible allegations of favoritism, should the resulting bid, or 
part thereof, be awarded to persons employed by the state, or to persons connected with or 
related to them, it is required that the bidder or his/her authorized representative declare his/her 
position in relation to the evaluating/adjudicating authority where- 

 

- the bidder is employed by the state; and/or 
 

- the legal person on whose behalf the bidding document is signed, has a relationship with 
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), 
or where it is known that such a relationship exists between the person or persons for or 
on whose behalf the declarant acts and persons who are involved with the evaluation and 
or adjudication of the bid. 

 

2. In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
2.1 Full Name of bidder or his or her representative:   ................................................................. 

 
2.2 Identity Number:    .................................................................................................................. 

 
2.3 Position occupied in the Company (director, trustee, shareholder², member): ...................... 

 

.............................................................................................................................................. 
 

2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust: 
 

............................................................................................................................................. 
 

2.5 Tax Reference Number:   ...................................................................................................... 
2.6 VAT Registration Number:   ................................................................................................... 

 
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, 

tax reference numbers and, if applicable, employee / PERSAL numbers must be indicated in 
paragraph 3 below. 

 
¹“State” means – 

(a) any national or provincial department, national or provincial public entity or constitutional 
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 
1999); 

(b) any municipality or municipal entity; 
(c) provincial legislature; 
(d) national Assembly or the national Council of provinces; or 
(e) Parliament. 

 

²”Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the enterprise or business and exercises control over the enterprise. 

 
 

2.7 Are you or any person connected with the bidder presently employed by the state? YES / NO 
 

2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member: ..................................................... 
Name of state institution at which you or the person 
connected to the bidder is employed : ..................................................................................... 
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Position occupied in the state institution: ................................................................................. 
 

Any other particulars:   .............................................................................................................. 
 

................................................................................................................................................ 
 

................................................................................................................................................ 
 

2.7.2 If you are presently employed by the state, did you obtain YES / NO 
the appropriate authority to undertake remunerative 
work outside employment in the public sector? 

 

2.7.2.1 If yes, did you attach proof of such authority to the bid YES / NO 
document? 

 
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 

 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
 

……………………………………………………………………. 
 

……………………………………………………………………. 
 

……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors / YES / NO 
trustees / shareholders / members or their spouses conduct 
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

 

………………………………………………………………….. 
 

………………………………………………………………….. 
 

…………………………………………………………………... 
 

2.9 Do you, or any person connected with the bidder, have YES / NO 
any relationship (family, friend, other) with a person 
employed by the state and who may be involved with 
the evaluation and or adjudication of this bid? 

 

2.9.1 If so, furnish particulars. 
 

……………………………………………………………... 
 

…………………………………………………………..…. 
 

……………………………………………………………… 
 

2.10 Are you, or any person connected with the bidder, YES/NO 
aware of any relationship (family, friend, other) between 
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 

 
2.10.1 If so, furnish particulars. 

 
……………………………………………………………… 
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……………………………………………………………… 
 

……………………………………………………………… 
 

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO 
of the company have any interest in any other related companies 
whether or not they are bidding for this contract? 

 
2.11.1 If so, furnish particulars: 

……………………………………………………………………………. 
 

……………………………………………………………………………. 
 

……………………………………………………………………………. 

 
 

3 Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number Personal Income Tax 
Reference Number 

State Employee 
Number / Persal 
Number 

    

    

    

    

 

4 DECLARATION 
 

I, THE UNDERSIGNED (NAME) ................................................................................................. 
 

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS 

CORRECT. 

 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS 

DECLARATION PROVE TO BE FALSE. 

 
 

................................................. .......................................................... 
Signature Date 

 

 
................................................. .......................................................... 

Position Name of bidder 
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SCHEDULE Q: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

 

1. This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take 

all reasonable steps to prevent abuse of the supply chain management system and authorizes 

accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the 

institution’s supply chain management system and or committed fraud or any other 

improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier committed 

any corrupt or fraudulent act during the bidding process or the execution of that contract. 

 
4. This SBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

 
5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be 

completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to 

acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between 

competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 
 

 

(Bid Number and Description) 

in response to the invitation for the bid made by: 

 

(Name of Institution) 

 
do hereby make the following statements that I certify to be true and complete in every respect: 

 

 
I certify, on behalf of : that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 

 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign the bid, on behalf of the bidder; 

 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 

 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium! will not be construed as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid which does not meet the specifications and conditions of the 

bid; or 

(f) bidding with the intention not to win the bid. 
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8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars 

of the products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 
 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
 

………………………………………………… ………………………………… 

Signature Date 

 
 

…………………………………………………. ………………………………… 

Position Name of Bidder
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THE CONTRACT 
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PART C2   : PRICING DATA 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 C 

 



  

 
 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON SECONDARY ROAD S59 AT 
ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS 

 

PART C1 : AGREEMENTS AND CONTRACT DATA 
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C1.1 FORM OF OFFER AND ACCEPTANCE C1-4 
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C1.1 Form of Offer and Acceptance 

 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 
THE URGENT RE-ADVERTISEMENT AND APPOINTMENT OF A CONTRACTOR WITH CIDB GRADING 
6CE OR HIGHER TO PERFORM URGENT MAINTENANCE ON WILGE RIVER BRIDGE 15 ON 
SECONDARY ROAD S59 AT ABERFELDY NEAR KESTELL FOR THE DEPARTMENT OF COMMUNITY 
SAFETY, ROADS AND TRANSPORT FOR A PERIOD OF 8 MONTHS. 
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in the Bid Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Bid. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this Form of Offer and 
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………. Rand (in words);  
 
R ………………………………………………………………………………………………………………… (in 
figures)  
 
WHICH WILL INCLUDE A MINIMUM SUBCONTRACTING VALUE OF: 
……………………………………………………………………………………………Rand (in words): 
 
R …………………………………………………………………………………………………………...  
(in figures, which will be equivalent to 30% of the contract amount in line with item 33 of the Contract Data) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Bid Data, whereupon the Bidder becomes the party named as the Contractor in the Conditions 
of Contract identified in the Contract Data. 
 

For the Bidder: Witness: 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature       
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and Surname             

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity 
 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 
 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
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Name and address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ….. 

  
Date:                                          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Bidder’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the 
Bidder’s Offer shall form an agreement between the Employer and the Bidder upon the terms and 
conditions contained in this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract, are contained in: 
 
Part C1: Agreements and Contract Data, (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope of Work. 
Part C4: Site Information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above.  
 
Deviations from and amendments to the documents listed in the Bid Data and any addenda thereto as listed 
in the Bid Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer 
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and 
forming part of this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorized representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the Conditions of Contract identified in the Contract Data. Failure to fulfill any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 

 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Bidder (now Contractor) within five days of the date of such receipt notifies the Employer in writing 
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding 
contract between the parties. 
 
For the Employer: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 
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Name and address of Organization: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Signature and name of witness:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

Date:                                       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Schedule of Deviations 

 
Notes: 

 
1. The extent of deviations from the Bid documents issued by the Employer prior to the Bid closing date 

is limited to those permitted in terms of the Conditions of Bid, 
 
2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in 

such, letter, which constitutes a deviation as aforesaid become the subject of agreements reached 
during the process of, offer and acceptance, the outcome of such agreement shall be recorded here, 
 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to Bid documents and which it is agreed by the Parties becomes and obligation of the contract 
shall also be recorded here, 

 
4. Any change or addition to the Bid documents arising from the above agreements and recorded here, 

shall also be incorporated into final draft or the Contract, 
 
 
1. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 

Details  . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  
 

2. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 

Details  . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . .  
 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Bidder 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
For the Bidder:      For the Employer: 
 
……………………………………  Signature …………………………………… 
 
……………………………………  Name  …………………………………… 
 
……………………………………  Capacity …………………………………… 
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Name and address of organization:  Name and address of organization: 
 
……………………………………    …………………………………… 
 
……………………………………    …………………………………… 
 
……………………………………    …………………………………… 
 
……………………………………       Witness Signature …………………………………… 
 
……………………………………      Witness Name …………………………………… 
 
……………………………………      Date  ……………………………………  
 
Confirmation of Receipt 

 
The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the 
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this 
Agreement, including Schedule of Deviations (if any) today: 
 
 
The ……………………………………….. (Day) of ……………………………………….. (Month) 
 
 
20 ……….. (Year) at ……………………………………….. (Place) 
 
 
For the Contractor: .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 
 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity 
 

Signature and name of witness: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 
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C1.2 CONTRACT DATA 
 

CONTENTS 
 
 
 
 

SECTION DESCRIPTION PAGE  

C1.2.1 
 
C1.2.2 
 
C1.2.3 

CONDITIONS OF CONTRACT 

CONTRACT SPECIFIC DATA 

DATA PROVIDED BY THE TENDERER 

 C1-6 

C1-8 

C1-13 
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C1.2.1         CONDITIONS OF CONTRACT 
 
GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works – 3rd  
Edition 2015", issued by the South African Institution of Civil Engineering. (Short title: “General 
Conditions of Contract 2015"). 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out 
hereafter under "Contract Specific Conditions". 
 
CONTRACT SPECIFIC CONDITIONS 
 

1. GENERAL  
 

These Contract Specific Conditions (CSC) form an integral part of the Contract. The 
Contract Specific Conditions shall amplify, modify or supersede, as the case may be, the 
General Conditions of Contract 2015 to the extent specified below, and shall take 
precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered "CSC" followed in each 
case by the number of the applicable clause or subclause in the General Conditions of 
Contract 2015, and the applicable heading, or (where a new special condition that has no 
relation to the existing clauses is introduced) by a number that follows after the last clause 
number in the General Conditions, and an appropriate heading.  

 
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT  

 
 
CSC 2.2 Specific Approval of the Employer required 
 

“The Engineer or Contractor must obtain special approval or consent from the Employer 
for the decisions in the following clauses: 
  

 Clauses 2.2.3, 3.1.2, 3.2.1, 3.2.4, 4.7, 4.12.1,4.11.2, 5.7.3, 5.8.1, 5.10.1, 5.11.2, 5.11.3, 
5.12.1, 5.13.2, 5.14.1, 5.16.1, 6.3.2, 6.4, 6.5.1, 6.6.1, 6.10.1, 6.10.6, 6.11, 7.8.2.2, 8.2.2.2, 
10.1.5.” 

 
3.1 Add the following 
 
       “after approval by the Employer” 
 
 
CSC 2.1.2 Compliance with applicable laws 
 
CSC 2.1.2.5 Health and safety 
 

Add the following : 
 
"The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 
the Construction Regulations GNR.929 of 25 June 2017 (Government Gazette No 25207 
of 18 July 2003, Notice No R1010) will in all respects be applicable to this contract, 
including all regulations pertaining to the COVID 19 compliance."  
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CSC CONTRACT PRICE ADJUSTMENT SCHEDULE 

 

Paragraph 1 

Adjust the definitions of "L", "P", "M" and "F" in the 4th to the 7th sub-paragraphs with 
the following: 

 

Definition of “L”: 

Insert “(Consumer Price Index)” after “P0141.1” in the third line. 

Insert “(Consumer Price Index and Percentage Change according to Urban Area)” after 
“Table 21“in the third line. 

Definition of “P”: 

Insert “(Production Price Index)” after “P0142.1” in the second line. 

Insert “(Production Price Index for Selected Materials, item ‘Civil Engineering Plant’)” after 
“Table 16“in the second line. 

Definition of “M”: 

Insert “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Materials used in Certain Industries, item ‘Civil 
Engineering Plant’)” after “Table 15“in the second line 

Definition of “F”: 

Insert “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Selected Materials, item Diesel Oil – Coast and  

Witwatersrand)” after “Table 16“in the second line 

[Note:  The indices are obtainable in www.statssa.gov.za.  The latest indices for L (certain 
urban areas only),  P,  M and F, are more readily obtainable in www.safcec.org.za under 
"CPAF Indices"] upon registration with Safcec 

 
Paragraph 2 : Assessment of amount subject to adjustment 
 
Add the following to the paragraph defining "E" : 
 
"Where the amount is based on current costs de-escalated to the base month, or where 

daywork is calculated at rates tendered in a daywork schedule, the costs shall not be 

included in the value of "E". 

 
 
 
 
 
 
 
       
 
 
 
 
      C1.7

http://www.statssa.gov.za/
http://www.safcec.org.za/
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C1.2.2 CONTRACT SPECIFIC DATA 
 

ITEM 
No: 

REFERENCE 
TO: 

CLAUSE INFORMATION 

1 Contractor 1.1.1.9 
…………………………………………………………….……. 

2 Defects Liability 
Period 

1.1.1.13 24 Months from issuing of Certificate of Practical 
Completion  

3 Practical 
Completion 

1.1.1.14 The time for achieving Practical Completion is calculated 
from commencement date to the time when the entire road 
is ready for public use without posing risk to users.  

4 Employer 1.1.1.15 Free State Provincial Government represented by Head of 
Department: Department of Community Safety, Roads and 
Transport 

5 Employer’s 
Agent 
(Engineer) 

1.1.1.16 Department of Community Safety, Roads and Transport 

Mr Zwele Oplet 

6 Address of the 
Employer 

1.2.1.2 Physical: 

45 Charlotte Maxeke Street  

Bloemfontein 

9300   

Postal: 

P.O Box 690 

Bloemfontein 

9300 

Telephone No: (051) 409 8575 

7 Address of the 
Contractor 

1.2.1.2 
Physical Address:…………………………………. 

………………………………………………………. 

Postal Address: 

………………………………………………………. 

………………………………………………………. 

Telephone Number (Office): 

………………………………………………….……. 

Facsimile Number (Office): 

……………………………………………………. 

E-mail Address (Office): 

……………………………………………………. 

8 Commencement 

of Work 

5.2 Within 45 days after site hand over, contractual 

obligations, compliance with Construction Regulations 

2014 and Environmental Compliance  
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9 Documentation 

required before 

commencement 

of the Works 

5.3.1 Health & Safety Plan (Refer to CR 2014) 

Revised Programme & Cash flow Projection (Refer to 

Clause 5.6) 

Security (Performance and retention guarantee 6.2) 

Insurance (CAR Construction All Risk to Clause 8.6) 

Construction Permit (CR 2014) 

Environmental compliance i.e. (mining permit, water usage 

etc.) 

10 Time to submit 

the 

documentation 

required before 

commencement 

of the Works 

5.3.2 14 Days for all above documents excluding the 

Construction permit  

11 
Completion of 

the Works 
5.6.2.1 8 Months starting from the date of site hand over   

12 Special non-

working times 

5.8 Sundays and all public holidays as well as year-end 

builder’s break. 

13 Suspension of 
Works 

5.11 Planned Annual allocated budget available can be 
reduced at the Employer’s discretion. In the event that 
annual budget is reduced or exhausted, the Contractor 
shall not be allowed to stop the Works and or claim interest 
on the unpaid Works.   

No claim shall be submitted to the Department once 
the budget is depleted. 

14 Penalty for 

failing to 

complete the 

Works on time 

5.13.1 R10 000 per calendar day R0 to R50 million      project 

value  

R15 000 per calendar day R51million to R100 million 
project value 
R50 000 per calendar day R101 million to unlimited project 
value 

15 Latent Defects 
Liability Period 

5.16.3 Should there be any structural defects within Fifteen (15) 
years after final completion, the Contractor will be fully 
liable for latent defects 

16 Security 6.2.1 Performance Guarantee of 10% (normal performance 

guarantee and Mining permit guarantee) of the value of the 

Works which will be handed back after certification of 

completion, to be submitted within 14 days after the site 

hand over date. Expiry date should state “until the 

issuing of Completion certificate” 

Rehabilitation quantum guarantee should be deducted 

from the performance guarantee upon full computation of 

the amount by Department of Mineral Resources and 

Energy (DMRE). Guarantee  should be addressed to 

DMRE. 

17 
Dayworks 6.5.1.2.3 

Refer to A1.2.3.11 of the Specifications (Ordering of 

daywork)  
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18 

Rates and 

Prices are final 

and binding 

6.8 All rate items on the Bill of Quantity must be priced in Rand 

value except only where the rate is stipulated as Rate Only 

item. Items that will be priced not with Rand value will be 

termed or taken as incomplete tender and will be 

disqualified. Rather price Zero Rand for any uncounted 

action   

19 

Contract Price 

Adjustment 
6.8.2 

The following values for the different factors are to be 

used: 

X = 0.10 

a = 0.10 - Labour 

b = 0.55 - Equipment 

c = 0.15 - Material 

d = 0.20 - Fuel  

The different values for the calculation of the price 

adjustment factor shall be for the area of Free State:  Other 

urban areas.  The Diesel index shall be for the 

Witwatersrand Area. The Base month is one month prior 

to submission of quotations / Bid document. 

20 
Special 

Materials 
6.8.3 

Price adjustments for variations in the costs of special 

materials are allowed. Special materials shall be limited to 

bitumen and bituminous products. 

21 Materials on 

Site 

6.10.1.5 80% Of materials delivered on site  

22 

Retention 

Money 
6.10.3 

10% Of Contract Amount will be withheld from interim 

certificates as a retention guarantee. 50% will be released 

at practical completion and the remaining 50% will be 

released at final completion which is 24 month after 

practical completion date.  

23 Quality of 

materials and 

workmanship 

 
7.2 

The source of supply of all materials including all stone, 

sand, gravel, water or soil or any other natural material 

required in the execution of the Works shall be located by 

the Contractor.  The quality of the material relies solely to 

the Contractor. No material shall be used until it has 

been approved by the Engineer 

24 Defects  7.8 In the event of the Contractor not completing all the 
outstanding work within the period specified by the 
Employer in terms of the contract, the Employer shall have 
the right to extend the Period of Maintenance by the 
additional time taken by the Contractor to complete such 
outstanding work to the satisfaction of the Employer.  The 
full retention applicable to the Period of Maintenance shall 
apply to such extension. 

25 Insurances 8.6 R0-00 

26 Limit of 

Indemnity 
8.6.1.3 R10,000,000-00 per claim, number of claims unlimited 

27 Other 

Insurances 
8.6.1.5 R0-00 
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28 Dispute 

Resolution 

10.5.1  Dispute Adjudication Board (DAB), Mediation,  

29 Rules for 

Adjudication 

and Members 

10.5.3 Only Three members required 

30 Dispute 

Resolution 

10.7.1 Adjudication (If there are no agreements, then court 

proceeding will be preferred)   

31 Tender Validity 

Period 

 
90 days 

32 Scope  B.1 The urgent re-advertisement and appointment of a 
contractor with CIDB grading 6ce or higher to perform 
urgent maintenance on Wilge River Bridge 15 on 
secondary road s59 at Aberfeldy near Kestell in Thabo 
Mofuntsanyana. 

33 Targeted 

Subcontractors 

(ABE’s) 

B.2 Part C3: Scope of Works: C3.7.1.2 (3.1) - 30% of Nett 
Contract Value excluding Professional Services 
(Laboratory, OHS practitioners, environmental and 
engineer’s requirement) must be subcontracted to Local 
Contractors appointed in terms of attached specification.   

34 Targeted Local 

labour 

B.3 1. Net Contract amount less 25% for minimum daily 

rate on R1Million per 4 employees for conventional 

project should be appointed with a minimum of six 

months at a payment rate of R225/day, subjected 

to increase annually to be communicated by the 

client. 

2. Recruitment of annual labour target shall be as 

follows: 

• 30% - at the beginning of the financial year 

• 30% - three months after the initial 

appointment 

• 40% - at midway into the financial year 

3. The employment demographics are as follows: 

• Youth – 55% 

• Women – 60% 

• Disabled – 2% 

Labour target must be achieved as planned, failure to this 
will lead into penalties 

35 Socio – 
Economic of 
Community 

 

B.4 

1% of (Contract Value) excluding special services e.g. 
testing, environmental and OHS and Engineering facilities 
shall be invested into local Community as social 
responsibility or contribution 
 

36 Skills 
Development 

B.5 1. Two (2) Civil Engineering Students shall be 
appointed for experiential Training with stipend of 
R10 000.00 each per month, signed off reports 
must be submitted to respective Departmental 
Project Managers. 

2.  Members of Community must also be trained in 
Labor Intensive Works  

 

37 Approved 
Professionals, 

B.6 All the approved and submitted CV for professionals 
during tendering/ bidding stage must be available on site 
during the project implementation. Failure to bring at least 
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officials or 
agents 

80% of all professionals that were presented via CV’s 
during the bidding process will lead to termination of the 
Contract. Should it be found that people / professionals’ 
CV used were only for tendering purpose the appointment 
will be terminated. During the signing of the Contract 
document all CV’s for professionals submitted and the 
valid Employment Contract must be re-submitted as a 
Special Condition of this Contract. Failure to adhere to this 
will result in appointment termination. Any replacement of 
professional, should be replaced by an employee with 
equivalent experience and qualifications, subject to 
approval by the client. 

38 Skills 

Developments  

B.7 0.2% Of the  contract amount to the maximum of 

R2,000,000.00 to be allocated and pay out to CIDB for 

external entity identified by the CIDB  

39  B.8  

40  B.9  

 
 
………………………………………..  
  SIGNATURE  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C1-12 
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C1.2.3  DATA PROVIDED BY THE TENDERER 
 

Clause 6.8.3 of the GCC: 
 

  
Notes: 
*  Indicate whether the material will be delivered in bulk or in containers. 
 
**  The price for special materials is only the price for the material and does not include the 

cost of transport, labor or any other costs.  When called upon to do so, the Tenderer shall 
substantiate the above prices with acceptable documentary evidence. 

 
 
               ………………………………………..  
                SIGNATURE BY TENDER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C1-13 
 

Variation in Cost of Special Materials 

Unit on which 
variation will 

be determined 
* 

Rate or price for 
the base Month 
(excluding VAT) 

** 
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Part C2.1. Pricing Instructions 
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C2.1 Pricing Instructions 
 

 

C2.1.1 Measurement and payment shall be in accordance with the relevant 
provisions of the COTO Standard Specifications for Road and Bridge 
Works for south African Road Authorities (Draft Standard October 2020), 
issued by the Committee of Land Transport Officials as amended in the 
Scope of Works. 

 
C2.1.2 The units of measurement described in the Pricing Schedule are metric 

units. Abbreviations used in the Pricing Schedule are as follows: 

 
% = percent 
h = hour 
ha = hectare 
kg = kilogram 
kl = kilolitre 
km = kilometre 
km-pass = kilometre-pass 
kPa = kilopascal 
kW = kilowatt 
l = litre 
m = metre 
mm = millimetre 

m2 = square metre 
m2-pass = square metre-pass 
m3 = cubic metre 
m3-km = cubic metre-kilometre 
MPa = megapascal 
No. = number 
Prov sum = Provisional sum 
PC Sum = Prime Cost sum 
R/only = Rate only 
sum = lump sum 
t = ton (1000kg) 
W/day = Work day 

 
C2.1.3 For the purpose of the Pricing Schedule, the following words shall have the 

meanings assigned to them: 
 

Unit: The unit of measurement for each item of work as defined 
in the COTO Standard Specifications for Road and Bridge 
Works for south African Road Authorities (Draft Standard 
October 2020), issued by the Committee of Land Transport 
Officials 

Quantity:     The number of units of work for each item. 

Rate: The payment per unit of work for which the Service Provider 
tenders to do the work. 
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Amount:      The product of the quantity and the rate tendered for an item. 
Lump Sum: An amount tendered for an item, the extent of which is 

described in the Pricing Schedule, the Scope of Work or 
elsewhere, but of which the quantity of work is not 
measured in units. 

 

C2.1.4 Unless otherwise stated, items are measured net in accordance with the 
drawings, and no allowance is made for waste. 

 
C2.1.5 It will be assumed that prices included in the bills of quantities are based on 

Acts, Ordinances, Regulations, By-laws, International Standards and 
National Standards that were published 28 days before the closing date 
for tenders. (Refer to www.stanza.org,za or www.iso.org for information 
standards). 

 
C2.1.6 The prices and rates in the Pricing Schedule are fully inclusive prices for the 

work described under the items. Such prices and rates cover all costs and 
expenses that may be required in and for the execution of the work 
described in accordance with the provisions of the Scope of Work, and 
shall cover the cost of all general risks, liabilities and obligations set forth 
or implied in the Contract Data, as well as overhead charges and profit. 
These prices will be used as a basis for assessment of payment for 
additional work that may have to be carried out. 

 
C2.1.7   Where the Scope of Work requires detailed drawings and designs or other 

information to be provided, all costs associated therewith are deemed to 
have been provided for and included in the unit rates and sum amount 
tendered such items. 

 

C2.1.8   An item against which no price is entered will be considered to be covered 
by the other prices or rates in the Pricing Schedule. A single lump sum 
will apply should a number of items be grouped together for pricing 
purposes. 

 
C2.1.9   The quantities set out in the Pricing Schedule are approximate and do not 

necessarily represent the actual amount of work to be done. The 
quantities of work accepted and certified for payment will be used for 
determining payments due and not the quantities given in the Pricing 
Schedule. 

 
C2.1.10 Reasonable compensation will be received where no pay item appears in 

the Pricing Schedule in respect of work required in terms of the Contract 
and which is not covered in any other pay item. 

 
C2.1.11 The short descriptions of the items of payment given in the Pricing 

http://www.iso.org/
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regarding the extent of the work entailed under each item appear in the 
Scope of Work. 

 

C2.1.12 The item numbers appearing in the Pricing Schedule refer to the 
corresponding item numbers in the COTO Standard Specifications for 
Road and Bridge Works for south African Road Authorities (Draft 
Standard October 2020), issued by the Committee of Land Transport 
Official
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SCOPE OF WORK 
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SECTION A1: STANDARD AMENDMENTS ISSUED BY COTO 
 

Notes to tenderer: 
1. The Standard Specifications for Road and Bridge Works for South African Road Authorities 

(Draft Standard October 2020 edition) prepared by the Committee of Transport Officials, 
(COTO), as amended, shall apply to this contract. The amendments are those issued by 
COTO and reproduced in Section A1, together with additional amendments as set out in 
Section A2 and Project specific Specification Data as set out in Section B. 
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C3.1.1 EMPLOYER’S OBJECTIVE 
 

This project entails the Rehabilitation of River Bridge B15 on Main Road S59 In Kestell, Free State.   

 
C3.1.2 OVERVIEW OF THE WORKS 
 

 

Description of existing bridge 
 
Bridge B15 comprises of a 2-span bridge 65.2 m long steel truss bridge along the S59 Road just outside of 

Kestell town. The steel truss bridge over the Wilge River is built out of built up rivetted steel trusses members 

with steel stanchions and handrails over the walkways and the movement joints are joints covered with steel 

cover plates. The bridge comprises of a single 3.0m lane and covered walkways.  

 

The scope of work will entail but not be limited to the following: 

 

Structural Defects of Wilge River Bridge B15 

  

(1) Repairs To damaged deck slab 

(2) Replacement of damaged transverse girders 

(3) Installation of new guardrails 

(4) Installation of a new surfacing  

(5) Repairs and reinstatement of missing truss elements 

(6) Installation of new scuppers 

(7) Repairs to damaged walkways 

(8) Reinstatement of walkways steel railings 

(9) Installation of new expansion joints 

(10) Protective coating to all longitudinal and transverse girder members 

(11) Installation of new bridge numbers 

(12) Installation of new end blocks to bridge 

(13) Construction or upgrade of the existing detour  

(14) Clearing of grass on approaches 
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             View on damaged deck  

 

View on corroded deck sections   

 

View on bridge and missing sections on truss  
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Rusting on deck sections and damaged walkway 

 
View on damaged deck  

 

       

View on rusting on steel sections 
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C3.1.3 EXTENT OF THE WORKS 
 

The extent of the works contains the following: 

• Application of protective coating to steel bridge members 

• Replacement of corroded and damaged transverse of members 

• Replacement of deck slab 

• Reinstatement of bridge surfacing  

• Installation of new guardrails 

• Repairing steel walkway 

• Reinstatement of missing truss sections 

• Installation of new scuppers 

• Clearing of debris and grass on bridge approaches 

• Installation of new expansion joints 

 

C3.1.4 LOCATION OF WORKS 
 

The Wilge River Bridge No:B15 is located on Main Road S59 outside Kestell Town in the Free State  Province 

The geographic co-ordinates of the Bridge are: 

28° 13' 48.550008"S 

28°51' 28.8507667"E 

 
C3.1.5 GEOTECHNICAL INVESTIGATION 

 
No Geotechnical investigation will be envisaged  

 
C3.1.6 TEMPORARY WORKS 
 

C3.1.6.1 Other Services (Telecommunications, Electricity, etc.) 
 

The Contractor shall ensure that the position of all existing services affected by the Works have 
been verified before construction works commences. Should it be necessary to lower or relocate 
any service, the Contractor will be required to make the necessary arrangements with the relevant 
service provider and to advise the Employer's Agent accordingly. 
 

C3.1.6.2 Survey Beacons and Benchmarks 
 
The Contractor shall be responsible for the preservation of all land survey, erf or other pegs, 
benchmarks and beacons. If damage or disturbance of any such pegs or beacons is caused by 
the operations of the Contractor or his subcontractors, the pegs are to be replaced by a Registered 
Land Surveyor at the cost of the Contractor. Information regarding the position of all such pegs 
will be made available to the Contractor by the Employer's Agent. 
 
The Contractor is to ensure that no spoil is placed over erf pegs or benchmarks, and that these are 
adequately protected for the full duration of the Contract. 
 
Where disturbances of boundary pegs are unavoidable due to excavation or other operations 
adjacent to the pegs, the Contractor shall advise the Employer's Agent or his Representative 
immediately, and agreement is to be reached that the disturbance of the peg is unavoidable and a 
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strict record of such disturbed pegs is to be kept. Such pegs are to be replaced by a Registered 
Land Surveyor as described above and the Contractor is to submit proof of the cost of replacement 
of pegs. The Contractor will be reimbursed on a basis pro-rata to the total cost of peg replacement 
as determined on completion of the Works. 
 

C3.1.6.3 Protection of Existing Works 
 
The Contractor shall take all necessary steps to ascertain the location of existing services before 
commencing any section of the works and shall exercise the greatest care when working in the 
vicinity of such services. No more than three weeks and not less than one week before 
commencing his operations in any particular area, the Contractor shall request in writing from the 
Employer's Agent the latest available drawings showing the location of services already installed. 
The Contractor will also be responsible for contacting the various service providers, arranging 
meetings and verifying all known, as well as possibly unknown, services on site. 
 
The Contractor shall take all necessary steps to protect any existing works whatsoever against 
damage which may arise as a result of his operations on Site. The Contractor shall bear the cost 
of the repair of damage to any service, the existence of which could reasonably have been 
ascertained by him in good time. Where the Contractor is responsible for damage for which repairs 
have to be carried out by the Employer or an outside Authority, the costs of these repairs will be 
recovered by means of a deduction from the Contractor's monthly Payment Certificate. The 
Employer will attend to the payment of monies due to outside authorities, should the Contractor 
not make direct payment timeously. 
 

C3.1.6.4 Tidying up of the Works 
 
The Contractor shall take note that progressive and systematic finishing and tidying will form an 
essential part of this contract. On no account shall spoil, rubble, materials, equipment or unfinished 
operations be allowed to accumulate in such a manner as to unnecessarily be a hindrance to or 
impede the activities of other contractors or service providers. In the event of this occurring, the 
Employer shall have the right to withhold payment for as long as may be necessary in respect of 
the relevant works in the area(s) concerned. 
 
Upon completion of the Works or any portion thereof, the ground, fences, gates and any structures 
that have been interfered with are to be carefully restored to their original condition and all rubbish, 
tools, tackle, plant and material must be removed so as to leave the Site in a clean and orderly 
condition. No additional payment shall be made for work described in this sub-section. 
 

C3.1.6.5 Wayleaves 
Applications for any wayleaves will be done as part of the contract’s site hand-over and inspection stage of 
the project. 
 

C3.1.7 LABOUR ENHANCED CONSTRUCTION METHODS 
 

C3.1.7.1 General 
 
It is the primary intention of this Contract that where possible, work can be carried out by Labour 
Enhanced Construction Methods.  The adoption of this method of construction will in no way lessen 
the responsibilities of the Contractor nor will it permit any deviation from the technical specifications 
of the Works. 
 
Construction shall be planned so that those operations that can reasonably be done by hand shall 
be done so. The Contractor shall utilize a core of artisans, supervisors and specialist labour to 
supervise work on site, with the bulk of the labour force being recruited from the local community.  
The actual persons to be employed shall be done in consultation with the Community Liaison 
Officer.  For labour intensive construction to be successful and feasible, a high degree of 
community participation must be exercised throughout the process. 
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C3.1.7.2 Control of Construction 
 
The Contractor shall provide from his own staff, a full-time agent on site to the District Municipality 
Areas, sufficient skilled foremen in the District Municipality Areas to supervise all aspects of the 
work and sufficient skilled working charge hands and artisans to carry out the work. The “labour 
force” shall comprise of residents from the different communities where the work is undertaken. 
 

C3.1.7.3 Labour Enhanced Activities 
 
The following types of activities have been identified as suitable for labour intensive construction 
methods on this project: 
• Accommodation of Traffic. 

• Clearing and grubbing. 

• Construction of concrete edge beams 

• Stabilization of Pavement layers. 

• Removing and erecting guardrails. 

• Erecting of road signs. 

• Finishing of road and road reserves. 

 
 

C3.1.7.4 Payment 
 
The following be included in the pricing instructions for construction works contracts, if appropriate: 
 
Those parts of the contract to be constructed using labour-intensive methods have been marked 
in the bill of quantities with the letters L in a separate column filled in against every item so 
designated.  The works, or parts of the works so designated are to be constructed using labour-
intensive methods only.  The use of plant to provide such works, other than plant specifically 
provided for in the scope of work, is a variation to the contract.  The sections marked with the letters 
L are not necessarily an exhaustive list of all the activities which must be done by hand, and this 
clause does not over- over-ride any of the requirements in the generic labour intensive specification 
in the scope of works. 
 
No payment will be made for work that is scheduled to be carried out by labour enhanced methods 
and which is carried out by machine unless specific prior instructions to use mechanical methods 
have been given by the Engineer. 
 
No claims will be entertained arising from the productivity of the labour force or result from 
inadequate performance of whatever nature. 
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PART C3.4:   CONSTRUCTION 

 
C3.4.1  APPLICABLE COTO STANDARDS 

 
The following specifications shall apply to this contract: 
• The COTO Standard Specifications for Road and Bridge Works for South African Road Authorities 

(October 2020). This document and its various Chapters are only available in electronic format. 

The Draft Standard (DS) Chapters is made available for download on the South African National 

Roads Agency SOC Ltd (SANRAL) and Department of Transport websites. August 2020 version 

replaced with October 2020 version due to amendments to Chapters. 

• SABS or BS Specifications and Codes of Practice 

• Wherever any reference is made to the South African Bureau of Standards (SABS) and the British 

Standards Specification (BSS) in either these Bill of Quantities or the Specification of Materials and 

Methods to be Used (OOG-001E), this reference shall be deemed to read “SABS or equivalent 

standard” and BS or equivalent standard” respectively. 

• Various other specifications specified in the COTO Standard Specifications or the Project 

Specifications. 

 

C3.4.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
There are no amendments to the Standard Specifications as issued by the Committee of Transport 
Officials (COTO). 
 

C3.4.3 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 
 
This part of the project specifications deals with matters relating to the standard specifications.  
Where reference is made in the standard specifications to the project specifications this part shall 
also contain the relevant information e.g. the requirements where a choice of materials or 
construction methods are provided for the standard specifications. 
 
In certain clauses the standard specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract.  Details of such alternatives or additional 
requirements applicable to this contract are contained in this part of the project specifications.  It 
also contains some additional specifications and amendments of the standard specifications 
required for this particular contract. 

CHAPTER 1: GENERAL 
 
1.2  GENERAL REQUIREMENTS AND PROVISIONS 
 
PART C: MEASUREMENT AND PAYMENT 
 

ADD THE FOLLOWING: 
 
Item Unit 
 
BC1.2.1.3: Services for Clients environmental officer ............... Provisional (Prov) Sum 
 
BC1.2.1.4: Contractor's handling costs, profit and all other charges in respect of subitems 

BC1.2.1.4  ...............................................................................  Percentage (%) 
 
“The Prov Sum is payable by the contractor to the client’s environmental officer / specialist for its 
duties conducted with regards to the EA and WULA as well as monthly inspections and audits as 
required and any other costs incurred and agreed by the client. The amounts certified by the 
Employer shall be made to the specialists, within 30 days of it being certified by the Employer.” 
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Item Unit 
 
BC1.2.10Engineer's Fees - Design Development, Documentation and Contract Admin 
 

(a) Provisional cost for Design Development, Documentation and Contract Admin  
 Prime Cost (PC) Sum 
 

(b) Contractor's handling costs, profit and all other charges in respect of subitems 
BC1.2.10(a):  ...................................................................  Percentage (%) 
 

 
“The PC Sum is payable by the contractor to the specialist engineer for its duties conducted with 
regards to the Design Development, Documentation, Contract Admin and any other costs incurred 
and agreed by the client. The amounts certified by the Employer shall be made to the Engineer, 
within 30 days of it being certified by the Employer.”  
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1.3: CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS 
 
PART C: MEASUREMENT AND PAYMENT 
 

ADD THE FOLLOWING: 
 
 
Item Unit 
 
BC1.3.3. The Sub-Contractor's general obligations 
 
(a)  Fixed obligations (For the Duration of the Contract)  ... Provisional (Prov) Sum 
 
(b)  Time-related obligations (For the Duration of the Contract)Provisional (Prov) Sum 
 
(c) Contractor's handling costs, profit and all other charges in respect  

of subitems BC1.3.3 (a) and (b):  ............................................  Percentage (%) 
 
Payment under subitem B1.3.3.(a) shall be the amounts actually paid to the Nominated Sub-
Contractor and shall be made in accordance with the provisions of the Conditions of Contract. 
 
The Contractor should obtain a market related quotation (for the Fixed Obligation) from the 
nominated sub-Contractor that will be evaluated by all relevant parties. The nominated Sub-
Contractors quotation would have to cover the following: 
(i) Sub-contractors’ establishment on site and general obligations.  As sated under subitem C1.3.1. 
(ii) Compliance with OHS Act and Regulations (Including the Construction Regulations 2014).  

 
Payment under subitem B13.02(b) shall be the amounts actually paid to the Nominated Sub-
Contractor and shall be made in accordance with the provisions of the Conditions of Contract. 
 
The Contractor should obtain a market related quotation (for the Time Related Obligation) from 
the nominated sub-Contractor that will be evaluated by all relevant parties. The nominated Sub-
Contractors quotation would have to cover the following: 
(i) Sub-contractors general obligations. As sated under subitem C1.3.1 
(ii) Compliance with OHS Act and Regulations (Including the Construction Regulations 2014).  

 
The percentages tendered for subitem BC1.3.3(c) shall be the percentages of the amounts 
actually reimbursed to the nominated Sub-Contractor under subitems BC1.3.3. (a) & (b) and shall 
be the full and final compensation in respect of the Contractor's monitoring, supervision, quality 
control, record-keeping and reporting of the nominated Sub-Contractor as well as handling costs, 
profit, mentoring and all other charges in connection with providing the services. 
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1.5 ACCOMMODATION OF TRAFFIC 
 

A1.5.1 SCOPE 
 
ADD THE FOLLOWING: 
 
“It is a requirement of this specification that traffic is accommodated taking into account the 
provisions of the latest edition of the South African Road Traffic Signs Manual (SARTSM). The 
latest version for use in the accommodation of traffic is volume 2, chapter 13 of the latest edition. 
Copies of this publication are available from Government Printers –Tel: (012) 334 4507/8/9 or 
(012) 334 4510 Fax: (012) 323 9574. 
 
This section also covers the provision of additional information signs for motorists and the release 
of any notices to the media and public.” 
 

A1.5.3 GENERAL 
 
ADD THE FOLLOWING SUBCLAUSES: 
 
A1.5.3.15 Providing temporary deviations 
 
"The contractor shall submit proposed Traffic Accommodation Plan in connection with directional 
signs to the Employer's Agent for approval by all relevant parties prior to construction.  The 
contractor shall keep the provincial traffic Community Safety, the municipal traffic department and 
the engineer fully informed of changes in the normal traffic flow and obtain their approval for these 
changes. 
 
The contractor's operations shall cause no unnecessary inconvenience to the public. The public 
rights-of-way shall be maintained at all times unless interruption is authorized by proper local 
authority. Contractor's authorized closing or detour plans shall be in accordance with chapter 13 
of the South African Road Traffic Signs Manual (SARTSM) and shall be provided to the engineer 
for approval." 
 
A1.5.3.16 Public traffic 
 
The contractor shall plan and conduct his activities in such a way as to bring about the least 
possible disruption to the residents and public on the road on which he works. 
 
General layouts and details for the accommodation of traffic is provided in the South African Road 
Traffic Signs Manual (SARTSM), Chapter 13, 1994, Roadworks Signing, which shall be used on 
this contract.   
 
A1.5.3.17 Liaison with Local traffic department 
 
The contractor shall obtain permission and approval of his traffic management plan from the 
Department in writing prior to any work is started on any section of the work. 
 
A1.5.3.18 Road closures, detours, and barricades 
 
The contractor shall comply with the requirements of all applicable responsible units of 
government for closure of any street, road, or highway. The contractor shall provide the required 
barriers, guards, lights, signs, temporary bridges, and flagmen together with informing the public 
of any detours and construction hazards by the most suitable means available, such as local 
newspapers or radio stations. The contractor is also responsible for compliance with additional 
public safety requirements that may arise during construction. The contractor shall furnish, install, 
and, upon completion of the work, promptly remove all signs, warning devices, and other materials 
used in the performance of this work. 
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Unless otherwise specified, the contractor shall notify, in writing, the traffic department, community 
safety, schools that operate school buses, or any other government official as may be appropriate 
no less than 7 days before closing, partly closing, or reopening any street, road, or highway. 
 
Unless otherwise specified, the contractor shall furnish to the engineer a written plan showing the 
proposed method of signing, barricading for traffic control, and safety for road detours and 
closures. 
 
All temporary detours will be maintained to ensure use of public rights-of-way is provided in a safe 
manner. This may include dust control, grading, and graveling as required in section 1.5 of this 
specification.” 
 
A1.5.3.19 Liaison with traffic authorities 

 
The Contractor shall liaise with the relevant provincial and/or municipal traffic authority, and with 
the Employer’s traffic management centre if applicable, at the start of the contract period and as 
often as required thereafter.  
 
For exceptional traffic accommodation impacts, such as closing off the bridge to all traffic, the 
relevant traffic authorities, and the Employer’s traffic management centre if applicable, shall be 
informed seven days prior to the event. 
 
The Contractor shall inform the relevant traffic authorities, and the Employer’s traffic management 
centre if applicable, about all traffic related incidents. 
 
If the road under construction forms part of an abnormal load route the Contractor shall liaise with 
the relevant provincial abnormal load office that issues permits to ensure that permits are not 
issued when horizontal and/or vertical restrictions do not allow passage of the abnormal load.” 
 
No additional payment shall be made for costs as a result of sub clauses A1.5.3.15 – A1.5.3.19. 
All costs related thereto are to be covered under the items scheduled under section 1.5 in the 
Schedule of quantities. 
 

A1.5.4  DESIGN BY CONTRACTOR / PERFORMANCE BASED SYSTEMS 
 
ADD THE FOLLOWING: 
 
"The contractor shall submit proposed Traffic Accommodation Plan in connection with directional 
signs to the Employer's Agent for approval by all relevant parties prior to construction.  The 
contractor shall supply, erect and maintain all necessary temporary road signs in accordance with 
the drawings and the S A Road Traffic Signs Manual Volume 2, Chapter 13:  Roadworks Signing 
(available from Government Printer, Pretoria). 
 
All temporary road signs, devices, sequences, layouts and spacings shall comply with the 
requirements set out in the National Road Traffic Act, 1996 (Act No 93 of 1996), the National Road 
Traffic Regulations, 2000 of the relevant authorities and on the drawings or as instructed by the 
engineer. 
 
The contractor shall indemnify the employer against all proceedings, claims, actions, damages 
and costs which may arise from or be related to the absence or improper functioning or placement 
of road traffic signs, barricades, traffic-control facilities, channelization devices and warning 
devices.” 
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CHAPTER 14:  REPAIR AND REHABILITATION OF STRUCTURES 
 
14.1  ACCESS FOR BRIDGE REHABILITATION 
 
PART C: MEASUREMENT AND PAYMENT 

 
 
REPLACE PAY ITEMS WITH THE FOLLOWING: 
 
Item  Unit 
 
C14.1.1  Temporary access structures and work platforms 
 
BC14.1.1.1 Access and platforms to locations as described as well as dismantling and 

removal at completion (heights assessed by Contractor): 
 
a) Access to underside of Bridge. ................................................................. Lump Sum 
 
b) Access scaffolding for piers and abutments. ............................................ Lump Sum 
 
c) Diverting of river to gain access to Piers. ................................................. Lump Sum 
 
The unit of measurement for each item shall be the lump sum. 
 
The height of the required access platforms can be estimated from the drawings but must be 
confirmed on site. The heights must be assessed by the Contractor at the time of tender. 
The tendered amount shall include full compensation for design, supply, fabrication, erection, 
dismantling, movement and for all labour, materials, and equipment required for the above works 
including the inspections, supervision by the safety officer and the maintenance of the temporary 
access structure and work platform. 
 
Payment shall be made on the following basis: - 70 % of the lump sum on erection of access 
structures and 30 % of the lump sum on removal of access structures. 
 
Payment shall not be made for re-erection of access structures. 
 
For item (a) and (b), access to deck soffit under bridge, piers and abutments to be quickstage 
scaffolding erected and approved by a qualified scaffold inspector. Scaffolding should comply with 
Construction Regulations, Section 16, General Safety Regulations, Section 6 and SANS 10085 – 
The Design, erection, use and inspection of access scaffolding. The tendered rate shall include full 
compensation for all equipment, tools, scaffolding, platforms, incidentals and labour necessary for 
completing the work required under pay items BC14.1.1. 
 
For item (c), Diverting of river water to install access scaffolding to piers are to be determined by 
conditions on site at the time of construction. The proposed method of diverting the river is by 
means of a barrage pond with a diversion channel. Diverting of river must be done well in advance 
to prevent access scaffolding from sagging due to saturated soil. Alterations of the watercourse 
should be in compliance with the approved Environmental Management Plan.  
 
The sums as listed under subitem (a), (b) and (c) will be paid to the Contractor in equal monthly 
amounts subject to proper/substantial compliance. Compliance will be monitored by a Scaffolding 
Inspector through regular audits. 
 
Alternative access methods or systems are permissible subject to engineer’s approval. 
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CHAPTER 14:  REPAIR AND REHABILITATION OF STRUCTURES 
 
14.4  SURFACE AND STRUCTURAL REPAIR OF CONCRETE MEMBERS 
 
PART C: MEASUREMENT AND PAYMENT 
 
REPLACE PAY ITEMS WITH THE FOLLOWING: 

 
Item  Unit 
BC14.4.2 Epoxy mortar: 
 
(a) Sikatop Armatec - 110 EpoCem or similar approved applied as per manufacturers 

specifications. ..................................................................... square meter (m2) 
 
(b) Apply Sika Monotop-412 NFG or similar approved on chased concrete surfaces as per 

manufacturers specifications. ............................................. square meter (m2) 
 
The unit of measurement is the square meter of epoxy mortar measured in place, of specified type 
used for the repair of specified concrete defects. 
 
The tendered rate shall include full compensation for all labour, materials, equipment and plant as 
well as for all work and incidentals required to break out, prepare, prime all surfaces, repair and 
cure the designated areas all in accordance with the Contract Documentation and the repair 
material manufacture’s procedures, methods and specifications. 
 
In addition, the tendered rates shall make full provision for all efforts to remove existing concrete 
behind the reinforcement with inadequate cover, and to force the reinforcement deeper into the 
exiting member. The tendered rates shall cover all the cleaning and preparation of all surfaces in 
accordance with the supplier specifications, inclusive of the cleaning and treatment of existing 
reinforcement steel. 
“Application for each of the repair mortar and primers shall be as follow and will be applied on all 

exposed concrete surfaces as identified by the Employers Agent, in the order as listed 
below from (a) to (d); 

 
(a) Sikatop Armatec - 110 EpoCem or similar approved applied as per manufacturers 
specifications: The concrete shall be free from dust, loose material, surface contamination and 
materials which reduce bond or prevent suction or wetting by repair materials.  Delaminated, weak, 
damaged and deteriorated concrete and where necessary sound concrete shall be re-moved by 
suitable means. The surface shall be thoroughly pre-wetted and not be allowed to dry before 
application of the concrete repair mortar.  The surface shall achieve a dark matt appearance 
without glistening and surface pores and pits shall not contain water. 
Application rate:  0.15 kg per square meter per layer. (1 layer). 
 
(b) Apply Sika Monotop-412 NFG or similar approved on chased concrete surfaces as per 
manufacturers specifications: Sika MonoTop®-412 NFG can be applied either manually using 
traditional techniques or mechanically using wet spray equipment. Thoroughly pre-wet the 
prepared substrate a recommended 2 hours before application. Keep the surface wet and do not 
allow to dry. Before application remove excess water e.g. with a clean sponge. The surface shall 
appear a dark matt appearance without glistening and surface pores and pits shall not contain 
water. When manually applying first make a scratch coat by firmly scrapping the repair mortar 
over the substrate surface to form a thin layer and fill any pores or pits in the surface. 
 
Ensure the whole surface to be repaired is covered by the scratch coat. Build up layers from 
bottom to top by pressing mortar well into the repair area. The surface can be finished according 
to the requirements using a float while wet or with a relevant rough-cast tool as soon as the mortar 
has started to stiffen. 
Application:  Apply to a minimum of 6 mm and a maximum of 50 mm thick.  
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CHAPTER 14:  REPAIR AND REHABILITATION OF STRUCTURES 
 
14.7  PROTECTIVE COATINGS AND TREATMENTS FOR CONCRETE 
 
PART C: MEASUREMENT AND PAYMENT 

 
REPLACE PAY ITEMS WITH THE FOLLOWING: 
 
BC14.7.2 Application of protective coatings and treatments 
 
 
BC14.7.2.1  Apply Sikagard 550W Elastic Primer (2 Coats) on all finished concrete surfaces.

  .................................................................................................................. 
 square meter (m2) 

 
BC14.7.2.2 Apply Sikagard 550W Elastic (2 Coats) on all finished concrete surfaces. .  

 square meter (m2) 
 
The unit of measurement shall be the square metre of surface area to be protected or treated as 
specified. For payment purposes, the surface area shall be measured once only irrespective of 
the number of layers of protective coatings or applications of surface treatment is required to 
achieve the specified application rate. 
 
The tendered rate shall include full compensation for all surface preparations, labour, materials, 
equipment, additional safety measures, storage, mixing and applications of the protective coatings 
and treatments, cleaning and disposal of unused or rejected material and all incidentals necessary 
to execute the work, including wastage, as specified, all to the satisfaction of the Engineer. 
 
Apply Sikagard 550W Elastic Primer (2 Coats) on all finished concrete surfaces: Suitable 
preparation methods are steam cleaning, high pressure water jetting or blast cleaning. New 
concrete must be at least 14 days old. Sikagard®-550 W Elastic Primer can be applied by brush, 
roller or airless spray. 
Application rate:  0.20 litre per square meter for each layer (apply 2 layers). 
 
 Apply Sikagard 550W Elastic (2 Coats) on all finished concrete surfaces: Sikagard®-550 W 
Elastic can be applied by brush, roller or airless spray.   
Application rate:  0.25 litre per square meter for each layer (apply 2 layers).” 
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CHAPTER 14:  REPAIR AND REHABILITATION OF STRUCTURES 
 
14.9  REPAIR AND REPLACEMENT OF ANCILLARY STRUCTURAL ELEMENTS 
 
PART C: MEASUREMENT AND PAYMENT 

 
ADD THE FOLLOWING DISCRIPTION TO PAY ITEM 
 
Item  Unit 
 
BC14.9.6 Repair of handrails (50mm dia. x 4.0mm Circular Hollow Section Steel railings 

including fastening brackets)  ........................................................... meter (m) 
 
 
“The unit of measurement for steel railings shall be the meter length of railing complete including 
the replacement of all damaged railing fastening brackets.  
 
The tendered rates shall include full compensation for preparing details where not provided on the 
Drawings, the supply of all the required materials and fabrication for these brackets including 
jointing of the circular hollow sections, allowing for a movement joint at each bridge joint. The rate 
shall also include making good to fit new railings to the existing structure”  
 
ADD THE FOLLOWING ITEMS: 
 
Item  Unit 
 
BC14.9.18 Removal and disposal of existing steel railings and damaged brackets 
   .................................................................................................. meter (m) 
 
The unit of measurement shall be the meter length of existing steel railings including all damaged 
brackets to be dismantled on the Site. 
 
The Contractor may decide whether to take possession of the redundant elements or to dispose 
of the elements at an approved spoil site. The tendered rates shall make full provision for providing 
all the required materials, dismantling plant and labour and disposing of the specified steel 
members, inclusive of accommodation of traffic, loading and transporting of the steel members. 
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CHAPTER 14:  REPAIR AND REHABILITATION OF STRUCTURES 
 
14.11  REPAIR OF STEEL ELEMENTS 
 
PART C: MEASUREMENT AND PAYMENT 

 
REPLACE ITEM C14.11.1 WITH THE FOLLOWING: 
 
Item  Unit 
BC14.11.1 Refurbishment of Structural Steelwork: 
 
(a) Sprayed-on metal: 
 
(1) Apply 2 layers Sikagard-63N corrosion protection or similar approved as per manufacturer 

specs. .................................................................................Square meter (m2) 
 
(2) Sand blast or Wet grid blasting for preparation of steel for corrosion protection.Square meter 

(m2) 
 
BC14.1.11.1 (a)(1) 
The unit of measurement shall be the square meter of existing steel structure complete including 
bearings, soffits, parapet railings protected against corrosion by applying 2 layers of Sikagard-63N 
corrosion protection or similar. 
 
Do not apply Sikagard®-63 N on substrates with rising moisture. Freshly applied Sikagard®-63N 
must be protected from damp, condensation and water for at least 24 hours. 
Application rate 0.2 kg per square meter per layer. (2 layers). 
 
The tendered rate shall include full compensation for applying the specified corrosion protection, 
including surface preparation, materials, labour, tools, equipment and all incidentals required. 
 
BC14.1.11.1 (a)(2) 
The unit of measurement shall be the square meter of existing steel structure complete to be sand 
blasted or wet grid blasted. These structural elements also include bearings, soffits, parapet railings 
and any other structural steel as may be requested by the engineer. 
 
Steel surface must be prepared mechanically using abrasive blast cleaning. The level SSPC-SP 
10 “near white metal blast cleaned” or level Sa 2 1⁄2 according to ISO EN 12944-4 has to be 
achieved. Welds and joints have to be prepared according to EN 14879, part 1. After blast cleaning 
remove all dust dirt and blasting material. In order to maintain the surface conditions after blast 
cleaning air-conditioning is recommended. 
 
The tendered rate shall include full compensation for supplying all labour, supervision, 
constructional plant, materials and incidentals required. 
 
The rate shall also include full compensation for procuring, furnishing and erecting all additional 
materials including safety nets, removing after completion, as well as all other costs to provide 
protection for oncoming traffic and pedestrians as requested by the engineer depending on the 
approved traffic accommodation plan and measures implemented by the contractor. 
 
The length of the opening must be determined by the Contractor taking into account working space 
and skew angle of the bridge. 
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C3.4.4 ADDITIONAL SPECIFICATIONS 
 
The following additional specifications included in Part C5: Annexures are applicable to this 
contract. 
• C5.1: Health & Safety Specification 

• C5.2: Environmental Management Plan (EMP) 

• C5.3: EPWP Reporting Forms 

• C5.4: HIV / AIDS awareness 

• C5.5: COVID-19 OHS Specifications and Regulations 

 
C3.4.5 CERTIFICATION BY RECOGNISED BODIES 

 
Where materials to be used in the works are required to comply with a SANS/SANS specification, 
they will be accepted as complying with the SANS/SANS specification if one of the following is 
satisfied. 
• The display of a SANS/SANS mark on the product with a copy of the SANS/SANS certificate that 

allows the manufacturer to use the mark, or 

• All the criteria in the relevant SANS/SANS specification is measured and confirmed on site or in an 

approved laboratory. 

 
The same will apply to materials specified to comply with ISO, BS, ASTM or other international 
specifications. 
 

C3.4.6 AGRÉMENT CERTIFICATES 
 
Agrément Certificated products are not anticipated for use in this project. 
 

C3.4.7 PLANT AND MATERIALS 
 

C3.4.7.1 Plant and materials supplied by the employer 
 
The Employer will not supply any materials or plant to the contractor. The contractor shall be 
responsible for procuring all plant and materials required for construction of the works. 
 

C3.4.7.2 Materials and samples 
 
The contractor shall timeously provide the Employer's Agent with samples and/or test results of 
all materials he intends to use in the works. All materials are to be approved by the Employer's 
Agent in writing before being used in the Works. Such approval shall not relieve the contractor of 
his obligation to ensure that materials supplied comply with the specifications. 
 
The contractor shall ensure that all materials are ordered timeously so as not to result in delays 
to the programme. Delays in delivery of materials necessary for completion of the works shall not 
be considered grounds for compensation. The contractor shall allow for any anticipated lead times 
or delays in procuring specific materials. 
 

C3.4.7.3 Requirements for equipment 
 
The Employer will not provide any plant or equipment. The contractor shall be responsible for the 
selection, supply, operation and maintenance of all plant and equipment together with competent 
operators, maintenance crews and logistical support necessary for construction of the works within 
the construction period available. 
 
 

C3.4.8 EXISTING SERVICES 

C3.4.8.1 Known services 
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The positions of existing services, insofar as they are known, are shown on the drawings. Items 
have been allowed in the Bill of Quantities for dealing with and protecting services.  
 
The known existing services comprise storm water pipes, sewer mains, water mains, Telkom 
cables and manholes. 
 
The contractor shall be responsible for ensuring that all necessary permits and way leaves to work 
in the area have been obtained. 
 

C3.4.8.2 Treatment of existing services 
 
The exact location and depth of all existing services, such as sewers, storm water pipes, culverts, 
water mains, manholes, valve boxes, conduits, cables for electricity and telephone lines, 
electricity, lightning and telephone poles and any other services or features on the ground which 
may infer the existence of services, must be verified prior to the commencement of any 
excavations — either for trench excavations or for the relocation or adjustment of existing services. 
 
The contractor shall take whatever precautions as deemed necessary to protect these services 
from damage during the period of the Contract. 
 

C3.4.8.3 Use of detection equipment for the location of underground services 
 
The contractor will not be required to provide any specialist detection equipment for locating 
existing services. During the detailed proving phase of the works, existing services are to be 
physically located through reference to surface features, drawings and if necessary, through direct 
consultation with the relevant service authority, followed by careful hand excavation to expose the 
service. 
 
Once located, the contractor shall provide the Employer's Agent with an accurate surveyed 
position, level and description of the services uncovered, and shall then close the exploration hole. 
 

C3.4.8.4 Damage to services 
 
The contractor shall take whatever precautions are required to protect all existing services from 
damage during the period of the Contract and will be held responsible for damage to existing 
services and any damage caused by or arising out of the contractor's operations shall be made 
good at his own expense. 
 

C3.4.8.5 Reinstatement of services and structure damaged during construction 
 
The contractor shall liaise directly with the responsible Municipal Services Silos and Telkom with 
regard to the reinstatement of existing services. The contractor shall take whatever actions are 
required to have damaged services repaired by Municipal Services Silos and Telkom as soon as 
possible. 

 
C3.4.9 SITE ESTABLISHMENT 

 

C3.4.9.1 Service and facilities provided by the employer 
 
(i)  Source of Water Supply 
The contractor may make application to the Department's Water Division for a clean water supply 
point, but shall bear all the costs for the installation of such supply point. Water used by the 
contractor from the Employer's mains will be charged for at the tariffs ruling at the time of use. 
 
The contractor shall make himself thoroughly acquainted with the regulations relating to the use 
of water and shall take adequate measures to prevent the wastage of water. 
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The Employer accepts no responsibility for the shortage of water due to any cause whatsoever, 
nor additional costs incurred by the contractor as a result of such shortage. 
 
The contractor shall take note that no direct payment will be made for any costs incurred for the 
provision of a water supply point nor for the cost of water drawn. Payment for the aforementioned 
shall be deemed to be covered by the rates and prices tendered and paid for the various items of 
work included under the Contract. 
 
(ii) Source of Power Supply 
 
The contractor is to make his own arrangements with the Electricity Department for a supply of 
electricity, if required, and shall pay establishment and consumption costs at the tariffs ruling at 
the time. 
 
(iii) Location of Camp and Materials storage area 
 
The camp site and storage area will be indicated to tenderers at the site inspection for the contract. 
 
The contractor shall confine his camp and storage of materials to the areas designated. On 
completion of the construction works the surface of the areas utilised shall be re-instated. 
 

C3.4.9.2 Facilities provided by the contractor 
 
(i) Temporary Offices 
An office for the Employer's Agent is required. The type of office required for the Employer's Agent 
is specified in clauses C1.4. 
 
Site meetings will be held in the contractor's site office. 
 
(ii) Sanitary Facilities 
The contractor shall supply chemical toilets for use by his workmen. The number of toilets shall 
be based on one toilet per fifteen personnel on site. 
 
Under no circumstances will the contractor's staff be allowed to use public toilet facilities. 
 

C3.4.9.3 Storage and laboratory facilities 
 
Storage of materials on site should conform to the General Safety Regulations promulgated by 
Government Notice No. RI 031 dated 30 May 1986. 
 
 
 

C3.4.9.4 Vehicles and equipment 
 
The contractor shall ensure that vehicles and working equipment on site are maintained regularly 
to avoid delays that may occur due to faulty equipment. 
 

C3.4.10 SITE USAGE 
 
The contractor will be responsible for the site for the duration of the contract and it will revert to 
the Employer after the completion of the contract. 
 

C3.4.11 PERMITS AND WAY LEAVES 
 
Way-leaves for working in the proximity of any existing services shall be the Contractor's 
responsibility, although the Employer's Agent may provide some of this information. 
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C3.4.12 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS 
 
The contractor must confirm in writing to the Employer's Agent timeously that the accuracy of all 
existing levels is compatible with the proposed works. 
 

C3.4.13 INSPECTION OF ADJOINING PROPERTIES 
 
Where the contractor is working in the vicinity of existing residential properties, he shall take 
records (digital photographs) of the condition of existing walls, fences and other structures to 
eliminate the possibility of later claims against the Employer resulting from the contractor's work 
in the area. 
 
Digital photographs shall be submitted to the Employer's Agent electronically (CD) before the work 
commences. 
 

C3.4.14 SURVEY CONTROL AND SETTING OUT OF THE WORKS 
 
Before commencement of work, the contractor is to liaise with the Employer's Agent to establish 
exactly the status of all boundary pegs that may be affected by the Works. The position of all erf 
pegs found will be recorded on a marked-up print by the contractor and submitted to the 
Employer's Agent for safekeeping. 
 
On completion of the Contract the Employer will replace the pegs that have been unavoidably 
disturbed. Pegs that have, in the opinion of the Employer's Agent, been disturbed due to the 
negligence of the contractor will be replaced at the Contractor's cost. 
 
All survey benchmarks are to be protected. The contractor shall perform regular checks to ensure 
that benchmarks have not been disturbed. 
 

C3.4.15 LABOUR INTENSIVE CONSTRUCTION 
 

C3.4.15.1 General 
 
Any work or portion of work that can be undertaken by labour intensive methods on an efficient 
basis, shall be done in that manner, using targeted labour from the affected historically 
disadvantaged area, and shall be done in accordance with the requirements of the Expanded 
Public Works Programme (EPWP) of the Department of Labour. 

C3.4.15.2 Training of targeted labour 
 
The contractor shall provide all the necessary on-the-job training to targeted labour to enable such 
labour to master the basic work techniques required to undertake the work in accordance with the 
requirements of the contract in a manner that does not compromise worker health & safety. 
 

C3.4.15.3 Records to be kept 
 
The contractor shall provide monthly production records showing the number of personnel 
employed using labour intensive construction methods, the wages paid and production 
measurement records. The SBD may change the requirements for reporting from time to time. 
 

C3.4.16 COMMUNITY PARTICIPATION AND LIAISON 
 

C3.4.16.1 Community or Liaison Officer (CLO) 
 
The Employer's Agent will employ a CLO for the duration of the contract. The contractor will be 
required to source all short-term contract labour from the local community (excluding key 
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personnel). The CLO will assist in providing the Contractor with a pool of people from which this 
labour can be selected. The selection will be made by the contractor. 
 
It is a requirement of the Contract that the contractor maximise the use local short-term labour 
and the contractor will in this regard be required to perform certain specified activities, using 
labour-intensive methods. 
 
Further, it is also required by the contract that short-term contract workers be employed in the 
following ratio and the contractor will strictly adhere to this requirement: 
• One third Youth (i.e. persons under the age of 35 years) 

• One third Male 

• One third Female 

 
The successful contractor will be required to provide the Employer's Agent with up to date and 
completed EPWP reporting forms on a monthly basis — Refer Section C1.7. 
 

C3.4.16.2 Attending Community Meetings 
 
It is a requirement of this Contract that the contractor include in his rates the cost of attending an 
average of two community meetings each month. The meetings will not necessarily be during 
normal working hours and it is accepted that the contractor tendering for the Works is familiar with 
dealing with communities and understands the implications of keeping the communities informed. 
 

C3.4.16.3 Construction of Ancillary Works  
 
Hand Methods 
It is envisaged that hand methods will be used wherever possible. The following labor-intensive 
operations are envisaged: 
• excavation to search and relocate existing services, 

• miscellaneous civil engineering works, 

• steel fixing, shuttering, placing of concrete, etc, 

• re-routing existing pipelines,  

• hand excavation of pipelines, laying of pipelines, backfilling operations, 

• construction of manholes and brick/concrete chambers, 

• building work, 

• construction of access roads, mountain bike and hiking trails, 

• finishing off the site on completion of the Works, etc. 

 

C3.4.16.4 Communication with Community 
 
A Project Steering Committee will be formed to act as the communication channel between the 
Contractor and the Community. The contractor however remains responsible for communication 
and should the Project Steering Committee not perform satisfactorily this will not excuse the 
contractor from performing the task required to successfully undertake the project. 
 
The Project Steering Committee will generally consist of representatives from the following 
stakeholders: 
• Employer 

• Employer's Agent or Project Manager 

• Contractor 

• Ward Councillor 

• Ward Committee 

 
In order to cope with the contractor's limited office accommodation, each of the above 
stakeholders will be represented by a maximum of two persons. 
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The Project Steering Committee will ensure that dialogue adheres to the following communication 
channel: 
• Community 

• Project Committee 

• Employer 

• Employer's Agent or Project Manager 

• Contractor 

 
It should be noted that the Community Structures will be represented at the Technical Site 
Meetings by representative from the Ward Committee. Any issues that need to be brought to the 
attention of the Community will then be raised at the Project Steering Committee Meetings. 
 
The Project steering Committee Meetings will take place separately from the Technical Site 
Meetings. The Technical Site Meetings are a forum only for the two contracting parties (viz. the 
Employer and the contractor), to communicate under the jurisdiction of the Employer' Agent or 
Project Manager. 
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C3.5 HIV/AIDS Requirements 
 
 

The HIV/AIDS requirements are as per the HIV/AIDS Specification published by the Department of 
Public Works in October 2004 (PW 1544), obtainable from the following address 

 

http://www.publicworks.gov.za/PDFs/consultants_docs/HIV_AIDS_Specification.pdf 

http://www.publicworks.gov.za/PDFs/consultants_docs/HIV_AIDS_Specification.pdf
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C3.6 Guidelines for Subcontracting and Labour Enhancement 

C3.6.1 DEFINITIONS 
 

The community means individual and communal property owners, organised 
groups of road users, other interest groups and departments or spheres of 
government that may be affected by the location, construction, operation and 
maintenance of the road to which this contract applies. 

 
"National Small Business Support Strategy" means the national policy in 
respect of small business support as published by the Minister in the Gazette, 
and includes the policy as stated in the White Paper on National Strategy for the 
Development and Promotion of Small Business in South Africa. 

 
"Small business" means a separate and distinct business entity, including co- 
operative enterprises and non-governmental organizations, managed by one 
owner or more which, including its branches or subsidiaries, if any, is 
predominantly carried on in any sector or sub-sector of the economy mentioned 
in column I of the Schedule below and which can be classified as a micro-, a very 
small, a small or a medium enterprise by satisfying the criteria mentioned in 
columns 3, 4 and 5 of the Schedule opposite the smallest relevant size or class 
as mentioned in column 2 of the Schedule. 

 

SCHEDULE OF SMME CLASSIFICATIONS 
Sector Size of 

class 
Total full-time 
equivalent of 

paid 
employees ; 

less than 

Total annual 
turnover : less 

than 

Total gross 
asset value 

(fixed 
property 

excluded): 
less than 

Construction Medium 200 R26.00m R4.00m 

 
Small 50 R6.00m R1.00m 

 
Very small 20 R2.00m R0.40m 

 
Micro 5 R0.15m R0.10m 

 
"Conventional contract" means any contract for the execution of civil 
Engineering or building or similar construction works, in which the liabilities and 
responsibilities of the two parties thereto are assigned essentially in a manner 
which is consistent with that set out in the General Conditions of Contract for 
Road and Bridge Works for State Road Authorities, 1998 (as published by the 
Committee of Land Transport Officials) or other similar documents. 

 

"Conventional subcontract" shall be similarly and appropriately construed. 
 

“Contract Participation Goal” (or CPG), is the value of goods, services and 
works, excluding VAT, for which the Contractor proposes to engage labour and 
sub-Contractors. 

 
“Contractor" means any person or group of persons in association, or firm, or 
body corporate who is registered with the Construction Industry Development 
Board (CIDB) and: 
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a) have a Contractor grading designation equal to our higher than a 
Contractor grading designation specified for the Contract, or 

b) Contractors registered as potentially emerging enterprises with the CIDB 
who are registered in one Contractor grading designation lower than that 
required in terms of a) above 

“Sub-Contractor" shall be similarly and appropriately construed. 
 

Emerging Contractor means an ABE that can not reasonably be categorised 
as a conventional Contractor defined above. 

 
Affirmable Business Enterprise (ABE): a business which adheres to statutory 
labour practices, is a legal entity, registered with the South African Revenue 
Service and a continuing and Independent Enterprise for profit, providing a 
Commercially Useful Function and: 

 
a) Which is at least two thirds owned by one or more previously 

disadvantaged individuals or, in the case of a company, at least two thirds 
of the shares are owned by one or more previously disadvantaged 
individual; and 

 

b) Whose management and daily business operations are in the control of 
one or more of the previously disadvantaged individuals who effectively 
own it: provided, however, that the total annual average turnover, 
excluding value added tax and any turnover generated in respect of work 
performed by other parties in a joint venture or a consortium, of the 
business during the lesser of the period for which the business has been 
operating and the previous three financial years does not exceed:- 

 
i) R25 million in respect of Contractors who generate more than 75% 

of their turnover as Prime Contractors. 
ii) R10 million in respect of Contractors who generate less than 25% 

of their turnover as Prime Contractors. 
iii) R2,5 million in respect of labour-only sub-Contractors 
iv) R10 million in respect of Manufacturers 
v) R15 million in respect of Suppliers 
vi) R2,5 million, exclusive of any turnover generated in respect of out 

sourced activities which the enterprise does not have the in-house 
competence and expertise to perform, in respect of professional 
service providers, and 

vii) R2,5 million in respect of other service providers, e.g. transporters, 
and that the sum of the average annual turnover for the same 
period of all the business concerns which are under the Control of 
Previously Disadvantage Individuals within the business entity and 
Affiliated Entities does not exceed one and a half (1,5) times the 
maximum allowable annual average turnover for the particular 
category of enterprise as set out in the schedule above, seeking 
ABE status. 

 

"Key Personnel" means all contracts managers, site agents, materials and 
survey technicians, trainers, supervisors, foremen, skilled plant operators, and 
all other personnel in the permanent employ of the Contractor or his sub- 
Contractor who posses special skills and/or who play key roles in the 
Contractor's or sub-Contractor's operations. 

 
 

"Worker" for the purposes of this specification means any person, not being 
one of the defined key personnel of the Contractor or his sub-Contractor, who 
is engaged by the or sub-Contractor to participate in the execution 
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of any part of the contract works and shall include unskilled labour, semi-skilled 
and skilled labour, artisans, clerical workers and the like. 

 
“Workforce” means the aggregate body comprising all workers and shall, 
unless the context dictates otherwise, include the workforces of the Contractor 
and all his sub-Contractors. 

 
“Sub-Contractor” means any person or group of persons in association, or 
firm, or body corporate (whether formally constituted or otherwise) not being the 
Contractor, to whom specific portions or aspects of the works are sublet or 
subcontracted by the Contractor in accordance with the provisions of the 
contract. 

 

Level of sub-Contractor means the level of responsibility carried by and the 
assistance to be provided to the different grades of sub-contractor in the 
execution of subcontracts. 

 
“PLC” is the Project Liaison Committee 

 
“Project Committee” is the committee comprising out of the Employer’s 
representative, The Engineer or his representative, the Contractor or his 
representative and the CLO. 

 
“CLO” is the Community Liaison Officer as appointed by the Contractor and 

paid under the Contract. 
 

C3.6.2 COMMUNITY PARTICIPATION 
 

a) Purpose 
 

In order to give effect to the need for participation and transparency in the 
process of appointing labour, the community should participate in the 
decision making process throughout the life of a project. This shall be 
achieved through structured engagement between those responsible for 
the delivery of the project and the community. 

 

b) Structure and Composition 
 

A Project Liaison Committee (PLC) may be formed from representatives 
of the Employer, the Engineer, the Contractor and the Community if the 
project is such that a specific community can be identified. 

 

c) Procedures 
 

i) The PLC deals with labour and ABE involvement on the project 
and shall meet at least once every month until such time as it is of 
the opinion that it could fulfil its tasks by meeting less frequently. 

 
ii) The PLC shall make recommendations by consensus. If 

consensus cannot be reached, the decision of the Employer will be 
final in cases that have no financial implications for the Contractor 
or where payment is to be made from PC items. Where the financial 
responsibility for the successful completion of the works rests with 
the Contractor, the Contractor’s decision shall be final. In fulfilling 
its tasks, the PLC shall be guided by the relevant sections of this 
specification and the supplementary documents. 
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d) Tasks of the PLC 
 

i) To assist with community liaison and resolution of disputes. 
 

ii) To devise fair and transparent procedures that will assist the 
Contractor in the engagement of labour and the award of sub- 
contracts to ABE’s. 

 

iii) To advise on and monitor labour issues. 
 

iv) To assist in resolving labour disputes. 
 

e) Assistance to the PLC 
 

i) The Employer may appoint a competent local person as a 
Community Liaison Officer to assist the Engineer and the 
Contractor in the day to day liaison with the communities directly 
affected by the project. 

 
C3.6.3 USE, DEVELOPMENT AND SUPPORT OF ABE’S WITHOUT CIDB 

REGISTRATION 
 

a) Extent of the works to be executed by ABE’s. 
 

A major objective of the RDP is to extend economic opportunities and 
entrepreneurial capacity to all localities by the optimum utilisation of the 
resources existing in the vicinity of projects, the development of these 
resources in the execution of the project, and by maximising the amount 
of project funds retained within the project locality. 

 
The Engineer shall advise the Free State Provincial Government: 
Department of Public Works, Roads and Transport on the contract 
participation goal (CPG) for local ABE’s that may be achieved on the 
project. This CPG will be stated in the Contract Data. 

 
Only ABE’s that have been appointed through the procedures adopted 
by the PLC shall count towards the achievement of the target, unless the 
PLC agrees that ABE’s that have been engaged by the Contractor as a 
result of contractual arrangements between the Contractor and such 
ABE’s prior to tendering, or before the adoption of the agreed procedures, 
can qualify. 

 

Where all tenderers have been supplied with a list of pre-qualified ABE’s, 
these ABE’s can be engaged by the Contractor prior to award and will be 
counted towards the achievement of the CPG. 

 
Upon receipt of a fully motivated written application from the Contractor, 
the target may be reduced. The circumstances for such a reduction may 
include inter alia the following: 

 

• non-receipt of valid tenders from ABE’s; 

• default or failure of appointed ABE’s to complete sub-contracts; 

• but shall not include the failure of the PLC to approve ABE’s 
referred to above. 
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b) Terms and conditions of the subcontract agreements 
 

The terms and conditions of each subcontract agreement shall be as 
mutually agreed between the Contractor and the ABE’s. 

 
Each subcontract agreement shall contain terms and conditions which 
assign the responsibilities and liabilities of the two parties to the 
subcontract. 

 

The terms and conditions of the subcontract agreement shall further be 
such as to specifically ensure that the provisions of this contract 
pertaining to: 

 

• the allowable sources from which workers may be drawn; 

• the terms and conditions relating to the recruitment and 
employment of the workers 

• any training to be provided to the temporary workforce; 

 
shall apply in respect of all workers engaged and employed by any ABE. 

 
Except where it is in conflict with the responsibilities of the sub-Contractor 
under a particular level of subcontract, the terms and conditions of the 
subcontract agreement shall: 

 

• include an entitlement of the sub-Contractor to receive such 
training and support as is contemplated in this contract; and 

• an obligation on the ABE to participate and co-operate in such 
training as is provided for in this contract. 

 
The Contractor shall be responsible for the compilation of each 
subcontract agreement and for ensuring that terms and conditions 
thereof are consistent with all requirements as specified in, or reasonably 
to be inferred from, the provisions of this contract. The Contractor shall 
bear all costs associated with the compilation of the subcontract 
documentation and the conclusion of the agreement. 

 

In addition to the provisions of General Conditions of Contract, the final 
terms and conditions of each subcontract agreement shall be subject to 
the approval of the Engineer, which approval shall be obtained by the 
Contractor prior to entering into the subcontract agreement and which 
approval shall not be unreasonably withheld. 

 
The Contractor shall include a condition of subcontract that ABE sub- 
Contractors shall apply for accreditation through the CEITS Accreditation 
Programme or other similar approved programme, for small/emerging 
Contractors. 

 
c) Formulation of subcontracts 

 
i) Scope, extent and level of subcontracts 

 

The Contractor shall submit a list of subcontracts that he 
proposes to let to the PC setting out: 
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• the scope and extent of the works to be included in any 
particular subcontract; 

• the time at which subcontracts will be let; and 

• the duration of the subcontract; 
 

The scope and extent of the proposed subcontracts shall be 
framed in such a manner as will facilitate the achievement of all 
objectives and principles pertaining to ABE’s use and development 
as are stated in or as may reasonably be inferred from the 
conditions of this contract, due cognisance being taken of: 

 

• the prevailing levels, ability, resources and previous 
experience of the potential candidates available; 

• the training and assistance to be provided to the ABE’s in 
terms of this contract; 

• the period allowed in the Appendix for completion of the 
Works and the approved programme of works; 

• the scope of the Works described in the Project 
Specifications; and all constraints and conditions contained 
in this contract, as may impact upon the subcontract. 

The level to be applicable to any particular subcontract shall be 
selected by the Contractor, in accordance with the following 
criteria: 

 

• the level of subcontract shall be commensurate with the 
scope and extent of Works included in the subcontract; and 

• the level of subcontract shall be selected taking due 
cognisance of: 

 

o the prevailing levels of the available candidates; 

o the assistance to be provided by the Contractor to the 
ABE’s for any given level of subcontract; 

o the training and support to be provided to the ABE’s 
in terms of the contract; 

o the training as may have previously been provided 
to candidate ABE’s under this or other contracts. 

The Contractor shall formulate the subcontracts in a manner that 
will facilitate optimum use of available potential ABE’s. 

 
d) Engagement of sub-Contractors 

 
The Contractor shall submit a program and procedures that will show the 
optimum use of ABE’s on the contract along the following guidelines. 

 
i) Identification and general training of potential ABE’s 

 

The Contractor will, through an appropriate public information 
campaign in the vicinity of the project, invite potential sub- 
Contractors to attend information sessions about the scope of the 
works, the RDP objectives of the Project and the scope of the 
Works that could be undertaken by ABE’s. 
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Potential ABE’s shall be invited to attend training workshops that 
could include the following modules: 

 

• Estimating and Tendering 

• Conditions of Contract & Specification 

• Basic Business Appreciation 

• Statutory obligations pertaining to the requirements and 
procedures of inter alia: 

- Site tax/income tax deductions from the amounts due 
to their employees; 

- The occupational Health and Safety Act 1993; (Act 
No 85 of 1993); 

- Value-added tax (VAT) and other taxes for which the 
small sub-Contractor may be liable; 

- His status as an employer. 

 
The training shall be conducted by an accredited training agency 
and the candidates who successfully complete the training shall 
receive certificates and their names retained on a list of potential 
tenderers. 

 

ii) Advertisement 
 

The Contractor shall compile an advertisement setting out the 
scope and type of work that will be let out to sub-Contractors and 
inviting interested parties to obtain tender qualification forms. The 
compiled advertisement should be submitted to the Employer 
for approval before placing the advertisement. The tender 
qualification form shall elicit information from prospective tenderers 
that will assist the Contractor in determining the eligibility of the 
applicant to perform at a particular level of subcontract. This 
advertisement shall be run in appropriate daily newspapers if 
available and displayed at public buildings, shops and other places 
in the vicinity of the project and disseminated through various 
community structures. 

 
Notwithstanding the above requirements to advertise publicly for 
invitations to qualify for tenders, the Contractor may invite specific 
eligible ABE’s as he may select. 

 
The PC shall scrutinize the applications in terms of previous 
experience, equipment, labour force, financial position and 
location, but without identification, and allocate them to the type of 
work that they could potentially undertake, having regard also for 
further training and support. 

 

If after the initial allocation, there should be an excessive number 
of candidates, a further selection shall be made to reduce the 
number of potential tenderers per subcontract to no more than five. 

 
iii) Invitation and site inspection 
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Applicants who satisfy the pre-qualification process shall be invited 
to attend a site inspection, conducted jointly by the Engineer and 
the Contractor at which the tender documents shall be handed over 
and the exact scope and requirement of each sub-contract 
explained. 

 
iv) Adjudication and award 

 

Upon receipt of the tenders, the Contractor shall adjudicate the 
tenders and make proposed awards, based on criteria such as 
balance of rates, overall tender price against realistic cost to 
deliver in time and at a reasonable margin of profit. 

 
The proposed awards shall then be submitted to the PC for 

ratification. The PC shall have the right to interview any tenderer 
for the purpose of: 

 

• clarifying any aspect of the tender; 

• verifying the eligibility of the tenderer by further enquiry into 
aspects that may not be clear from the pre-qualification; and 

• making alternative proposals in the event that it is 
considered a better selection as is available to the 
Contractor. 

 
Notwithstanding the above, since the responsibility for due 
performance vests with the Contractor, the Contractor’s decision is 
final should agreement with the PC not be reached as to the 
preferred candidate. 

 
e) Training, Mentoring, Guidance and Assistance 

 
 

i) Structured training and support 
 

The PLC may assist in identification of the contract workers to 
undergo training as specified in the training programme 
specifications in paragraph 9 of this section. 

 

The PLC may assist with formalising a structured development 
programme for ABE sub-Contractors, having regard for the 
resources and experience of the ABE’s that have been engaged 
and the scope and level of the subcontracts, in accordance with 
the criteria set out below. 

 
ii) Co-operative Venture 

 

ABE Contractors who have been identified in the pre-qualification 
stage and who have some experience and equipment, but who 
operate independently with little training and backup, should be 
brought together with a view to forming a co-operative venture to 
allow them to access work requiring varied skills and equipment 
and of a larger magnitude. 
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iii) ABE support office 
 

Such an office shall be part of the Contractor’s own site 
establishment and shall provide administrative and technical 
services exclusively to ABE’s that have been selected according 
to the processes defined in these project specifications. The 
following support shall be provided: 

 

• Materials ordering 

• Invoicing 

• Wage packaging 

• Cost control 

• Work scheduling 

• Setting out of work 

• Measurement of work done 

• Training 

 
Such an office shall be staffed in joint venture between the 
Contractor, who shall be paid an amount under the contract for 
ABE support, the Employer via the training allowed for in the 
contract, and the ABE’s who shall pay a service fee. 

 
iv) Financial Assistance to ABE’s 

 

The Contractor shall tender to assist ABE’s with: 
 

• Funding of wages between payment certificates at the start 
of the contract 

• Payment for materials channelled through their accounts 

• Guarantees for financing of equipment 
 

v) Supply of services and materials 
 

As part of the pre-tender communication strategy, local business 
and local community structures should be informed of the needs 
so that they can prepare themselves to take advantage of the 
opportunities to provide goods and services. 

 
Cartage only subcontracts could be advertised as ABE work and 
included in the statistics if the proper procedures are followed. 

 

The supply only of material as well as the supply of labour through 
labour brokers who will work under the supervision of the 
Contractor, shall not count towards the target of work done by 
ABE’s. 

 
vi) Accredited training 

 

Over and above the in-task training provided to the workforce, 
training by accredited training providers shall be provided to ABE’s 
as enterprises with the aim of progressing through the levels as 
defined. The Contractor shall assist in facilitating in the delivery of 
the training, by instructing and motivating the ABE’s regarding 
attendance and participation therein. The Contractor shall further 
make all reasonable efforts to co-ordinate the programming of the 
ABE’s work with that of the delivery of the structured training. 
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C3.6.4 DISPUTE AVOIDANCE AND RESOLUTION PROCEDURES 
 

The Contractor shall at all times apply the terms and conditions of the 
subcontract fairly and justly, taking due cognizance of the level of sophistication 
and experience of the particular ABE’s concerned, as well as the level of 
subcontract applicable. 

 
The Contractor shall closely monitor and supervise all ABE’s and wherever 
feasible, shall give reasonable warning to the ABE’s when any contravention of 
the terms of the subcontract has occurred or appears likely to occur. 

 
The Contractor shall, whenever feasible, give the ABE’s reasonable opportunity 
to make good any such contravention, or to avoid such contravention and shall 
render all reasonable assistance to the ABE’s in this regard. 

 
When taking any disciplinary actions or imposing any penalties as are provided 
for in the subcontract, the Contractor shall explain fully to the ABE’s that such 
actions are provided for in the subcontract. 

 
If any dispute should arise between the Contractor and a ABE’s, such dispute 
shall be resolved in accordance with the provisions of the subcontract. 
Notwithstanding, either party may at any time, refer any dispute to the Project 
Liaison Committee, the PC or the Engineer for consideration, with a view to 
facilitating the resolution thereof. 

 

No opinion expressed by, or resolution or decision of the Project Liaison 
Committee, pertaining to any matter referred to it shall be binding on either party 
to the subcontract unless: 

 

• it is stated in the subcontract agreement that the Contractor shall be 
bound by such opinions, resolutions or decisions; or 

• the Contractor is instructed in writing by the Engineer to give effect 
thereto, in which case such instruction of the Engineer may be deemed 
to constitute an "instruction" as contemplated in the General Conditions 
of Contract. 

 
C3.6.5 CONTRACTOR’S LIABILITY 

 

No provision or requirement set out in this specification shall be deemed to 
relieve the Contractor of any liability or obligation under the contract, and in 
accordance with the provisions of subclause 8(4) of the conditions of contract, 
the Contractor shall be fully liable for the acts, defaults and neglects of any 
ABE’s, his agents or employees, as fully as if they were the acts, defaults and 
neglects of the Contractor, his agents or employees. 

 
Nothing contained in this specification shall be deemed to constitute or imply 
any warranty given by the Contractor to any party, that any ABE’s to whom a 
subcontract is awarded in accordance with the provisions of this specification: 

 

• can or will actually achieve the successful execution and completion of 
the subcontract; nor 

 

• will not suffer losses or damages as a result of the acceptance of his 
tender/quotation. 
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C3.6.6 CERTIFICATE OF EXPERIENCE 
 

The Contractor shall on the completion of each and every subcontract 
completed in accordance with the provisions of this specification, issue free of 
charge to the small, medium and micro enterprise a certificate stating: 

 
 

a) Contract data: 
 

• Contract title; 

• Contractor's full name and address; 

• Engineer’s name and address; 

• Employer's name; 

 

b) Subcontract data: 
 

• ABE’s name and address; 

• Scope or extent of the subcontract works; 

• Value of the subcontract works; 

• Applicable level of the subcontract; 

• Duration of the subcontract; 

• Date of completion of the subcontract; 

• Description of the training undergone by the ABE’s and certifying the 
ABE’s completion of the subcontract. 

 

The format, layout and appearance of certificates shall be at the 
Contractor's discretion, provided always that they shall be respectable 
and presentable in accordance with the general standards of normal 
business practice. All certificates shall be signed by the Engineer and a 
senior representative of the Contractor, who has been duly authorised 
thereto. 

 

C3.6.7 LABOUR ENHANCED CONSTRUCTION 
 

The Contractor's attention is drawn to the fact that it is an objective of the 
contract to maximise the labour content of certain operations or portions thereof. 
In this regard, where the specified work allows for a choice between mechanical 
or labour-enhanced means, the former shall generally be kept to the practical 
minimum. 

 

The Contractor shall submit on a monthly basis, daily labour returns to the 
Engineer indicating the numbers of temporary personnel employed on the 
works and the activities on which they were engaged. 

 
C3.6.8 TEMPORARY WORKFORCE 

 
a) Record of workforce 

 
The Contractor shall maintain accurate and comprehensive records of all 
workers engaged on the contract and shall provide to the Engineer at 
monthly intervals from the commencement of the contract, interim 
records substantiating the actual numbers of employment opportunities 
which have been generated to date and the amounts actually paid in 
respect thereof. Such interim records shall be in a format approved by 
the Engineer. 
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The Contractor shall, on completion of the contract, and as a pre-requisite 
to the release of any retention money, provide the Engineer with 
independently audited documentary evidence of the total number of 
employment opportunities actually generated during the contract. 

 
The value of the target amount (minimum Contract Participation Goal) 
spent on local labour is prescribed in the Part C1.2.2: Contract Data. 

 

b) Recruitment and selection procedures 
 

The Contractor shall be responsible for the final selection of workers to 
constitute the temporary workforce but in doing so, shall adhere to the 
procedures adopted by the PLC or CLO along the following guidelines: 

 
The Contractor shall advise the Engineer in writing, of the numbers of 
each category of temporary worker which he requires, together with the 
personal attributes which he considers desirable that each category of 
worker shall possess (taking due cognisance of the provisions of the 
contract relating to training). 

 

The PLC or CLO shall take the necessary actions to identify potential 
workers for the temporary workforce from communities in the vicinity of 
the works. The details of all persons applying for employment shall be 
recorded, including inter-alia: 

 

• Name, address, age and sex 

• Marital status and number of dependants 

• Qualifications and previous work experience (whether substantiated 
or not) 

• Period since last economically active 

• Preference for type of work or task. 
 

The PLC or CLO shall make a selection of workers from amongst the 
applicants, taking due cognisance of his requirements for the workforce 
as supplied by the Contractor and the provisions of the contract in regard 
to the provision of training to selected members of the workforce and in 
accordance with the following principles: 

 
No potential temporary worker shall be precluded from selection by virtue 
of a lack of skill in any suitable operation forming part of the works, unless: 

 

• all available vacancies have been or can be filled by temporary 
workers who already possess suitable skills; or 

• the completion period allowed in the contract, or the remaining portion 
of the contract period (as the case may be) is insufficient to 
facilitate the creation of the necessary skills; 

 
The Contractor shall make a final selection from the list provided by the 
PLC or CLO using the following criteria: 

 

• preference shall be given to the long term unemployed and single 
heads of households 

• in so far as is reasonably practicable, give priority to 
accommodating the applicants' expressed preferences 
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regarding the types of work for which they are selected and shall 
not be prejudicial to youth over the age of fifteen years and women. 

 
The same provisions shall apply as is in respect of the selection of 
additional or replacement members of the workforce as may be 
necessary from time to time during the contract. 

 
c) Terms and Conditions Pertaining to the Employment of the 

Temporary Workforce 
 

The onus shall be on the Contractor to ensure that all the requirements 
of all the acts relating to the employment of workers are observed. 

 
d) Labour Relations and Worker Grievance Procedures 

 
In accordance with the provisions of the General Conditions of Contract, 
the Contractor shall, at his own cost, be fully responsible for the 
establishment and maintenance of satisfactory labour relations on site 
and the resolution of all grievances of temporary workers as may occur. 

 

The Contractor shall at all times adhere to the accepted norms and 
standards of labour relations prevailing generally in the civil Engineering 
construction industry and shall conduct himself in a fair and reasonable 
manner, within the constraints as may be imposed upon him by the terms 
of the contract. 

 
In the event of any temporary worker engaged by the Contractor in terms 
of the contract, being aggrieved on any issue, he shall have the right to 
nominate and be supported in any inquiry or disciplinary hearing or 
investigation instituted by the Contractor, by one member of the 
temporary workforce. 

 

In the event of any grievance not being satisfactorily resolved through the 
application of normal dispute resolution procedures described above, 
then either the Contractor or the worker concerned may require that the 
matter be referred to the PC for further consideration, with a view to 
facilitating resolution thereof. 

 
C3.6.9 TRAINING OF THE TEMPORARY WORKFORCE 

 
Selected members of the workforce are to be provided at least with structured 
training by a nominated sub-Contractor, in accordance with the provisions of 
this section. The Contractor shall make all necessary allowances in his program 
of work to accommodate and facilitate the delivery of such structured training. 

 
ABE sub-Contractors workforces will be entitled to receive accredited training 
that will improve on task skills necessary for the execution and successful 
completion of the various subcontracts. The Contractor, in conjunction with the 
Engineer, shall monitor each ABE’s progress closely and shall identify those 
who will benefit from structured construction skills training 

 
The technical training shall comprise of items selected from the table in 
paragraph 7 of this section and which are relevant to this project. 

 

C3.6.10 ACCREDITED TRAINING AND ATTENDANCE 
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Only qualified trainers employed by training agencies who are accredited by the 
Civil Engineering Industry Training Scheme (CEITS), or any other institution 
recognised by the Department of Labour shall deliver all training certificates 
affirming the successful participation in the various courses and shall be 
presented to each attendant. 

 
The Contractor shall facilitate in the delivery of training, by instructing and 
motivating the relevant sub-Contractor regarding his staff’s attendance and 
participation therein. 

 
The Contractor shall further make all reasonable efforts to co-ordinate sub- 
Contractors work with that of the delivery of the structured training 

 
The provision of structured training shall not relieve the Contractor of any 
of his obligations in terms of clause 24 of the General Conditions of 
Contract and the Contractor shall remain fully liable for the provision, at 
his own cost, of any other training of the workforce, additional to the 
structured training, as deemed to be necessary by the Contractor to 
achieve the execution and completion of the works strictly in accordance 
with the provisions of the contract. 

 

C3.6.11 PENALTIES FOR NON-COMPLIANCE 
 

Any deliberate failure or neglect by the Contractor to comply with the 
provisions of this specification, or any deliberate omission or neglect by 
the Contractor in adhering to or applying the principles as are described 
and inherent in this specification, shall be deemed to constitute a warrant 
for the Engineer to act in terms of clause 55.1.5 of the conditions of 
contract or the penalties specified for non-attaining the prescribed CPG’s 
will be applied and doubled. 

 
 
 

C3.6.12 MEASUREMENT AND PAYMENT 
 

ITEM UNIT 
 

C3.6.01 Training 

 
(a) Technical skills… ................................................................................ Prov Sum 

 
(b) Generic Skills ....................................................................................... Prov Sum 

 
(c) Entrepreneurial Skills ........................................................................... Prov Sum 

 
(d) HIV/AIDS ............................................................................................... Prov Sum 

 
(e) Training venue ...................................................................................... Prov Sum 

 
(f) Contractor's profit and all other charges 

 
(i) Technical skills ......................................................................... percentage (%) 

 
(ii) Generic Skills ...................................................................... percentage (%) 

 
(iii) Entrepreneurial Skills......................................................... percentage (%) 
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(iv) HIV/AIDS .............................................................................. percentage (%) 

 
The provisional sums under items (a) to (e) provided shall cover all the cost of the 
training as described in this Section of the Particular Specifications 

 
The tendered percentage under item (f) are percentages of the amounts actually spent 
under the items (a) to (e), which shall include full compensation for the handling costs of 
the Contractor, and the profit. 

 
 

ITEM UNIT 
 

C3.6.02      Remuneration of the project liaison 

 
(a) Project liaison officer ............................................................................ PC Sum 

 
(b) Project liaison committee ................................................................... PC Sum 

 
(c) Contractor's profit and all other charges ................................. percentage (%) 

 
The provisional sum provided shall cover the salary of the duly elected and approved 
CLO and the payments made by the Contractor to duly elected and approved community 
members for attending official PLC meetings respectively under (a) and (b). 

 
 

The tendered percentage under item (c) is a percentage of the amounts actually spent 
under the items (a) and (b), which shall include full compensation for the handling costs 
of the Contractor. 

 
 

ITEM UNIT 
 

C3.6.04 Penalties 
 

a) Contract participation goals for subcontracting 

to Affirmable Business Enterprises (ABE) 
/ Targeted Enterprises (CIDB 1CE PE -
CIDB 2CE PE) percentage point 

 

b) Targeted Labour ............................................................. percentage point 
 
 

The penalty for item (a) for not meeting the minimum CPG (refer to Part T2: Returnable 
Documents) shall be as follows: 

 
In the event that the Tenderer fails to substantiate that any failure to achieve the Contract 
Participation Goal was due to quantitative under runs, the elimination of items, or any 
other reason beyond the Contractor’s control which may be acceptable to the Employer, 
it shall be liable to pay to the Employer a financial penalty calculated in the following 
manner: 

 

P = 0.5 x (D – Do) x NA 

(100) 
where 

D = tendered Contract Participation Goal percentage 
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Do = the Contract Participation Goal which the Employer’s 
 representative based on the credits passed, certifies as being 

achieved upon completion of the Contract 
NA = Net Amount 
P = Rand value of penalty payable. 

 
THE minimum set-aside on this for contract for subcontracting to Affirmable Business 
Enterprise (ABE) / Targeted Enterprise (CIDB 1CE PE – CIDB 4CE PE) is 30% 

 

The penalty for item (b) for not attaining at least the tendered number of person-days 
(refer to Part T2: Returnable Documents) will be calculated as follows: 

 
In the event that the Tenderer fails to substantiate that any failure to achieve the Contract 
Participation Goal was due to quantitative under runs, the elimination of items, or any 
other reason beyond the Contractor’s control which may be acceptable to the Employer, 
it shall be liable to pay to the Employer a financial penalty calculated in the following 
manner: 

 
where  

D = tendered Contract Participation Goal percentage 
Do = the Contract Participation Goal which the Employer’s 
 representative based on the credits passed, certifies as being 

achieved upon completion of the Contract 
NA = Net Amount 
P = Rand value of penalty payable. 

 

The Minimum set-aside on this contract for Targeted Labour is 4 employees for every 
R1million spent. 
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Part C4. Site Information 
 
 

 
C4.1 Location Maps Page C4.1-285 
C4.2 Tender Drawings Page C4.2-287 
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Information Only 
All data and descriptions contained in this section of the contract documents are given for 
information purposes only and cannot be interpreted as prescriptive or as an instruction despite 
the fact that the text may give the opposite perspective. If any conflict arises between the content 
of this section and other sections of the contract documents, the latter take precedence. 

 
C4.1 DESCRIPTION OF THE WORKS 

 
The description of the works shall inter alia contain the following particulars regarding the 
work to be constructed and maintained under the contract. 

 
C4.1.1 ROADWORKS 

 

Project location and limits 
Route numbers and lengths of all sections of each road, cross-road, connecting road 
and access road. 
Where the sections of each road, cross-road, etc. start and end, and the nearest 
destinations 
A single or dual-carriageway road, or one carriageway of a future dual-carriageway 
road 
Type of surfacing 
Particulars specific to the contract with regard, inter alia, to services which require 
protection or moving, deviations for the accommodation of traffic, half-width 
construction, etc. 
Appurtenant works such as fencing, road signs, landscaping, etc. 

 
The description of the works shall include reference to all the layout plans. 

 
C4.1.2 PAVEMENT DESIGN FOR ALL PARTS OF THE VARIOUS ROADS 

 
Existing pavement information and pavement design 
Type of surfacing or reseal 
Type of base 
Type of upper subbase 
Type of lower subbase 
Type of upper selected layer 
Type of lower selected layer 
Type of wearing course (gravel roads) 

 

C4.1.3 STRUCTURAL WORKS 
 

(a) Culverts 
 

The number, kilometre distance, number of openings, width, height, length 
and angle of skew of each culvert. 

 
The purpose of each culvert, viz. drainage, services, cattle creep, etc. 

 

(b) Bridges 
 

The bridge number, kilometre distance, type of bridge, number of spans, span 
length, bridge width, horizontal alignment, angle of skew, type of structure, 
foundation piles, and other characteristics of each bridge. 

 
(c) Other structures 

 
More information on work on other structures. 

 

(d) Rehabilitation of structures 
 

More information on rehabilitation work 
 

 

C4.1.4 MAINTENANCE WORKS 
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Maintenance of the works during construction and defects notification periods. 
Information on Routine Road Maintenance Contracts 

 
C4.2 DRAWINGS 

 
The drawings that form part of the tender document are issued for tender purposes only. 

 
The contractor will be supplied with one set of paper prints plus an electronic submission 
containing all the construction documentation. 

 
Only figured dimensions may be used and drawings may not be scaled unless so instructed 
by the engineer. The engineer will supply all figured dimensions omitted from the drawings. 

 
The levels given on bridge drawings are subject to confirmation on site, and the contractor 
shall submit all levels to the engineer for confirmation before he commences any structural 
construction work. It is the contractor’s responsibility to check all clearances given on the 
drawings and to inform the engineer of any discrepancies. 

 
C4.3 CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES 

 
The contractor is to make his own arrangements concerning the supply of electrical power 
and all other services. No direct payment will be made for the provision of electrical and 
other services. The cost thereof is deemed to be included in the rates and amounts 
tendered for the various items of work for which these services are required. 

 
 

C4.4 CONSTRUCTION IN CONFINED AREAS 
 

It will be necessary for the contractor to work within confined areas. In certain places the 
width of the fill material and pavement layers may decrease to zero and the working space 
may be confined. The method of construction in these confined areas largely depends on 
the contractor’s constructional plant. 

 
Regardless, measurement and payment will be in accordance with the specified cross- 
sections and dimensions only, irrespective of the method used for achieving these cross- 
sections and dimensions. It is deemed that the rates tendered in the Pricing Schedule 
include full compensation for all special equipment and construction methods and for all 
difficulties encountered when working in confined areas and narrow widths, and at or 
around obstructions. No extra payment will be made nor will any claim for additional 
payment be considered in such cases. (Refer to standard specification sub-clause 
C1.1.3.2(b)). 

 

C4.5 MANAGEMENT OF THE ENVIRONMENT 
 

The contractor will be responsible for construction according to an environmental 
management plan in terms of Section C1000 Scope of Works. 

 

The contractor must take the utmost care to minimise the impact of his establishment and 
other construction activities on the environment and must adhere to the requirements as 
set out in Section C of the Scope of Works. Where the contractor fails to adhere to these 
requirements the specifications in Section C of the Scope of Works provide the 
methodology and cost liability of remedy. 

 
C4.6 TRAFFIC 

 
All relevant traffic information should be recorded so that the tenderer is afforded the 
opportunity to comprehend fully the circumstances that will be encountered on the site. If 
construction restrictions will be necessary then mention should be made of them here. 
Actual embargo times and dates are to be shown in C1.2.2 Appendix to Tender: Contract 
Data clause A8.3(l) and restricted working conditions in clause A8.3(m) and reference to 
this fact recorded here. 
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C4.8 CLIMATE 
 

Include rainfall and temperature information 
 

C4.9 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND 
REGULATIONS 2014 

 
Refer to Section E of the Scope of Works for general requirements in terms of the OH&S 
requirements. 

 
 

C4.10 SAFETY PROCEDURES 
 

Refer to Section E of the Scope of Works for general requirements in terms of the OH&S 
requirements. 

 
C4.11 OTHER INFORMATION 

 
Refer to Section E of the Scope of Works for general requirements in terms of the OH&S 
requirements. 

 
 
 

C4.13 APPENDICES 
 

Appendix 1: Locality Plan 

Appendix 2: Weather Data 

Appendix 3: Traffic Data 
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APPENDIX 1: LOCALITY PLAN 

BRIDGE 15 
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