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LIST OF CONTRACT DOCUMENTS 

 

The following documents form part of this contract: 

 

Volume 1: The Engineering and Construction Contract (NEC3) April 2013 published by 

Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 the 

South African Institution of Civil Engineering. 

 

Volume 2: The COLTO Standard Specifications for Road and Bridge Works for State 

Road Authorities (1998 edition), issued by the Committee of Land Transport 

Officials which the tenderer shall purchase himself. (See Note 1 below). 

 

Volume 3: The Project Document, containing the tender notice, Conditions of Tender, 

Tender Data, Returnable Schedules, general and particular conditions of 

contract, project specifications, Pricing Schedule, Form of offer and Site 

Information is issued by the Employer (see note 3 below). The Employer’s Form 

of Acceptance and any correspondence from the selected tenderer, 

performance security-demand guarantee and all addenda issued during the 

period of tender will also form part of this volume once a successful tenderer 

has been appointed. 

 

Volume 4: Materials investigation. (Only to be distributed to the successful tenderer)  

 
Notes to tenderer: 

a) Volume 1 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 
Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za 

 

b) Volume 2 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za  

 

c) SUBMISSION OF TENDER – the following needs to be submitted:  
 

• The issued paper copy tender document, filled in, complete  

• Completed pricing schedule  
 

Information provided by a tenderer over and above the above elements of 

volume 3 shall be treated as information only and will only be bound into the 

document if the tenderer notes on Form A4: Schedule of Variations or 

deviations that the information has a bearing on the tender price. 

 

d) For alternative offers the tenderer shall submit the following additional 
documentation, clearly marked as ALTERNATIVE, in a separate neatly bound 
file in the following order: 

 

mailto:civilinfo@saice.org.za
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1.1. Form of Offer (paper copy) and state “Alternative Form of Offer” 
 

1.2. All returnable schedules (paper copies) applicable to alternative offer, as is 
appropriate 

 
1.3. Alternative Pricing Schedule  

 
1.4. Other relevant information. 
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T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 

T1.1.1 The Department of Police, Roads and Transport, Free State Provincial 

Government, invites tenders for 15 CONTRACTORS FOR PERIODIC, 

ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS 

AND BRIDGES (ROADS STRUCTURES) FOR THE DEPARTMENT OF 

POLICE, ROADS AND TRANSPORT   FOR A PERIOD OF 36 MONTHS 

(CIDB GRADING 6CEPE AND 7CE) ON AD-HOC BASISHOC BASIS 

 

T1.1.2 Tenderers should have a CIDB Contractor grading designation of 6CEPE and 

7CE or higher.  

                      

T1.1.3 Tenderers must be registered with the CIDB in a CE class of construction 

works. 

 

T1.1.4 Preferences 

 

The Tender will be subjected to B-BBEE preferential procurement policy 

framework as amended. 

 

A minimum of 30% of the Contract Value MUST be sub-contracted to local 

Contractors or contractors participating in the Departmental Contractor 

Development Program (CDP). 

 

Evaluation and Adjudication of bids: bid will be evaluated and adjudicated in 

terms of the Department of Police, Roads and Transport Supply Chain 

Management Policy and Preferential Procurement Framework Act No. 5 of 

2000. The 90/10 in preferential procurement points system as outlined in the 

bid document will apply. Preferential points will be given in terms of the 

Preferential Procurement Regulations, 2011.  

  

T1.1.5 Tender Documents 

 

• The tender documents will be given to the respective contractor’s on the 
day of tender briefing  
 

Queries relating to the issues of these documents may be addressed to: 

 

Mr V Ntaka 

Tel no.  051 409 8687 

Fax no. 051 409 8683  

E-mail : ntakav@freetrans.gov,za 

 

mailto:ntakav@freetrans.gov,za
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T1.1.6 A compulsory clarification meeting with representatives of the Employer will 

take place at the Regional Roads in Hamiliton, Bloemfontein, on 15 September 

2022, at 10h00. 

 

T1.1.7 The closing time, date and venue for receipt of tenders will be 11h00 on 30th 

September 2022 at the Ground Floor of the Perm building, 45 Chalotte Maxeke 

Street, Bloemfontein 9300. NO LATE TENDERS WILL BE ACCEPTED. 

 

T1.1.8 Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted. 
Requirements for sealing, addressing, delivery, opening and assessment of 
tenders are stated in the Tender Data. 
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PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER:  CLOSING DATE:  CLOSING 

TIME: 

 

DESCRIPTION  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

 

 

 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON  CONTACT PERSON  

TELEPHONE 

NUMBER 

 TELEPHONE NUMBER  

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS  E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 

NUMBER 

CODE  NUMBER  

CELLPHONE 

NUMBER 

 

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 

NUMBER 

 

SUPPLIER 

COMPLIANCE 

STATUS 

TAX 

COMPLIANCE 

SYSTEM PIN: 

 

OR 

CENTRAL 

SUPPLIER 

DATABASE 

No:  

MAAA 

B-BBEE STATUS 

LEVEL 

VERIFICATION 

CERTIFICATE 

 

TICK APPLICABLE BOX] 

 

 

☐ Yes                     ☐ No 

 

B-BBEE STATUS LEVEL 

SWORN AFFIDAVIT   

 

 

[TICK APPLICABLE BOX] 

 

 

☐ Yes                  ☐ No 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & 

QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND 
BRIDGES (ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT   FOR A PERIOD OF 36 
MONTHS (CIDB GRADING 6CEPE AND 7CE) ON AD-HOC BASIS 
PR&T/BID08/2022/23 

 

 

2.1  ARE YOU THE 
ACCREDITED 
EPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

  

☐Yes                         ☐No  

 

[IF YES ENCLOSE PROOF] 

 

2.2 ARE YOU A 
FOREIGN 
BASED 
SUPPLIER 
FOR THE 
GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

☐Yes ☐No 

 

[IF YES, ANSWER THE 

QUESTIONNAIRE BELOW 

] 

 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

  

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                   

☐  YES  ☐ NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                                           

☐  YES  ☐ NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                         ☐  YES  ☐ NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                      ☐  

YES  ☐ NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                               ☐  

YES  ☐ NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW.  
 

1.  
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2. PART B 
3. TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE 
MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, 
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.3 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.4 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.5 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 
WEBSITE WWW.SARS.GOV.ZA. 

2.6 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.7 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.8 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

2.9 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS 
PERSONS IN THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

 

SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

(Proof of authority must be submitted e.g. company resolution) 

DATE:        …………………………………………... 

 
  

http://www.sars.gov.za/


PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND 
BRIDGES (ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT   FOR A PERIOD OF 36 
MONTHS (CIDB GRADING 6CEPE AND 7CE) ON AD-HOC BASIS 
PR&T/BID08/2022/23 

 

 

T1.2  STANDARD CONDITIONS OF TENDER 

F.1  General 

F.1.1  Actions 

 The Employer and each tenderer submitting a tender shall comply with these 

conditions of tender. In their dealings with each other, they shall discharge their 

duties and obligations as set out in F.2 and F.3, timeously and with integrity, 

and behave equitably, honestly and transparently. 

F.1.2  Tender Documents 

 The documents issued by the Employer for the purpose of a tender are listed 

in the Tender Data. 

F.1.3  Interpretation 

 F.1.3.1 The Tender Data and additional requirements contained in the 

tender schedules that are included in the returnable documents are 

part of these conditions of tender. 

 F.1.3.2 The conditions of tender, the Tender Data and tender schedules 

which are only required for tender evaluation purposes, shall not 

form part of any contract arising from the invitation to tender. 

 F.1.3.3  For the purposes of these conditions for the calling for expressions 

of interest, the following definitions apply: 

 a) comparative offer means the tenderer’s financial offer after the 

factors of non-firm prices, all unconditional discounts and any other 

tendered parameters that will affect the value of the financial offer 

have been taken into consideration, 

 b) corrupt practice means the offering, giving, receiving or soliciting 

of anything of value to influence the action of the Employer or his 

staff or agents in the tender process; and 
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 c) fraudulent practice means the misrepresentation of the facts in 

order to influence the tender process or the award of a contract 

arising from a tender offer to the detriment of the Employer, including 

collusive practices intended to establish prices at artificial levels. 

F.1.4  Communication and Employer’s agent 

 Each communication between the Employer and a tenderer shall be to or from 

the Employer's agent only, and in a form that can be read, copied and recorded. 

Writing shall be in the English language. The Employer shall not take any 

responsibility for non-receipt of communications from or by a tenderer. The 

name and contact details of the Employer’s agent are stated in the Tender 

Data. 

F.1.5  The Employer’s right to accept or reject any tender offer 

 F.1.5.1 The Employer may accept or reject any variation, deviation, tender 

offer, or alternative tender offer, and may cancel the tender process 

and reject all tender offers at any time before the formation of a 

contract. The Employer shall not accept or incur any liability to a 

tenderer for such cancellation and rejection, but will give reasons for 

such action upon written request to do so. 

F.1.5.2 The Employer may not subsequent to the cancellation or 

abandonment of a tender process or the rejection of all tender offers 

re-issue  a tender covering substantially the same scope of work 

within a period of six months unless only one tender was received 

and such tender was returned unopened to the tenderer, or deemed 

to be non-responsive. 

F.2  Tenderer’s obligations 

F.2.1  Eligibility 

 Submit a tender offer only if the tenderer complies with the criteria stated in the 

Tender Data and the tenderer, or any of his principals, is not under any 

restriction to do business with Employer. 
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F.2.2  Cost of tendering 

 Accept that the Employer will not compensate the tenderer for any costs 

incurred in the preparation and submission of a tender offer, including the costs 

of any testing necessary to demonstrate that aspects of the offer satisfy 

requirements. 

F.2.3  Check documents 

 Check the tender documents on receipt for completeness and notify the 

Employer of any discrepancy or omission. 

F.2.4  Confidentiality and copyright of documents 

 Treat as confidential all matters arising in connection with the tender. Use and 

copy the documents issued by the Employer only for the purpose of preparing 

and submitting a tender offer in response to the invitation. 

F.2.5  Reference documents 

 Obtain, as necessary for submitting a tender offer, copies of the latest versions 

of standards, specifications, Conditions of Contract and other publications, 

which are not attached but which are incorporated into the tender documents 

by reference. 

F.2.6  Acknowledge addenda 

 Acknowledge receipt of addenda to the tender documents, which the Employer 

may issue, and if necessary apply for an extension to the closing time stated in 

the Tender Data, in order to take the addenda into account. 

F.2.7  Site visit and clarification meeting 

 A site visit and clarification meeting at which tenderers may familiarize 

themselves with aspects of the proposed work, services or supply and raise 

questions. Details of the meeting(s) are stated in the Tender Data. 

F.2.8  Seek clarification 
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 Request clarification of the tender documents, if necessary, by notifying the 

Employer at least five working days before the closing time stated in the Tender 

Data. 

F.2.9  Insurance 

 Be aware that the extent of insurance to be provided by the Employer (if any) 

may not be for the full cover required in terms of the Conditions of Contract 

identified in the Contract Data. The tenderer is advised to seek qualified advice 

regarding insurance. 

F.2.10  Pricing the tender offer 

 F.2.10.1  Include in the rates, prices, and the tendered total of the prices (if 

any) all duties, taxes (except Value Added Tax (VAT), and other 

levies payable by the successful tenderer, such duties, taxes and 

levies being those applicable 14 days before the closing time stated 

in the Tender Data. 

 F2.10.2 Show VAT payable by the Employer separately as an addition to the 

tendered total of the prices. 

 F.2.10.3 Provide rates and prices that are fixed for the duration of the contract 

and not subject to adjustment except as provided for in the 

Conditions of Contract identified in the Contract Data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Tender 

Data. The Conditions of Contract identified in the Contract Data may 

provide for part payment in other currencies. 

F.2.11  Alterations to documents 

 Not make any alterations or additions to the tender documents, except to 

comply with instructions issued by the Employer, or necessary to correct errors 

made by the tenderer. All signatories to the tender offer shall initial all such 

alterations. Erasures and the use of masking fluid are prohibited. 

F.2.12  Alternative tender offers 
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 F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in 

accordance with all the requirements of the tender documents, is 

also submitted. The alternative tender offer is to be submitted with 

the main tender offer together with a schedule that compares the 

requirements of the tender documents with the alternative 

requirements the tenderer proposes. 

F.2.12.2 Accept that an alternative tender offer may be based only on the 

criteria stated in the Tender Data or criteria otherwise acceptable to 

the Employer. 

F.2.13  Submitting a tender offer 

 F.2.13.1 Submit a tender offer to provide the whole of the works, services or 

supply identified in the Scope of Work, unless stated otherwise in 

the Tender Data. 

 F.2.13.2 Return all returnable documents to the Employer after completing 

them in their entirety, by writing in black ink. 

 F.2.13.3  Submit the parts of the tender offer communicated on paper as an 

original plus the number of copies stated in the Tender Data, with an 

English translation of any documentation in a language other than 

English, and the parts communicated electronically in the same 

format as they were issued by the Employer. 

 F.2.13.4 Sign the original and all copies of the tender offer where required in 

terms of the Tender Data. The Employer will hold all authorized 

signatories liable on behalf of the tenderer. Signatories for tenderers 

proposing to contract as joint ventures shall state who of the 

signatories is the lead partner whom the Employer shall hold liable 

for the purpose of the tender offer. 

 F.2.13.5 Seal the original tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on 

the outside the Employer's address and identification details stated 
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in the Tender Data, as well as the tenderer's name and contact 

address. 

 F.2.13.6 Where a two-envelope system is required in terms of the Tender 

Data, place and seal the returnable documents listed in the Tender 

Data in an envelope marked “financial proposal” and place the 

remaining returnable documents in an envelope marked “technical 

proposal”. Each envelope shall state on the outside the Employer’s 

address and identification details stated in the Tender Data, as well 

as the tenderer's name and contact address. 

 F.2.13.7 Seal the original tender offer and copy packages together in an outer 

package that states on the outside only the Employer's address and 

identification details as stated in the Tender Data. 

 F.2.13.8 Accept that the Employer shall not assume any responsibility for the 

misplacement or premature opening of the tender offer if the outer 

package is not sealed and marked as stated. 

F.2.14 Information and data to be completed in all respects 

 Accept that tender offers, which do not provide all the data or information 

requested completely and in the form required, may be regarded by the 

Employer as non-responsive. 

F.2.15  Closing time 

 F.2.15.1 Ensure that the Employer receives the tender offer at the address 

specified in the Tender Data not later than the closing time stated in 

the Tender Data. Proof of posting shall not be accepted as proof of 

delivery. The Employer shall not accept tender offers submitted by 

telegraph, telex, facsimile or e-mail, unless stated otherwise in the 

Tender Data. 

 F.2.15.2 Accept that, if the Employer extends the closing time stated in the 

Tender Data for any reason, the requirements of these conditions of 

tender apply equally to the extended deadline. 
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F.2.16  Tender offer validity 

 F.2.16.1 Hold the tender offer(s) valid for acceptance by the Employer at any 

time during the validity period stated in the Tender Data after the 

closing time stated in the Tender Data. 

F.2.16.2 If requested by the Employer, consider extending the validity period 

stated in the Tender Data for an agreed additional period. 

F.2.17  Clarification of tender offer after submission 

 Provide clarification of a tender offer in response to a request to do so from the 

Employer during the evaluation of tender offers. This may include providing a 

breakdown of rates or prices and correction of arithmetical errors by the 

adjustment of certain rates or item prices (or both). No change in the total of 

the prices or substance of the tender offer is sought, offered, or permitted. The 

total of the prices stated by the tenderer shall be binding upon the tenderer. 

F.2.18  Provide other material 

 F.2.18.1 Provide, on request by the Employer, any other material that has a 

bearing on the tender offer, the tenderer’s commercial position 

(including notarized joint venture agreements), preferencing 

arrangements, or samples of materials, considered necessary by 

the Employer for the purpose of a full and fair risk assessment. 

Should the tenderer not provide the material, or a satisfactory 

reason as to why it cannot be provided, by the time for submission 

stated in the Employer’s request, the Employer may regard the 

tender offer as non-responsive. 

 F.2.18.2 Dispose of samples of materials provided for evaluation by the 

Employer, where required. 

F.2.19  Inspections, tests and analysis  

 Provide access during working hours to premises for inspections, tests and 

analysis as provided for in the Tender Data. 
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F.2.20  Submit securities, bonds, policies, etc. 

 If requested, submit for the Employer’s acceptance before formation of the 

contract, all securities, bonds, guarantees, policies and certificates of insurance 

required in terms of the Conditions of Contract identified in the Contract Data. 

F.2.21  Check final draft 

 Check the final draft of the contract provided by the Employer within the time 

available for the Employer to issue the contract. 

F.2.22  Return of other tender documents 

 If so instructed by the Employer, return all retained tender documents within 28 

days after the expiry of the validity period stated in the Tender Data. 

F.2.23  Certificates 

 Include in the tender submission or provide the Employer with any certificates 

as stated in the Tender Data. 

F.3  The Employer’s undertakings 

F.3.1  Respond to clarification 

 Respond to a request for clarification received up to five working days prior to 

the tender closing time stated in the Tender Data and notify all tenderers who 

drew procurement documents. 

F.3.2  Issue Addenda 

 If necessary, issue addenda that may amend or amplify the tender documents 

to each tenderer during the period from the date of the Tender Notice until 

seven days before the tender closing time stated in the Tender Data. If, as a 

result a tenderer applies for an extension to the closing time stated in the 

Tender Data, the Employer may grant such extension and, will then notify it to 

all tenderers who drew documents. 

F.3.3  Return late tender offers 
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 Return tender offers received after the closing time stated in the Tender Data, 

unopened, (unless it is necessary to open a tender submission to obtain a 

forwarding address), to the tenderer concerned. 

F.3.4  Opening of tender submissions 

 F.3.4.1 Not applicable. 

 F.3.4.2 Announce at the opening held immediately after the opening of tender 

submissions, at a venue indicated in the Tender Data, the name of 

each tenderer whose tender offer is opened, the total of his prices, 

preferences claimed and time for completion, if any, for the main 

tender offer only. 

 F.3.4.3 Make available the record outlined in F.3.4.2 to all interested 

persons upon request. 

F.3.5 Two-envelope system 

 F.3.5.1 Not applicable. 

F.3.6 Non-disclosure 

 Not disclose to tenderers, or to any other person not officially concerned with 

such processes, information relating to the evaluation and comparison of 

tender offers, the final evaluation price and recommendations for the award of 

a contract, until after the award of the contract to the successful tenderer. 

F.3.7  Grounds for rejection and disqualification 

 Determine whether there has been any effort by a tenderer to influence the 

processing of tender offers and instantly disqualify a tenderer (and his tender 

offer) if it is established that he engaged in corrupt or fraudulent practices. 

F.3.8  Test for responsiveness 

 Determine, on opening and before detailed evaluation, whether each tender 

offer properly received: 
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 a)  meets the requirements of these Conditions of Tender, 

 b) has been properly and fully completed and signed, and 

 c)  is responsive to the other requirements of the tender documents. 

 A responsive tender is one that conforms to all the terms, conditions, and 

specifications of the tender documents without material deviation or 

qualification. A material deviation or qualification is one which, in the 

Employer’s opinion, would: 

 •  detrimentally affect the scope, quality, or performance of the works, 

services or supply identified in the Scope of Work, 

 •  change the Employer’s or the tenderer’s risks and responsibilities 

under the contract, or 

 •  affect the competitive position of other tenderers presenting 

responsive tenders, if it were to be rectified. 

 Reject a non-responsive tender offer, and not allow it to be subsequently made 

responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

F.3.9  Arithmetical errors 

 Check responsive tender offers for arithmetical errors, correcting them in the 

following manner: 

1) Where there is a discrepancy between the amounts in figures and in words, 

the amount in words shall govern. 

2) If a bill of quantities (or schedule of quantities or schedule of rates) applies 

and there is an error in the line item total resulting from the product of the unit 

rate and the quantity, the line item total shall govern and the rate shall be 

corrected.  
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3) Where there is an obviously gross misplacement of the decimal point in the 

unit rate, the line item total as quoted shall govern, and the unit rate will be 

corrected. 

4) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer's addition 

of prices, the total of the prices shall govern and the tenderer will be asked 

to revise selected item prices (and their rates if a bill of quantities applies) to 

achieve the tendered total of the prices. 

 Consider the rejection of a tender offer if the tenderer does not correct or accept 

the correction of his arithmetical errors in the manner described above. 

F.3.10  Clarification of a tender offer 

 Obtain clarification from a tenderer on any matter that could give rise to 

ambiguity in a contract arising from the tender offer. 

F.3.11  Evaluation of tender offers 

 F3.11.1  General 

  Appoint an evaluation panel of not less than three persons. Reduce 

each responsive tender offer to a comparative offer and evaluate it 

using the tender evaluation method that is indicated in the Tender 

Data and described below: 

Method 1: 

Financial 

offer  

1)  Rank tender offers from the most favourable to the least favourable 

comparative offer. 

2)  Recommend highest ranked tenderer for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 
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Method 2: 

Financial 

offer and 

preferences 

1)  Score tender evaluation points for financial offer. 

2)  Confirm that tenderers are eligible for the preferences claimed and if 

so, score tender evaluation points for preferencing. 

3) Calculate total tender evaluation points. 

4)  Rank tender offers from the highest number of tender evaluation 

points to the lowest.  

5)  Recommend tenderer with the highest number of tender evaluation 

points for the award of the contract, unless there are compelling and 

justifiable reasons not to do so. 

Method 3: 

Financial 

offer and 

quality 

1)  Score quality, rejecting all tender offers that fail to score the minimum 

number of points for quality stated in the Tender Data. 

2)  Score tender evaluation points for financial offer. 

3)  Calculate total tender evaluation points. 

4)  Rank tender offers from the highest number of tender evaluation 

points to the lowest. 

 5)  Recommend tenderer with the highest number of tender evaluation 

points for the award of the contract, unless there are compelling and 

justifiable reasons not to do so. 
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Method 4: 

Financial 

offer, quality 

and 

preferences 

1)  Score tender evaluation points for financial offer. 

3)  Confirm that tenderers are eligible for the preferences claimed, and if 

so, score tender evaluation points for preferencing. 

4)  Calculate total tender evaluation points. 

5)  Rank tender offers from the highest number of tender evaluation 

points to the lowest. 

6)  Recommend tenderer with the highest number of tender evaluation 

points for the award of the contract, unless there are compelling and 

justifiable reasons not to do so. 

  

Score financial offers, preferences and quality, as relevant, to two decimal places. 

F.3.11.2   Scoring Financial Offers  

 Stage 3: Price and B-BBEE Status 

Assessment for stage 3 will be evaluated on 90/10 preferential point system: 

Price                                                    : 90 

B-BBEE Status Level                          : 10 

Price: 90: The lowest acceptable Bidder qualify for maximum points of 90 for price. These points will 

be for the Total Bid Offer. The points for price will be calculated according to clause 6, item 1 of the 

PPPFA 2017 as follows: 

P = 90 x (1 - (Pt – P min)) 

              P min 

Where: 

Ps = Points scored for price of tender under consideration. 
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Pt = Price of tender under consideration; and  

Pmin = Price of lowest acceptable tender 

B-BBEE Status Level: 10: Points will be awarded to bidders for attaining the B –BBEE status level 

of contributor in accordance with the table below: 

 

B-BBEE Status Level of Contributor Number of points 

1 10 

2 9 

3 8 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-complaint Contributor 0 

 
 

✓ A tenderer must submit proof of its B-BBEE status level of contributor to qualify for BBBEE points, 

failing to submit proof of B-BBEE status level of contributor cannot be regarded as a disqualifying 

factor but is a non-compliant contributor to B-BBEE and, may only score points out of 90 for price; 

and scores 0 points out of 10 for B-BBEE.  

✓ The points scored by a tenderer for B-BBEE in terms of this regulation must be added to the points 

scored for price, the points scored must be rounded off to the nearest two decimal places and the 

contract must be awarded to the tenderer scoring the highest points 

✓ Bidder must attach BBBEE Verification Certificate obtained from an entity registered with SANAS or 

ABVA preferably Level One (1) Contributor / Sworn affidavit obtained from DTI. 

Note: 90/10 preferential points system evaluation will be implemented on the total summation of 

the tendered rate in the tender document. This summation will be required for evaluation purposes 

only and should not be misconstrued to be as the contract amount.  

F.3.11.3  Scoring quality (functionality) 

 Bid Evaluation Stage 2  
 
 The evaluation criteria that are to be scored and the maximum score assigned to 

each of such criteria are as follows and a minimum score required is 60%: 
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Criterion Description of criteria Scoring Points Total 

Points 

Allocation 

Experienc

e 

Bidders must submit 

Copies of Appointment 

Letters and completion 

certificates with 

traceable references to 

be attached as proof 

Roads projects from 

2016 to present. 

 

 

Each project 

completed will be 

allocated 3 points to 

a maximum of 5 

projects required 

resulting to 15 points 

15 15 

Capacity Contracts Manager: 

Years of experience and 

qualification in Civil 

Engineering B. Tech or 

Degree. 

CV’s and certified copies 

of qualifications must be 

attached of key staff for 

points to be allocated. 

Failure to attach will 

result in no points being 

allocated. 

 

NB: Attach 

employment contract 

of the member or form 

of contract agreement 

with the member in the 

event of the project 

acceptance (signed by 

both parties). Please 

note submitted CVs 

will be accepted as 

project team members 

for the duration. 

Department reserves 

the right to cancel the 

contract with 

More than 10  years 

in roads construction 

experience & 

qualification on 

similar works 

5 5 

7 to 10 Any 

experience up to but 

not including 10 

years’ roads 

experience & 

qualification on 

similar works 

3 

3 to 7 Experience in 

similar field 

1 
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immediate effect; if the 

submitted CVs 

personnel is not the 

team executing the 

project!!  

Site Agent: Years of 

experience and 

qualification in Civil 

Engineering 

Diploma.CV’s and 

certified copies of 

qualifications must be 

attached of key staff for 

points to be allocated. 

Failure to attach will 

result in no points being 

allocated. 

 

NB: Attach 

employment contract 

of the member or form 

of contract agreement 

with the member in the 

event of the project 

acceptance (signed by 

both parties. Please 

note submitted CVs 

will be accepted as 

project team members 

for the duration. 

Department reserves 

the right to cancel the 

contract with 

immediate effect; if the 

submitted CVs 

personnel is not the 

team executing the 

project!! 

5 or more years in 

roads construction 

experience & 

qualification  

5 

5 

Any experience not 

exceeding roads 

experience & 

qualification 

3 

Qualification in 

similar field, with no 

experience 

1 

Plant Ownership of a plant its 

critical and Bidders must 

attach proof (e-natis 

certificate of ownership in 

2 x Grader  2 

10 

2 x Tipper Trucks 2 
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the name of the tenderer 

or JV partner where 

applicable) thereof / In 

case of rental a lease 

agreement must be 

attached along with e-

natis certificate of 

ownership of the leaser. 

✓ Ownership (1 
points per 
machine – 
recycling and chip 
spreader will 
count double 
points) 

✓ Rental (0,5 points 
per machine - 
recycling and chip 
spreader will count 
double points) 

2 x Excavator 2 

1 x recycling 

machine 
2 

1 x Chip spreader 2 

Locality: 

Locally 

based 

office 

within 

Free State 

 

Municipal services 

(water, sanitation, rates, 

and electricity) clearance 

certificate or Lease 

Agreement with a 

Current Bill of Account 

not owing more than 

Ninety (90) days. 

 

Free State based 

offices 

5 5 

Outside Free State 

Province based 

offices 

2.5 

International 0 

Demograph

ics 

 

Woman and youth 

owned (measured 

through the CIPC 

document, youth is 

measure up to the 35 

year of age.   

Woman owned (51% 

or more) 

2.5 

5 
Less 0 

Youth owned (51% or 

more 

2.5 

  Less 0  

Maximum possible score      45 

 
 

Bidders must achieve the minimum of 60% (27 points) of the functionality points to 

be considered for further evaluation in stage 3. 

 

F.3.12  Insurance provided by the Employer 
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No insurance is provided by the employer. 

F.3.13  Acceptance of tender offer 

 F.3.13.1 Accept tender offer only if the tenderer satisfies the legal 

requirements stated in the Tender Data. 

F.3.13.2 Notify the successful tenderer of the Employer's acceptance of his 

tender offer by completing and returning one copy of the form of offer 

and acceptance before the expiry of the validity period stated in the 

Tender Data, or agreed additional period. Providing the form of offer 

and acceptance does not contain any qualifying statements, it will 

constitute the formation of a contract between the Employer and the 

successful tenderer as described in the form of offer and 

acceptance. 

F.3.14  Notice to unsuccessful tenderers 

 After the successful tenderer has acknowledged the Employer’s 

notice of acceptance, notify other tenderers that their tender offers 

have not been accepted. 

F.3.15  Prepare contract documents 

 If necessary, revise documents that shall form part of the contract and that were 

issued by the Employer as part of the tender documents to take account of: 

 a)  addenda issued during the tender period, 

 b)  inclusion of some of the returnable documents, 

 c)  other revisions agreed between the Employer and the successful 

tenderer, and 

 d)  the schedule of deviations attached to the form of offer and 

acceptance, if any. 

F.3.16  Issue final contract 
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 Prepare and issue the final draft of contract documents to the successful 

tenderer for acceptance as soon as possible after the date of the Employer's 

signing of the form of offer and acceptance (including the schedule of 

deviations, if any). Only those documents that the conditions of tender require 

the tenderer to submit, after acceptance by the Employer, shall be included. 

F.3.17  Complete adjudicator's contract 

 Unless alternative arrangements have been agreed or otherwise provided for 

in the contract, arrange for both parties to complete formalities for appointing 

the selected adjudicator at the same time as the main contract is signed. 

F.3.18 Provide copies of the contracts 

 Provide to the successful tenderer the number of copies stated in the Tender 

Data of the signed copy of the contract as soon as possible after completion 

and signing of the form of offer and acceptance. 

 
 
 
 
 
 
 
 
 
 



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND 
BRIDGES (ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT   FOR A PERIOD OF 36 
MONTHS (CIDB GRADING 6CEPE AND 7CE) ON AD-HOC BASIS 
PR&T/BID08/2022/23 

 

 

T1.3 TENDER DATA 

 

 The following information is based on the Standard Conditions of Tender and 

refers to the relevant clauses of the Standard Conditions of Tender. 

 

T1.3.1 Standard Conditions of Tender 

 

 The conditions of tender are the Standard Conditions of Tender as contained 

in Annexure F of the CIDB Standard for Uniformity in Construction 

Procurement. The Standard Conditions of Tender make several references to 

the Tender Data for details that apply specifically to this tender. The Tender 

Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the Standard Conditions of Tender. 

 

 Part T1: Tendering Procedures 

 

  T1.1  Tender notice and invitation to tender 

  T1.2  Standard conditions of Tender  

  T1.3 Tender Data  

 

 Part T2: Returnable Documents 

 

  T2.1  List of returnable documents 

  T2.2  Returnable schedules 

 

 Part C1:  Agreements and Contract Data  

 

  C1.1  Form of offer and acceptance 

  C1.2  Contract Data 

  C1.3  Form of Guarantee 

  C1.4  Adjudicator’s appointment (Proforma) 
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 Part C2:  Pricing data 

 

  C2.1  Pricing instructions 

  C2.2  Bills of Quantities 

 

 Part C3:  Scope of work 

 

  C3.1   Scope of work 

 

 Part C4:  Site information 

 

  C4.1   Site information 

 

 Part C5: Annexures  

 

F.1.4 Communication with Employer 

The 

Employer:    
Free State Department of Police, Roads and Transport 

Technical: Roads, Construction   

Name: Mr PA Makappa  

Address: 153 St Andrews St, Medfontein Building, Bloemfontein. 

Tel No: 051 409 8575  

Fax No: 086 7599 451  
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F2.1 Eligibility. 

 

 F2.1.1 Only those tenderers who have in their management and 

supervisory staff satisfying the requirements of the Scope of Work 

are eligible to submit tenders. NQF Level 5 will be recommended 

and give advantage to the contractor. 

 

 F2.1.2 The following tenderers who are registered with the CIDB are eligible 

to submit tenders:  

 

  a)   Contractors who have a contractor grading designation 

equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for 6CEPE 

and 7CE class of construction work.  

 

 F2.1.3 Joint ventures are eligible to submit tenders provided that: 

 

  a) every member of the joint venture is registered with the 

CIDB; 

  b) the lead partner has a contractor grading designation in the 

8CEPE class of construction work; or 

  c) the combined contractor grading designation calculated in 

accordance with the Construction Industry Development 

Regulations is equal to or higher than a contractor grading 

designation determined in accordance with the sum 

tendered for the 8CE class of construction work. 

 

F2.1.4 Only those respondents who are registered with the construction Industry 

Development Board, or are capable of being so registered within 21 working 

days from the closing date for submission of tenders in a contractor grading 

designation of 6CEPE and 7CE are eligible to have their submission evaluated.  
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F2.7 Clarification Meeting: 

 

 Date: 15 September 2022 

 

Venue: Hamiliton Roads Offices, 26 Harley Street Bloemfonetin 

 

 Time: 10H00 

 

F2.12.2 Alternative Offer. 

 

 Not Applicable 

 

F2.13.1 Tender for parts of contract. 

 

 Not Applicable 

 

F2.13.3 Submit an original tender with no copies. 

 

F2.13.5 The Employer’s Address: 

 Free State Department of Police, Roads and Transport 

 P.O. Box 690 

 Bloemfontein, 9301 

  

 Location of Tender Box:  

 Free State Department of Police, Roads and Transport 

 45 Perm Building, Charlotte Maxeke (Old Maitland) Street, 

Bloemfontein    

 Identification Details: 

 Tender No: PRT/BID08/2022/13 

 

Description of Project:  

15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL 

MAINTENANCE OF ALL FREE STATE ROADS AND BRIDGES (ROADS 
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STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND 

TRANSPORT   FOR A PERIOD OF 36 MONTHS (CIDB GRADING 6CEPE 

AND 7CE) ON AD-HOC BASISHOC BASIS 

 

F2.15.1 Closing Date & Time 

 Closing Date: 30th September 2022 at the Tender box, Department of Police. 

Roads and Transport,45 Perm Building, Charlotte Maxeke (Old Maitland), 

Bloemfontein. 

 

 Closing Time: 11:00 

 

F2.16 Tender Offer Validity: 

 

 180 Calendar Days from Closing Date. 

 

F3.4.1 Opening of Tender Submissions 

 

 Directly after closing of tender. 

 

F3.11.1 Evaluation of tender Offers. 

The Bids will be evaluated on functionality, whereby potential service 

providers are expected to score minimum points of 27 out of 45 for 

functionality. Failure to score the required minimum requirements then the 

bidder will be disqualified. It must be noted that, functionality will be 

evaluated separately from price and BBBEE. 

Further, all received bids will then be evaluated using 90/10 preference 

points system, as the anticipated that, project cost for the request to Bid is 

more than R50 000 000.00 

The Bids will be evaluated on a Three Stage Process: 

• Stage 1: Pre-Qualification for Preferential Procurement 

• Stage 2: Functionality – 45 Points 

• Stage 3: 90/10 Preference Points System (Price and B-BBEE Status) 
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F3.11.1.1 BID Evaluation Phase Stage 1: Pre-Qualification criteria for preferential 

procurement 

1. Only Tenderers that meet the following conditions may respond: 

• B-BBEE Contributor Level 1 only (In Case of joint venture a 

consolidated certificate should be submitted) 

• EME or QSE only (Latest signed Audited Financial statement by an 

Accountant or Auditor must be attached together with a Certified copy 

of Companies and Intellectual Property Commission (CIPC)/ 

Shareholding certificate, failure to attach will lead to disqualification). 

NB: Service provider who are not in the category of EME or QSE 

will be disqualified. 

 

F3.11.1.2 BID Evaluation Stage 2: Pre-qualification criteria for functionality  

 
  The evaluation criteria that are to be scored and the maximum score assigned 

to each of such criteria are as follows and a minimum score required is 60%: 

 
Criterion Description of criteria Scoring Poi

nts 

Total 

Point

s 

Alloc

ation 

Experience Bidders must submit Copies of Appointment 

Letters and completion certificates with 

traceable references to be attached as proof 

Roads projects from 2016 to present. 

 

 

Each project completed will be 

allocated 3 points to a 

maximum of 5 projects 

required resulting to 15 points 

15 15 

Capacity Contracts Manager: Years of experience and 

qualification in Civil Engineering B. Tech or 

Degree. 

More than 10  years in roads 

construction experience & 

qualification on similar works 

5 5 
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CV’s and certified copies of qualifications must 

be attached of key staff for points to be 

allocated. Failure to attach will result in no 

points being allocated. 

 

NB: Attach employment contract of the 

member or form of contract agreement with 

the member in the event of the project 

acceptance (signed by both parties). Please 

note submitted CVs will be accepted as 

project team members for the duration. 

Department reserves the right to cancel the 

contract with immediate effect; if the 

submitted CVs personnel is not the team 

executing the project!!  

7 to 10 Any experience up to 

but not including 10 years’ 

roads experience & 

qualification on similar works 

3 

3 to 7 Experience in similar 

field 

1 

Site Agent: Years of experience and 

qualification in Civil Engineering Diploma.CV’s 

and certified copies of qualifications must be 

attached of key staff for points to be allocated. 

Failure to attach will result in no points being 

allocated. 

 

NB: Attach employment contract of the 

member or form of contract agreement with 

the member in the event of the project 

acceptance (signed by both parties. Please 

note submitted CVs will be accepted as 

project team members for the duration. 

Department reserves the right to cancel the 

contract with immediate effect; if the 

submitted CVs personnel is not the team 

executing the project!! 

5 or more years in roads 

construction experience & 

qualification  

5 

5 

Any experience not exceeding 

roads experience & 

qualification 

3 

Qualification in similar field, 

with no experience 

1 

Plant Ownership of a plant its critical and Bidders 

must attach proof (e-natis certificate of 

ownership in the name of the tenderer or JV 

partner where applicable) thereof / In case of 

rental a lease agreement must be attached 

along with e-natis certificate of ownership of the 

leaser. 

✓ Ownership (1 points per machine – 
recycling and chip spreader will count 
double points) 

✓ Rental (0,5 points per machine - 
recycling and chip spreader will count 
double points) 

2 x Grader  2 

10 

2 x Tipper Trucks 2 

2 x Excavator 2 

1 x recycling machine 2 

1 x Chip spreader 2 

Locality: 

Locally based 

Municipal services (water, sanitation, rates, 

and electricity) clearance certificate or Lease 
Free State based offices 

5 5 
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office within 

Free State 

 

Agreement with a Current Bill of Account not 

owing more than Ninety (90) days. 

 

Outside Free State Province 

based offices 

2.5 

International 0 

Demographics 

 

Woman and youth owned (measured through 

the CIPC document, youth is measure up to 

the 35 year of age.   

Woman owned (51% or more) 2.5 

5 Less 0 

Youth owned (51% or more 2.5 

  Less 0  

Maximum possible score      45 

 

Bidders must achieve the minimum of 60% (27 points) of the 

functionality points to be considered for further evaluation in stage 3. 

F3.11.1.3  BID Evaluation Stage 3: Price and B-BBEEE 

Assessment for stage 3 will be evaluated on 90/10 preferential point system: 

Price                                                    : 90 

B-BBEE Status Level                          : 10 

Price: 90: The lowest acceptable Bidder qualify for maximum points of 90 for price. 

These points will be for the Total Bid Offer. The points for price will be calculated 

according to clause 6, item 1 of the PPPFA 2017 as follows: 

P = 90 x (1 - (Pt – P min)) 

              P min 

Where: 

Ps = Points scored for price of tender under consideration. 

Pt = Price of tender under consideration; and  

Pmin = Price of lowest acceptable tender 

B-BBEE Status Level: 10: Points will be awarded to bidders for attaining the B –

BBEE status level of contributor in accordance with the table below: 
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B-BBEE Status Level of 

Contributor 

Number of points 

1 10 

2 9 

3 8 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-complaint Contributor 0 

 
 

✓ A tenderer must submit proof of its B-BBEE status level of contributor to qualify for 

BBBEE points, failing to submit proof of B-BBEE status level of contributor cannot 

be regarded as a disqualifying factor but is a non-compliant contributor to B-BBEE 

and, may only score points out of 90 for price; and scores 0 points out of 10 for B-

BBEE.  

✓ The points scored by a tenderer for B-BBEE in terms of this regulation must be 

added to the points scored for price, the points scored must be rounded off to the 

nearest two decimal places and the contract must be awarded to the tenderer 

scoring the highest points 

✓ Bidder must attach BBBEE Verification Certificate obtained from an entity 

registered with SANAS or ABVA preferably Level One (1) Contributor / Sworn 

affidavit obtained from DTI. 

Note: 90/10 preferential points system evaluation will be implemented on the 

total summation of the tendered rate in the tender document. This summation 

will be required for evaluation purposes only and should not be misconstrued 

to be as the contract amount.  
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F3.13.1 Acceptance of Tender Offer (Compliance Check). 

Mandatory Requirements 

• A valid Tax Clearance Certificate, or a unique security Personal 

Identification number (PIN) issued by the South African Revenue Services 

(where Consortium / Joint Venture / Sub- Contractors are involved, each 

party to the association must submit a separate Valid Tax Clearance 

Certificate or a unique security personal Identification number). 

• Bidders must return all completed and duly signed standard bidding 

documents (SBD) and attached all returnable documents, all documents 

must be completed with a black ink non-erasable pen. 

• Bidders must be registered on the centralised supplier database-CSD 

print out must be attached or Bidders must provide a CSD registration 

number (MAAA…………) 

• Active CIDB registration on Level 6CEPE and 7CE; 

• In the case of a Joint Venture the Bidder must attach: 

• A joint venture agreement duly signed by both parties, and 

• Certificate of Authority for Signature (Power of Attorney). 

• In the case of a joint venture, bidders must submit CIDB grading issued in 

the name of the joint venture as determined by CIDB. 

Condition of Acceptance 

• Bidders must be registered on Central Suppliers Database (CSD) 

• Bids must be valid for 180 days 

• Municipal services (water, sanitation, rates, and electricity) clearance 

certificate or Lease Agreement with a Current Bill of Account not owing 

more than Ninety (90) days 

• The service providers shall bear the cost associated with the preparation 

and submission of the proposals. 

• The Department of Police, Roads and Transport selection of qualifying 

tenders will be as per Department’s Supply Chain Management policy and 

will be final 

• The Department is not bound to accept any particular proposal and 

reserves the right to annul the selection process at any time prior to 

contract award, without incurring any liability to the bidders. 
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• The Department reserves the right to appoint more than one service 

providers per category and allocate specific activities to successful 

bidders. The allocation of activities to bidders will be at the Department’s 

sole discretion and will be final. 

• Work packages-selection criteria to be implemented shall be on the basis 

of closed tendering processes. Closed tendering process shall be 

conducted on the basis of relevant supply chain procurement processes 

(Preferential Point System). Additional Contractual conditions and 

specifications will be extensively detailed in the package orders to be 

conducted under this contract. 

• Bidders who falsify any information will be disqualified-If it’s discovered 

during the contract period, the Department reserves the right to terminate 

the contract immediately. 

  

F3.18 Provide copies of the Contract 

 

 The Employer will provide the successful tenderer, now the Contractor, with 

one copy of the complete, signed contract document. 
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PART T2 RETURNABLE DOCUMENTS 
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T2.2  RETURNABLE SCHEDULES  

 

T2.2  RETURNABLE SCHEDULES  

T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES  

 

SECTION DESCRIPTION   PAGE 

 

SCHEDULE A RECORD OF ADDENDA TO TENDER DOCUMENTS  ...........................  T2-4 

SCHEDULE B   CERTIFICATE OF AUTHORITY   .............................................................  T2-5 

SCHEDULE C COMPULSORY ENTERPRISE QUESTIONNAIRE ..................................  T2-8 

SCHEDULE D  PLANT AND EQUIPMENT   ......................................................................  T2-11 

SCHEDULE E  EXPERIENCE OF TENDERER  ...............................................................  T2-13 

SCHEDULE G  TENDERER’S KEY PERSONNEL   ..........................................................  T2-17 

SCHEDULE H  PRELIMINARY PROGRAMME   ...............................................................  T2-19 

SCHEDULE I  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES ....................  T2-21 

SCHEDULE J  TENDERER'S HEALTH AND SAFETY PLAN AND DECLARATION   .....  T2-23 

SCHEDULE K  TENDERER'S CERTIFICATE OF REGISTRATION WITH CIDB  ............  T2-27 

SCHEDULE L  TAX CLEARANCE CERTIFICATE/S  .......................................................  T2-28 

SCHEDULE M   PREFERENCIAL PROCUREMENT REGULATIONS 2017 ......................  T2-30 

SCHEDULE N  DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS .........................................................................  T2-36 

SCHEDULE O  DECLARATION OF INTEREST ................................................................  T2-39 

SCHEDULE P  PROMOTION OF ENTERPRISES LOCATED IN THE FREE STATE 

PROVINCE ................................................................................................  T2-42 

SCHEDULE Q  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES ..............................................................................................  T2-44 

SCHEDULE R  CERTIFICATE OF INDEPENDENT BID DETERMINATION ....................  T2-46 

SCHEDULE S  INVITATION TO BID .................................................................................  T2-50 

 

T2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVITS THAT  

WILL BE INCORPORATED INTO THE CONTRACT …………………………………. T2-25 

 

T2.2.3 FORMS TO BE SUBMITTED BY THE SUCCESSFUL TENDERER ……………….. T2-36 

 

NOTE :  The Tenderer is required to complete each and every schedule and form listed above to the 

best of his ability, as the evaluation of tenders and the eventual contract will be based  on the 

information provided by the Tenderer.  

 Failure of a Tenderer to complete the schedules and forms to the satisfaction of the Employer 

will inevitably prejudice the tender and may lead to rejection on the grounds that the tender is 

not responsive.  

 

 The same applies to the Preferential Procurement Schedule in T2.2.2. 
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SCHEDULE A :  RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communication/s, amending the tender documents, received from the 

Employer or his representative before the closing date for submission of this tender offer, have been taken 

into account in this tender offer: 

 

Addendum 

no. 
Date Title or details 

1   

2   

3   

4   

5   

6   

7   

8   

 

 

 

 

 

 

 

SIGNATURE : ..............................................………….....……...  
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SCHEDULE B : CERTIFICATE OF AUTHORITY 

 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete 

the certificate set out below for the relevant category.  

 

(i) 

COMPANY 

(ii) 

CLOSE 

CORPORATION 

(iii) 

PARTNERSHIP 

(iv) 

JOINT VENTURE 

(v) 

SOLE 

PROPRIETOR 

     

 

(i) CERTIFICATE FOR COMPANY 

 

I, .................................................................., Managing Director of the Board of Directors of  

....................................................................., hereby confirm that by resolution of the Board (copy attached) 

taken on ......................... 20......, Mr/Ms ......................................................., acting in the capacity of 

................................................................................, was authorized to sign all documents in connection 

with this tender and any contract resulting from it, on behalf of the company. 

 

Managing Director : .............................................................................................. 

 

(ii) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key members in the business trading as  ............................................ 

 ......................................... hereby authorise Mr/Ms ................................................................ , acting in the 

capacity of ..................................................................................., to sign all documents in connection with 

this tender ............................................  and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

 

 
 

  
 

 
 

  
 

 
Note : This certificate is to be completed and signed by all of the key members upon whom rests 

the direction of the affairs of the Close Corporation as a whole.  

 

(iii) CERTIFICATE FOR PARTNERSHIP 

 

We, the undersigned, being the key partners in the business trading as, …........................................... 

…............................................. hereby authorize Mr/Ms ….....................................................................  

acting in the capacity of ................................................................................ , to sign all documents in  

connection with this tender and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 
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NAME ADDRESS SIGNATURE DATE 

 

 
 

  
 

 
 

  
 

 
 

  
 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 

 

(iv) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms 

................................................................................................................, authorized signatory of the 

company  ..................................................................., acting in the capacity of lead partner, to sign all 

documents in connection with this tender offer and any contract resulting from it, on our behalf. 

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories 

of all the partners to the Joint Venture.  

 

NAME OF FIRM ADDRESS 
AUTHORIZING SIGNATURE, 

NAME AND CAPACITY 

Lead partner 
 

 
 

 
 

 
 

 
 

 
 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 

 

(v) CERTIFICATE FOR SOLE PROPRIETOR 

 

I, ................................................................................., hereby confirm that I am the sole owner of the  

business trading as .............................................................................................................................. 

 

 

 

Signature of sole owner : .................................................. 
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REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 

 

 

Important note to Tenderer :  

 

Registration Certificates for Companies, Close Corporations and Partnerships, or Agreements and 

Powers of Attorney for Joint Ventures, or ID documents for Sole Proprietors, all as referred to in the 

foregoing forms and in T2.1, must be attached here. 
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SCHEDULE C : ` COMPULSORY ENTERPRISE QUESTIONNAIRE   

 

The following particulars must be furnished. In the case of a Joint Venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1 :    Name of enterprise :   

Section 2 :    VAT registration number :  

Section 3 :    CIDB registration number :  

Section 4 :    Particulars of sole proprietors and partners in partnerships : 

 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

 

Section 5 :    Particulars of companies and close corporations 

 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Section 6 :   Record of service of the state 

 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 

director, manager, principal shareholder or stakeholder in a company or close corporation is currently 

or has been within the last 12 months, in the service of any of the following:  

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of 
any municipal entity 

 an official of any municipality or 
municipal entity 

 an employee of any provincial 

department, national or provincial public 

entity or constitutional institution within 

the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of 

any national or provincial public entity 

 an employee of Parliament or a 

provincial legislature 
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If any of the above boxes are marked, disclose the following : 

 

Name of sole 

proprietor, partner, 

director, manager, 

principal shareholder 

or stakeholder 

Name of institution, public 

office, board or organ of state 

and position held 

Status of service 

(tick appropriate column) 

Current 
Within last 12 

months 

    

    

    

    

    

Note : Insert separate page if necessary 

Section 7 :   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 

partner in a partnership or director, manager, principal shareholder or stakeholder in a company or 

close corporation is currently or has been within the last 12 months, been in the service of any of the 

following: 

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning 

of the Public Finance Management Act, 

1999 (Act 1 of 1999) 

 a member of an accounting authority of any 

national     or provincial public entity 

 an employee of Parliament or a provincial 

legislature 
 

If any of the above boxes are marked, disclose the following : 

 

Name of spouse, child 

or parent 

Name of institution, public 

office, board or organ of state 

and position held 

Status of service 

(tick appropriate column) 

current 
Within last 12 

months 

    

    

    

Note : Insert separate page if necessary 
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The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise :  

  

i) confirms that neither the name of the enterprise or the name of any partner, manager, director 

or other person, who wholly or partly exercises, or may exercise, control over the enterprise 

appears on the Register of Tender Defaulters established in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004;  

ii)  confirms that no partner, member, director or other person, who wholly or partly exercises, or 

may exercise, control over the enterprise appears,  has within the last five years been convicted 

of fraud or corruption; 

iii)  confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the Tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict of 

interest; 

iv)   confirms that the contents of this questionnaire are within my personal knowledge and are to 

the best of my belief both true and correct. 

 

Signed    Date  

Name  Position  

Enterprise 

name 
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SCHEDULE D : PLANT AND EQUIPMENT 

 

The following are a list of major items of relevant equipment that I / we presently own and will have available 

for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by me / us and immediately available for this 

contract.  

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender 

is accepted 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 
SOURCE 

    

    

    

    

    

    

    

Note : Attach additional pages if more space is required 

 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 

listed but which may be necessary to complete the contract within the specified contract period. 
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SIGNATURE : ..............................................………….....……...  

 

ATTACH THE PLANT AND EQUIPMENT LIST/S HERE 
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SCHEDULE E : EXPERIENCE OF TENDERER 

 

The following is a statement of work of similar nature recently successfully executed by myself / ourselves: 

 

EMPLOYER: 

CONTACT 

PERSON AND 

TELEPHONE 

NUMBER 

CONSULTING 

ENGINEER: 

CONTACT PERSON 

AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 

WORK 

(inclusive of 

VAT) 

DATE 

COMPLETED 

OR 

EXPECTED 

TO BE 

COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

SIGNATURE : ..............................................………….....……...  
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ATTACH THE LIST HERE IF SEPARATE LIST IS PROVIDED 
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SCHEDULE G : TENDERERS' KEY PERSONNEL 

 

 

NAME POSITION NQF QUALIFICATION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 

 

 

 

 

 

 

 

SIGNATURE : ..............................................………….....……...  
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ATTACH COPIES OF NQF CERTIFICATES FOR LABOUR INTENSIVE CONSTRUCTION OF 

RELEVANT SUPERVISORS 
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SCHEDULE H : PRELIMINARY PROGRAMME 

 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 

tempo of execution of the various activities comprising the work for this Contract.  The programme shall be 

in accordance with the information supplied in the Contract, requirements of the Project Specifications and 

with all other aspects of his Tender. 

 
 

PROGRAMME 

 
ACTIVITY 

MONTHS 

              

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 

[Note: The programme must be based on the completion time as specified in the Contract Data.  No other 

completion time that may be indicated on this programme will be regarded as an alternative offer, unless it 

is listed in Table (b) of Form I hereafter and supported by a detailed statement to that effect, all as specified 

in the Tender Data] 

 

 

 

 

 

 

SIGNATURE : ..............................................………….....……...  
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ATTACH PRELIMINARY PROGRAM HERE 
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SCHEDULE I :  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

 

The Tenderer should record any amendments and alternatives he may wish to make to the tender 

documents in this schedule.  Alternatively a Tenderer may state such amendments and alternatives in a 

covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause F3.3 if the Standard Conditions of Tender referenced in the 

Tender Data regarding the Employer’s handling of material deviations and qualifications. 

These amendments and qualifications, if accepted by the Employer, will be incorporated in the Form of 

Offer and Acceptance, Schedule of Deviations. 

(a) AMENDMENTS AND QUALIFICATIONS 

PAGE CLAUSE OR ITEM NO PROPOSED AMENDMENT AND QUALIFICATIONS 

   

   

   

   

   

   

[Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 

(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender.  

(b) ALTERNATIVES 

 

PROPOSED 

ALTERNATIVE 
DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for 

time for completion should be listed here.  

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, 

programme, etc, and a detailed statement setting out the salient features of the proposed 

alternatives must accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods 

of construction shall be treated separately from the main tender offer.] 
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SIGNATURE : ..............................................………….....……...  
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ATTACH ALTERNATIVES HERE 
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SCHEDULE J : CONTRACTOR'S HEALTH AND SAFETY PLAN AND DECLARATION 

 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" 

hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied 

that the Contractor has the necessary competencies and resources to carry out the work safely in 

accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 

Regulations 2003.  

 

To that effect a person duly authorized by the Tenderer must complete and sign the declaration hereafter 

in detail.  

 

Declaration by Tenderer 

 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act 

No 181 of 1993), and the OHSA 1993 Construction Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry 

out the construction work under this contract in compliance with the Construction Regulations and 

the Employer's Health and Safety Specifications. 

3. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under 

the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 5(1) of the Construction Regulations, which plan shall be subject to approval by the 

Employer. 

 

4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and 

will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, 

the Engineer, visitors, and officials and inspectors of the Department of Labour.  

 

5. I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill 

of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2003, including the cost for specific items 

that may be scheduled in the Bill of Quantities.  

 

6.  I hereby confirm that I will be liable for any penalties that may be applied by the Employer in terms 

of the said Regulations for failure on my part to comply with the provisions of the Act and the 

Regulations as set out in Regulation 30 of the Regulations. 

 

7. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer 

will mean that I am unable to comply with the requirements of the OHSA 1993 Construction 

Regulations 2003, and accept that my tender will be prejudiced and may be rejected at the discretion 

of the Employer. 

 

8. I am aware of the fact that, should I be awarded the contract, I must submit the notification required 

in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2003 before I will be allowed 

to proceed with any work under the contract. 

 

 

 

 

SIGNATURE : ..................................................................   
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CONTRACTOR'S SAFETY PLAN 

 

The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and Safety Plan as 

required in terms of Regulation 5 of the Occupational Health and Safety Act 1993 Construction Regulations 

2014, including COVID 19 OHS regulations 2020, and referred to in Form K. 

 

The Contractor's Health and Safety Plan shall cover at least the following aspects as applicable: 

 

1. Safety of subcontractors (Refer Construction Regulations 2003 Clause 5: Principal Contractors and 

Contractors) 

 

• Methods to ensure the approval, implementation and maintenance of all health and safety 
aspects regarding his subcontractors. 

 

2. Monitoring the health and safety on the construction site on a regular basis (Refer Clause 6: 

Supervision of Construction Work) 

 

• Details of the Construction Supervisor and his appointed assistants (if any); 

• Details of the Construction Safety Officer, full-time or part-time; 

• Details of the suitability and competency of the Construction Supervisor and Construction
 Safety Officer regarding health and safety aspects of the construction works. 

 

3. Assessment of risks on the construction site (Refer Clause 7: Risk Assessment) 

 

• Details of a proper risk assessment on which his health and safety plan is based; 

• Ways in which all construction employees are informed, instructed and trained regarding the 
work procedures and the related hazards. 

 

4. Risk items (Refer Clauses 8 to 28: Risk items to be addressed) 
 

• Details of the design, management, responsibilities, worker training, work methods, 
procedures, maintenance and any other requirements necessary for him and his 
subcontractor,  if applicable, to work safely and in a healthy environment as stipulated in these 
clauses. 
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Contractor’s OHS Management System checklist 

 

1. OHS Policy and Management        

  

  Yes  No 

1.1 Is there a written company health and safety policy?   

1.2 Does the company have an OHS Management System?   

1.3 Is there a company OHS Management Manual or Plan?   

1.4 Are health and safety responsibilities clearly identified for all levels of 

staff? 

  

  

2. Safe Work Practices and Procedures 

 

  Yes  No 

2.1 Has the company prepared safe operating procedures or specific safety 

instructions relevant to its operations? 

  

2.2 Does the company have any permit to work systems?   

2.3 Is there a documented incident investigation procedure?   

2.4 Are there procedures for maintaining, inspecting and assessing the 

hazards of plant operated/owned by the company? 

 

  

2.5 Are there procedures for storing and handling hazardous substances?   

2.6 Are there procedures for identifying, assessing and controlling risks 

associated with manual handling? 

  

 

3. OHS Training 

   

  Yes  No 

3.1 Is health and safety training conducted in the company?   

3.2 Is a record maintained of all training and induction programs 

undertaken for employees in the company? 

  

  

4. Health and Safety Workplace Inspection. 

   

  Yes  No 

4.1 Are regular health and safety inspections at worksites undertaken?   

4.2 Are standard workplace inspection checklists used to conduct health 

and safety inspections? 

  

4.3 Is there a procedure by which employees can report hazards at 

workplaces? 

  

   

5. Health and Safety Consultation. 

 

  Yes  No 

5.1 Is there a workplace health and safety committee?   

5.2 Are employees involved in decision making over OHS matters?   

5.3 Are there employee elected health and safety representatives?   

 

6. OHS Performance Monitoring. 
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  Yes  No 

6.1 Is there a system for recording and analyzing health and safety 

performance statistics? 

  

6.2 Are employees regularly provided with information on company health 

and safety performance? 

  

6.3 Has the company ever been convicted of an occupational health and 

safety offence? 

  

 

7. Does your company's health and safety plan contain the following elements? 

  

  Yes  No 

7.1 Description of the contract   

7.2 OHS Structure of work undertaken under this contract   

7.3 Induction and safety training   

7.4 Safe work practices and procedures for specific work undertaken   

7.5 Risk assessments for specific works undertaken   

7.6 Workplace inspection schedule for duration of contract   

7.7 OHS consultative processes to be followed   

7.8 Emergency procedure for this specific contract   

7.9 Incident recording and investigation on procedures   

7.10 Health and safety performance monitoring arrangements to be 

implemented during contract 
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SCHEDULE K :  CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB 

 

 

[The Tenderer shall attach hereto the Contractor’s Certificate of Registration with CIDB. Failure to 

submit the certificate with the tender document will lead to the conclusion that the Tenderer is not 

registered with the CIDB and therefore not eligible to tender]. 
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SCHEDULE L : TAX CLEARANCE REQUIREMENTS 

 

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 

obligations. 

 

 

1. In order to meet his requirement bidders are required to complete in full the attached form TCC 

001 “Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. 

The Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals 

who wish to submit bids. 

 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 

1 (one) year from the date of approval.  

 

3. The original Tax Pin or Tax Clearance Certificate must be submitted together with the bid. Failure 

to submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid. 

Certified copies of the Tax Clearance Certificate will not be acceptable. 

 

4. In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate. 

 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any 

SARS branch office nationally or on the website www.sars.gov.za. 

 

5. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 
provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 
 

6. Tax pin document with updated information can be attach to verify the validity of SARS bid status 
 

  

http://www.sars.gov.za/
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SCHEDULE M :   SBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2017 

 

This preference form must form part of all bids invited.  It contains general information and serves as a 

claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level 

of Contribution  

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS 

PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

1.2  

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes 

included) and therefore the ………….. preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete 

whichever is not applicable for this tender). 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with 
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution 
are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the purchaser. 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a 
code of good practice on black economic empowerment, issued in terms of section 9(1) of the 
Broad-Based Black Economic Empowerment Act; 

“bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 
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organ of state for the provision of goods or services, through price quotations, advertised 

competitive bidding processes or proposals;  

(c) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(d)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

(e)  “functionality” means the ability of a tenderer to provide goods or services in accordance 
with specifications as set out in the tender documents. 

(f)  “prices” includes all applicable taxes less all unconditional discounts;   

(g) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(h) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 
 

(i) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20 or 90/10  

 

 








 −
−=

min

min
180

P

PPt
Ps

 or 








 −
−=

min

min
190

P

PPt
Ps

 

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

 

 

 

 

 

 



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS 
AND BRIDGES (ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT   FOR A PERIOD 
OF 36 MONTHS (CIDB GRADING 6CEPE AND 7CE) ON AD-HOC BASIS 
PR&T/BID08/2022/23 

 

 

B-BBEE Status Level of 

Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 
AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 

paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 
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Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 

1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown 

and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 
in paragraph 1 of this form; 
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iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction 
of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis 
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have – 

 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 
applied; and 

(e) forward the matter for criminal prosecution. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

 

DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

 

1. …………………………………….. 

2. ……………………………………. 
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SCHEDULE N :          SBD 6.2 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS  

 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and 

serves as a declaration form for local content (local production and local content are used interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable 

in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,  the South African 

Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 

Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C 

(Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 

Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 

1. General Conditions 
 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local 
production and content.  

 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such 
tenders with the specific bidding condition that only locally produced or manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may be 
followed, where the first stage involves a minimum threshold for local production and content and the 
second stage price and B-BBEE. 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 
that the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with 
the SABS approved technical specification number SATS 1286: 2011 as follows:  

 

 LC = [1 -  x / y] * 100 

 

Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT)  

 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 

rate published by South African Reserve Bank (SARB) on the date of advertisement of the bid as 

indicated in paragraph 3.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 
Summary Schedule) are not submitted as part of the bid documentation;  

 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 
1286:2011) for this bid is/are as follows: 
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Description of services, works or goods      Stipulated minimum threshold 

 

_______________________________         _______% 

  

_______________________________    _______% 

 

_______________________________    _______% 

 

3. Does any portion of the goods or services offered 

 have any imported content?       

 (Tick applicable box) 

 

YES  NO  

 

3..1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency 

on the date of advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.resbank.co.za  

 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A 

of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold 

for local content the dti must be informed accordingly in order for the dti to verify and in consultation with 

the AO/AA provide directives in this regard. 

 

LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP 
OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 

authorized representative, auditor or any other third party acting on behalf of the bidder. 

http://www.resbank.co.za/
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2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates 
(Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders 
should first complete Declaration D.  After completing Declaration D, bidders should complete 
Declaration E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is required 
to continuously update Declarations C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the 
following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that:  

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the 
minimum local content requirements as specified in the bid, and as measured in terms of SATS 
1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula given in clause 
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the information 
contained in Declaration D and E which has been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product contained in 
Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given in clause 
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the information 
contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local content be 

verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in 
this application. I also understand that the submission of incorrect data, or data  that are not 
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Institution 
imposing any or all of the remedies as provided for in Regulation 14 of the Preferential Procurement 
Regulations, 2017 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 
5 of 2000). 

 
 SIGNATURE:_________________________        
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
 
 

 

http://www.thedti.gov.za/industrial_development/ip.jsp


PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND 
BRIDGES (ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT   FOR A PERIOD OF 36 
MONTHS (CIDB GRADING 6CEPE AND 7CE) ON AD-HOC BASIS 
PR&T/BID08/2022/23 

 

C1-4 
 

1. SECTOR DESIGNATION 
 

1.1 The stipulated minimum threshold percentages for local production and content in 
respect of bagged and bulk cement produced using locally produced raw materials 
are as follows: 

 

Cement 

Type 
Description Application 

Stipulated Minimum 

Threshold 

 

Road Cem I 
Pure portland cement 

with a 95-100% clinker. 

All civil and building 

construction as 

appropriate 

 

100% 

 

 
Road Cem II 

Portland cement 

containing varying 

additions of secondary 

materials, i.e. fly ash, 

pozzolana, slag, silica 
fume, or limestone 

All civil and building 

construction as 

appropriate 

100% 

 

Road Cem III 

blast furnace cement, 
50% OPC, 50% blast 

furnace slag 

All civil and building 
construction as 

appropriate 

100% 

 

Road Cem IV 
pozzolanic cement, 

OPC and fly ash 

All civil and building 

construction as 

appropriate 

100% 

 
 

Road Cem V 

composite cement: slag 
and ash cement. 

Blended cements with 
more than one blending 

material 

All civil and building 

construction as 

appropriate 

100% 

 
Masonry 

cement 

Mixture of Portland 

cement and plasticizing 

materials such as 

limestone to improve 

setting time 

 

use in mortar, brick, 

block, and stone 

masonry construction 

100% 

 

1.2 In the designation, all the cement types contained in the above table must be 
manufactured using locally produced clinker and locally sourced secondary 
materials (eg gypsum, fly ash, ground granulated blast furnace slag, limestone and 
silica fume. 

 

1.3 In terms of bagged cement, the imported component of the packaging bag used in 
the manufacture and packaging of cement will be deemed to have been sourced 
locally. These inputs should be imported in raw material form for further fabrication 
in South Africa. The imported input raw materials (paper), as specified above, used 
in the packaging of cement will be deemed to have been sourced locally for the 
purposes of calculating local content. 

 

All the cement types in the above table must comply with the requirements of SANS 50197 or SANS 
50413 and are required to have a Letter of Authority (LoA) issued by the National Regulator for 
Compulsory Standards (NRCS) 
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 SBD 4  

SBD 4 

BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 

principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic 

of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this 

declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and/or the List of Restricted Suppliers, that 

person will automatically be disqualified from the bid process.  

 

 

2. Bidder’s declaration 
 

2.1  Is the bidder, or any of its directors/trustees/shareholders/members/partners or any person having a 

controlling interest1 in the enterprise,  

 employed by the state?                                     YES/NO  

1.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 
numbers of directors/trustees /shareholders/members/ partners or any person having a controlling 
interest in the enterprise, in table below. 
 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 

by the procuring institution?                                                                           YES/NO 

 

 

                                                

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, 
the person/s having the deciding vote or power to influence or to direct the course and decisions of the 
enterprise. 
 
 

Full Name Identity Number Name of State institution 
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2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 

or not they are bidding for this contract?                YES/NO                                                                      

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 

……………………………………………………………………………. 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every 

respect: 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 

used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 

bidding with the intention not to win the bid and conditions or delivery particulars of the products or 

services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

3.5  There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during 

the bidding process except to provide clarification on the bid submitted where so required by the 

institution; and the bidder was not involved in the drafting of the specifications or terms of reference for 

this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority 
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 

SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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THE CONTRACT 

 

 

PART C1 : AGREEMENTS AND CONTRACT DATA 

PART C2  :   PRICING DATA 
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PART C1 : AGREEMENTS AND CONTRACT DATA 

 

CONTENTS 

 

 

SECTION DESCRIPTION          PAGE 

C1.1 FORM OF OFFER AND ACCEPTANCE ................................   C1-3 

C1.2 CONTRACT DATA.................................................................   C1-7 
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C1.1 FORM OF OFFER AND ACCEPTANCE 

 

OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 

in respect of the following works: 

 

15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE 

STATE ROADS AND BRIDGES (ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, 

ROADS AND TRANSPORT   FOR A PERIOD OF 36 MONTHS (CIDB GRADING 6CEPE AND 7CE) 

ON AD-HOC BASISHOC BASIS 

 

The Bidder, identified in the Offer signature block below, has examined the documents listed in the 

Bid Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has 

accepted the Conditions of Bid. 

 

By the representative of the Bidder, deemed to be duly authorized, signing this part of this Form of 

Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor 

under the Contract including compliance with all its terms and conditions according to their true intent 

and meaning for an amount to be determined in accordance with the Conditions of Contract identified 

in the Contract Data. 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Bidder before the end of the period of 

validity stated in the Bid Data, whereupon the Bidder becomes the party named as the Contractor in 

the Conditions of Contract identified in the Contract Data. 

 

For the Bidder 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity 

 

Name and address of organization  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Signature and Name of Witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 

Date: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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ACCEPTANCE 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Bidder’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the Bidder’s 
Offer shall form an agreement between the Employer and the Bidder upon the terms and conditions 
contained in this Agreement and in the Contract that is the subject of this Agreement. 

 

The terms of the contract, are contained in: 

 

Part C1: Agreements and Contract Data, (which includes this Agreement) 

 

Deviations from and amendments to the documents listed in the Bid Data and any addenda thereto 

as listed in the Bid Schedules as well as any changes to the terms of the Offer agreed by the Bidder 

and the Employer during this process of offer and acceptance, are contained in the Schedule of 

Deviations attached to and forming part of this Agreement. No amendments to or deviations from said 

documents are valid unless contained in this Schedule, which must be duly signed by the authorised 

representative(s) of both parties. 

 

The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the 

Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 

Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the Conditions of Contract identified in the Contract Data. 

Failure to fulfill any of these obligations in accordance with those terms shall constitute a repudiation 

of this Agreement. 

 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 

Bidder receives one fully completed original copy of this document, including the Schedule of 

Deviations (if any).  Unless the Bidder (now Consultant) within five days of the date of such receipt 

notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, 

this Agreement shall constitute a binding contract between the parties. 

 

For the Employer: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity 

 

Name and address of organisation: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Signature and name of witness:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 

Date:                                       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Schedule of Deviations 

 

Notes: 

 

1. The extent of deviations from the Bid documents issued by the Employer prior to the Bid closing 
date is limited to those permitted in terms of the Conditions of Bid, 

 

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter 
in such, letter, which constitutes a deviation as aforesaid become the subject of agreements 
reached during the process of, offer and acceptance, the outcome of such agreement shall be 
recorded here, 
 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to Bid documents and which it is agreed by the Parties becomes and 
obligation of the contract shall also be recorded here, 

 

4. Any change or addition to the Bid documents arising from the above agreements and recorded 
here, shall also be incorporated into final draft or the Contract, 

 

 

1. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 

Details  . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. .  

 

2. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Details  . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 

Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations from and 

amendments to the documents listed in the Bid Data and addenda thereto as listed in the Bid 

Schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by 

the Bidder and the Employer during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during 

the period between the issue of the Bid documents and the receipt by the Bidder of a completed 

signed copy of this Agreement shall have any meaning or effect in the contract between the parties 

arising from this Agreement. 

 

For the Bidder:      For the Employer: 

 

……………………………………  Signature …………………………………… 
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……………………………………  Name  …………………………………… 

 

……………………………………  Capacity …………………………………… 

 

Name and address of organisation:  Name and address of organisation: 

 

……………………………………    …………………………………… 
 
……………………………………    …………………………………… 
 
……………………………………    …………………………………… 
 
……………………………………       Witness Signature …………………………………… 
 
……………………………………      Witness Name …………………………………… 
 
……………………………………      Date  ……………………………………  
 

Confirmation of Receipt 
 
The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original 
copy of this Agreement, including Schedule of Deviations (if any) today: 
 
 
the ………………………………………..(day) 
 
 
of  ………………………………………..(month) 
 
 
20  ……(year) 
 
 
at  ………………………………………..(place) 
 
For the Contractor:  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 
 
Signature and name of witness: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
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C1.2  CONTRACT DATA 

 

CONTENTS 

 

SECTION DESCRIPTION               

C1.2.1  CONDITIONS OF CONTRACT      

C1.2.2  CONTRACT SPECIFIC DATA      

C1.2.3  DATA PROVIDED BY THE TENDERER     
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C1.2.1 Conditions of Contract 

 
1. Contractual framework 

 
 

The above structure shall be the contractual framework utilized for the navigation of all 

contractual obligations of this contract and its relating work packages. 

  

NEC 3: FRAMEWORK 
PANEL APPOINTMENT 

OF 15

ROUTINE 
MAINTENANCE 

WORK PAKAGES: NEC3: 
ENGINEERING 

CONSTRUCTION 
CONTRACTS

PERIODIC 
MAINTENANCE 

WORK PACKAGES: 
NEC3: ENGINEERING 

CONSTRUCTION 
CONTRACTS

SPECIAL MAINTENANCE 

WORK PACKAGES: 
NEC3: ENGINEERING 

CONSTRUCTION 
CONTRACTS
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C1.2.2 Contract Data 

 

Part one - Data provided by the Employer  

Clause Statement Data 

Dispute resolution Option and secondary Options of the NEC3 Engineering and Construction 

Contract June 2005 (amended June 2006 and April 2013) 

10.1 The Employer is Name of Employer:  

Free State Provincial Government 

represented by Head of Department: 

Department of Police, Roads and 

Transport 

Address Physical: 

45 Charlotte Maxeke Street  

Bloemfontein 

9300     

Telephone No: (051) 409 8575  

The Contracts Manager is: Name Chief Director Roads 

Physical:  

Room 325 

3rd Floor Medfontein Building 

155 St Andrews Street 

Bloemfontein 

9300 

E-Mail: roads-PA@freetrans.gov.za 

Tel No: 051 409 8579 

11.2(2) Frame work information 

 This contract will be the governing contract used for the successful management of a 

panel of contractors. The panel shall be appointed for a period of 36 months from the 

mailto:roads-PA@freetrans.gov.za
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issuing of the appointment letters and will during this period receive the opportunity to 

quote on various work packages.  

11.2(3) Work package 

 1. Work packages will consist of performing the following duties: 

A. Routine Maintenance 

B. Periodic Maintenance: diluted emulsion spray and reseals 

C. Special Maintenance: Structural Reinstatement through extensive patching, 

crack sealing, edge repairs, rut filling and or leveling asphalt and/or limited 

rework…. To one insitu layer and one imported layer, followed by a reseal or thin 

asphalt overlay or double seal. 

2. Work packages will have their own set of contract specific data and specifications 

that should be read in conjunction with those of this contract. Contract specifications 

of the framework contract shall govern over those of the work packages unless 

otherwise stipulated in this contract. 

 

20.1 Selection Procedure 

 Work packages will be equally allocated to all 15 service providers using negotiated/ 

standardised rates after award. Service providers will be allocated work in various 

district municipality around the province.  

22.1 Package order 

 Additional Contractual conditions and specifications will be extensively detailed in the 

package orders to be conducted under this contract. 

Allocation of packages will be subjected to annual compliance confirmation of CIDB and 

Tax.  

Preliminary and General Items will be calculated and priced according to work package 

contract amounts.   

30.2B Extension of contract 
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 Extension of contract will only be considered for the following reasons: 

1. Inclement weather 

2. Change in scope 

3. Variation orders 

4. Community and Labour unrests 

5. Natural disasters (acts of God) 

6. Political instability 

7. Material unavailability 

Extensions as a result of the above shall not carry any additional cost to the project, 

unless it is caused by change in scope and/ or variations. Extention on factors cited 

above will be for time only without additional costs. 

90.1 Termination 

 Termination of this contract shall be done under the following reasons: 

1. Fraudulent and corrupt activities. 

2. Neglecting contractual duties. 

3. Lack of capacity to complete contractual obligations, stipulated under this 

contract and any of its work packages. 

4. Continuous lack of performance resulting to continued termination of work orders 

issued. 

The termination of this contract shall be in accordance with the termination procedure 

as set out in NEC3 Framework Contract and NEC 3 Engineering and Construction 

Contract clauses 90 through to 93.  

X Contract Price Adjustment For Inflation 

 

The following values for the different factors are to be used: 

X = 0.10 

a = 0.10 - Labour 

b = 0.55 - Equipment 

c = 0.15 - Material 

d = 0.20 - Fuel  

The different values for the calculation of the price adjustment factor shall be for the 

area of Free State:  Other urban areas.  The Diesel index shall be for the Witwatersrand 

Area. 
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The Base month is one month prior to submission of quotations. 

Z Additional Conditions of Contract 

Z1 Conditions specified under this heading in various work packages be read in 

conjunction with this contract and those that do not conflict with conditions of this 

contract shall be deemed to be applicable.  

Z2 Claims (Compensation events) 

 No standing time claims will be considered for any contractors carrying out works 

under this framework agreement, resulting from: 

1. Labour unrests 

2. Material testing and waiting results 

3. Litigation from other service providers or by third party either to the client or the 

contractor 

4. Inclement weather 

 
 
 
 
…………………………………….. 
Signature   
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C1.2.3 Contract Data 

 
Part two - Data provided by the Contractor 

 

The tendering contractor is advised to read both the NEC3 Engineering and Construction 

Contract – June 2005 (with amendments June 2006 and April 2013) and the relevant parts 

of its Guidance Notes (ECC3- GN) 2 in order to understand the implications of this Data 

which the tenderer is required to complete.  

 

Clause Statement  Data 

10.1 The Contractor is (Name): 

 
 

 Address:  

 Tel No:  

 Fax No:  

 Contact Person:  

 The Data which will apply to all Package Orders is the same as above. 

 All data shall be extensively detailed in preceding contracts for individual package orders. 

 

 
 
 
 
……………………………………. 
Signature  
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PART C2 : PRICING DATA 

 

CONTENTS 

 

 

SECTION DESCRIPTION         PAGE NO. 

C2.1 PRICING INSTRUCTIONS ..........................................................................  C2-2 

C2.2 BILL OF QUANTITIES .................................................................................  C2-5 
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C2.1 PRICING INSTRUCTIONS 

 

1. Measurement and payment shall be in accordance with the relevant provisions of the 

COTO Standard Specifications for Road and Bridge Works for State Road Authorities – 

October 2020 Edition 

 

2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations 

used in the Bill of Quantities are as follows : 

           

% = percent       

h = hour 

ha = hectare  

kg = kilogram 

kℓ  = kilolitre 

km  = kilometer 

km-pass = kilometer-pass 

kPa = kilopascal 

kW  = kilowatt    

ℓ = litre  

m  = meter 

mm  = millimeter  

m² = square meter    

m²-pass = square meter-pass   

m³ = cubic meter    

m³-km = cubic meter-kilometer  

MN = mega Newton 

MN-m = mega Newton-meter  

MPa = mega Pascal  

No. = number 

Prov Sum = Provisional sum   

PC Sum = Prime Cost sum 

R/only = Rate only 

Sum = lump sum 

t = ton (1000kg) 

W/day = Work day 

 

3. For the purpose of the Bill of Quantities, the following words shall have the meanings 

hereby assigned to them : 

 

Unit : The unit of measurement for each item of work as defined in the COTO 

Standard Specifications for Road and Bridge Works for State Road 

Authorities – October 2020 Edition (1998 edition). 

Quantity ...... : The number of units of work for each item. 

Rate  ........... : The agreed payment per unit of measurement. 

Amount  ...... : The product of the quantity and the agreed rate for an item. 

Lump sum  .. : An agreed amount for an item, the extent of which is described in the 

Bill of Quantities but the quantity of work of which is not measured in 

any units. 

 

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 

 

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that 



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS 
AND BRIDGES (ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT   FOR A 
PERIOD OF 36 MONTHS (CIDB GRADING 6CEPE AND 7CE) ON AD-HOC BASIS 
PR&T/BID08/2022/23 

 

C2-15 
 

were published 28 days before the closing date for tenders (refer to www.stanza.org.za or 

www.iso.org for information on standards). 

 

6. The prices and rates in the Bill of Quantities are fully inclusive prices for the work described 

under the items.  Such prices and rates cover all costs and expenses that may be required 

in and for the execution of the Works described in accordance with the provisions of the 

Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set 

forth or implied in the Contract Data, as well as overhead charges and profit. 

These prices will be used as a basis for assessment of payment for additional work that 

may have to be carried out. 

 

7.     Where the Scope of Work requires detailed drawings and designs or other information to 

be provided, all costs associated therewith are deemed to have been provided for and 

included in the unit rates and sum amounts tendered under such items.   

 

8. An item against which no price is entered will be considered to be covered by the other 

prices or rates in the Bill of Quantities. A single lump sum will apply should a number of 

items be grouped together for pricing purposes.  

 

9. The quantities set out in the Bill of Quantities are approximate and do not necessarily 

represent the actual amount of work to be done.  The quantities of work accepted and 

certified for payment will be used for determining payments due and not the quantities given 

in the Bill of Quantities. 

 

10. The short descriptions of the items of payment given in the Bill of Quantities are only for 

the purposes of identifying the items.  More details regarding the extent of the work entailed 

under each item appear in the Scope of Work. 

 

11. The item numbers appearing in the Bill of Quantities refer to the corresponding item 

numbers in the COLTO Standard Specification for Road and Bridge Works for State 

Authorities (1998 Edition) and additional Project Specifications as per the Scope of  Work. 

 

12.        Those parts of the contract to be constructed using labour-intensive methods have been 

marked in the Bill of Quantities with the letters LI in a separate column filled in against every 

item so designated.  The works, or parts of the Works so designated are to be constructed 

using labour-intensive methods only. The use of plant to provide such Works, other than 

plant specifically provided for in the Scope of Work, is a variation to the contract. The items 

marked with the letters LI are not necessarily an exhaustive list of all the activities which 

must be done by hand, and this clause does not over-ride any of the requirements in the 

generic labour intensive specification in the Scope of Works.  

  

13 Payment for items, which are designated to be constructed labour-intensively (either in this 

schedule or in the Scope of Works), will not be made unless they are constructed using 

labour-intensive methods.  Any unauthorized use of plant to carry out work which was to 

be done labour-intensively will not be condoned and any works so constructed will not be 

certified for payment.   

 
  

http://www.stanza.org.za/
http://www.iso.org/
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C2.2  BILL OF QUANTITIES 
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS

Item Description Unit Quantity Rate Amount

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

C1.2.1 Environmental Management:

C1.2.1.1 Monitoring of compliance with and reporting on the EMP month

C1.2.1.2 Dedicated environmental officer (if specified in the
Contract Documentation) month

C1.2.2 Programming and Reporting:

C1.2.2.1 Submission of a Scheme 1 Programme Lump sum

C1.2.2.2 Reviewing and updating a Scheme 1 Programme month

C1.2.2.3 Submission of a Scheme 2 Initial Programme Lump sum

C1.2.2.4 Submission of a Scheme 2 Full Programme Lump sum

C1.2.2.5 Reviewing and updating a Scheme 2 programme every
month % 0.00

C1.2.2.6 Preparation and submission of all information and reports
specified in the Contract Documentation month

C1.2.3 Routine road maintenance of existing public roads within
the Site of the Works or other public roads outside the Site
of the Works which are used as detours:

C1.2.3.1 Grass cutting ha

C1.2.3.2 Drain cleaning km

C1.2.3.3 Cleaning out culverts m³

C1.2.3.4 Collection of rubbish / litter km

C1.2.3.5 Base patching using crushed stone material stabilised with
bitumen emulsion and cement m³

C1.2.3.6 Base and / or surface patching using cold premixed
asphalt kg

C1.2.3.7 Base and / or surface patching using hot plant mixed
asphalt t

C1.2.3.8 Replacement of damaged guardrails including posts m

C1.2.3.9 Grading of temporary gravel deviations and existing roads
used as detours km

C1.2.3.10 Watering of temporary gravel deviations and existing roads
used as detours kℓ

C1.2.3.11 Other road maintenance work ordered by the Engineer prov sum

C1.2.3.12 Handling cost, profit and all other charges in respect of
item C1.2.3.11 %

C1.2.3.13 Liaison with the routine road maintenance contractor month

C1.2.4 Stakeholder liaison month

C1.2.5 Safety:

 Total Carried Forward

1
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS

Item Description Unit Quantity Rate Amount

 Brought Forward

C1.2.5.1 Health and safety plan Lump sum

C1.2.5.2 Implementation of health and safety plan month

C1.2.6 Work adjacent to properties:

C1.2.6.1 Survey of adjacent properties No

C1.2.6.2 Preventive and / or mitigation measures prov sum

C1.2.6.3 Handling cost, profit and all other charges in respect of
item C1.2.6.2 %

C1.2.7 Road safety audits:

C1.2.7.1 Stage 4 work zone traffic management audit prov sum

C1.2.7.2 Handling cost, profit and all other charges in respect of
item C1.2.6.1 %

C1.2.7.3 Stage 5 pre-opening stage traffic safety audit prov sum

C1.2.7.4 Handling cost, profit and all other charges in respect of
item C1.2.6.3 %

C1.2.8 Dayworks:

C1.2.8.1 Personnel:

(a) Unskilled labourer h

(b) Semi-skilled labourer h

(c) Skilled labourer h

(d) Gang leader h

(e) Foreman h

(f) Skilled Artisan h

C1.2.8.2 Construction equipment (specify size and / or model
number):

(a) Motor grader h

(b) Vibratory roller h

(c) Pneumatic roller h

(d) Front end loader h

(e) Tractor loader backhoe h

(f) Excavator h

(g) Compressor h

(h) Other equipment (specify) h

C1.2.8.3 Vehicles (specify size):

 Total Carried Forward

2
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS

Item Description Unit Quantity Rate Amount

 Brought Forward

(a) Light delivery vehicle km

(b) Flatbed truck km

(c) Dump truck km

(d) Other vehicles (specify) km

C1.2.8.4 Materials:

(a) Procurement of materials prov sum

(b) Contractor's handling costs, profit and all other charges
in respect of item C1.2.8.4(a) %

C1.2.9 Disposal of non-useable assets:

C1.2.9.1 Disposal of non-useable assets identified in the Contract
Documentation at time of tender (list items and quantity)

rate (per
asset)

C1.2.9.2 Disposal of non-useable assets not identified at time of
tender prov sum

C1.2.9.3 Handling cost, profit and all other charges in respect of
item C1.2.9.2 %

BC1.2.11 (i) Laboratory Tests for Engineer's Quality assurance/
acceptence Control Prov sum 1.0

(ii) Contractor's handling cost and profit in respect of
Sub-item BC1.2.11(i) % 1.0

BC 1.2.12 (i) Site Surveyor for Engineer's quality assurance/
acceptence control Prov sum 1.0

(ii) Contractor's handling cost and profit in respect of
Sub-item BC1.2.12(i) % 1.0

BC 1.2.13 (i) Occupational Health and Safety Agent for Engineer's
quality assurance/acceptence control Prov sum 1.0

(ii) Contractor's handling cost and profit in respect of
sub-item BC1.2.13(i) % 1.0

BC1.2.14 (i) Enviromental Compliace agent for Engineer's quality
assurance/ acceptence control Prov sum 1.0

(ii) Contractor's handling cost and profit in respect to
sub-item BC1.2.14 % 1.0

BC 1.2.15 (i) Portion of works identified to be completed by local
subcontractors inline with section B of the BOQ Prov sum 1.0

(ii) Contractors handling cost and profit in respect to sub
item BC1.2.15(i) % 1.0

 Total Carried Forward To Summary

3



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND BRIDGES
(ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 36 MONTHS (CIDB
GRADING 6CEPE AND 7CE) ON AD-HOC BASIS

PR&T/BID08/2022/23

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS

Item Description Unit Quantity Rate Amount

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND
GENERAL OBLIGATIONS

C1.3.1 The Contractor's general obligations:

C1.3.1.1 Fixed obligations lump sum

C1.3.1.2 Value-related obligations lump sum

C1.3.1.3 Time-related obligations month

C1.3.2 Contract sign boards m²

 Total Carried Forward To Summary

4
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C1.4 FACILITIES FOR THE ENGINEER

Item Description Unit Quantity Rate Amount

C1.4 FACILITIES FOR THE ENGINEER

C1.4.1 Site accommodation:

C1.4.1.1 Offices and conference room m²

C1.4.1.2 Laboratories m²

C1.4.1.3 Open concrete working floors and verandas m²

C1.4.1.4 Roofs over open concrete working floors and verandas m²

C1.4.1.5 Store rooms inside the laboratory m²

C1.4.1.6 Car ports No

C1.4.1.7 Ablution unit (equipped as specified) No

C1.4.1.8 Change room with a shower No

C1.4.1.9 Kitchen unit (equipped as specified) No

C1.4.1.10 Type A prefabricated house (equipped as specified) No

C1.4.1.11 Type B prefabricated house (equipped as specified) No

C1.4.1.12 Type C prefabricated house (equipped as specified) No

C1.4.1.13 Rented housing paid for by the Contractor prov sum

C1.4.1.14 Contractor's handling costs, profit and all other charges in
respect of item C1.4.1.13 %

C1.4.2 Items measured by area:

C1.4.2.1 Shelving as specified, complete with brackets m²

C1.4.2.2 Work benches with a concrete slab top m²

C1.4.2.3 Work-benches with a wooden top m²

C1.4.2.4 Constant-temperature baths of concrete and / or plastered
brick m²

C1.4.2.5 Concrete footings and pedestals for laboratory equipment m²

C1.4.2.6 Roller blinds, opaque type m²

C1.4.2.7 Venetian blinds m²

C1.4.2.8 Notice boards m²

C1.4.2.9 White boards m²

C1.4.2.10 Galvanised wire mesh fencing for store rooms m²

C1.4.2.11 Galvanised wire mesh store room gate with a padlock m²

C1.4.3 Items measured by number:

C1.4.3.1 Office swivel chair No

C1.4.3.2 Office chair No

 Total Carried Forward

5
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C1.4 FACILITIES FOR THE ENGINEER
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 Brought Forward

C1.4.3.3 Draughtsman's stool No

C1.4.3.4 Laboratory high chair No

C1.4.3.5 Office desk with 3 drawers (at least one lockable drawer) No

C1.4.3.6 Typist desk (L-shaped) No

C1.4.3.7 Drawing table No

C1.4.3.8 Conference table No

C1.4.3.9 Bookcase No

C1.4.3.10 Filing cabinet No

C1.4.3.11 General purpose steel cabinet with shelves No

C1.4.3.12 Wall mounted pivot plan filing system No

C1.4.3.13 220 / 250 volt power outlet plug point No

C1.4.3.14 400 / 231 volt 3-phase power outlet plug point No

C1.4.3.15 Single 1 500 mm, 58 watt fluorescent tube ceiling light No

C1.4.3.16 Single 1 500 mm, 22 watt LED tube ceiling light No

C1.4.3.17 11 watt compact fluorescent bulb ceiling light No

C1.4.3.18 7 watt LED bulb ceiling light No

C1.4.3.19 Wash-hand basin No

C1.4.3.20 Laboratory basin No

C1.4.3.21 Extractor fan No

C1.4.3.22 Fume cupboard No

C1.4.3.23 Fire extinguisher 9,0 kg, dry powder type No

C1.4.3.24 Air-conditioning unit No

C1.4.3.25 Heater No

C1.4.3.26 Concrete specimen curing bath No

C1.4.3.27 Waste paper basket No

C1.4.3.28 UPS / Voltage stabiliser No

C1.4.3.29 A3 / A4 colour printer, copier, scanner No

C1.4.3.30 A4 colour printer, copier, scanner No

C1.4.3.31 Rain gauge No

C1.4.3.32 Minimum / maximum atmospheric temperature gauge No

C1.4.3.33 Digital thermometer No

 Total Carried Forward

6
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 Brought Forward

C1.4.3.34 Mobile outdoor weather station No

C1.4.3.35 3,0 m aluminium straight edge complete with two
measuring wedges No

C1.4.3.36 Measuring wheel No

C1.4.3.37 First aid kit No

C1.4.3.38 Standpipe complete with 30 m of 19 mm dia. heavy duty
hose pipe No

C1.4.4 Prime cost items:

C1.4.4.1 Cell phones costs, including pro-rata rentals, for calls
made in connection with contract administration PC sum

C1.4.4.2 Handling costs and profit in respect of item C1.4.4.1 %

C1.4.4.3 The provision of a direct independent telephone line for the
Engineer, including the monthly rental charges and the
cost of business calls PC sum

C1.4.4.4 Handling costs and profit in respect of item C1.4.4.3 %

C1.4.4.5 The provision of internet connectivity and WiFi data for
Engineer’s site staff PC sum

C1.4.4.6 Handling costs and profit in respect of item C1.4.4.5 %

C1.4.4.7 The provision of paper and ink for a combination colour
printer / copier / scanner PC sum

C1.4.4.8 Handling costs and profit in respect of item C1.4.4.7 %

C1.4.4.9 The provision of a complete 220 / 250 volt single phase
electrical power installation, including all poles, insulators,
wiring, switchboards, mains connections, meters, etc. PC sum

C1.4.4.10 Handling costs and profit in respect of item C1.4.4.9 %

C1.4.4.11 The provision of a complete 440 / 231 volt three phase
electrical power installation, including all poles, insulators,
wiring, switchboards, mains connections, meters, etc. PC sum

C1.4.4.12 Handling costs and profit in respect of item C1.4.4.11 %

C1.4.4.13 Provision of a 440 / 231 volt three phase electricity
generator if electricity from a power supply authority is not
available on site PC sum

C1.4.4.14 Handling costs and profit in respect of item C1.4.4.13 %

C1.4.4.15 The provision of all gas installations required at the site
offices, laboratories and at the Engineer’s staff
accommodation (if required), including gas storage
cylinders, tubing, regulators, gas burners and shut-off
cocks PC sum

C1.4.4.16 Handling costs and profit in respect of item C1.4.4.15 %

 Total Carried Forward

7
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C1.4.5 Services at site offices, laboratories and site
accommodation:

C1.4.5.1 Fixed costs lump sum

C1.4.5.2 Running costs month

C1.4.6 Office staff:

C1.4.6.1 Secretary / receptionist month

C1.4.6.2 Technical assistant month

C1.4.7 Site inspection transport:

C1.4.7.1 Provision of a bus, mini-bus or combi van for site
inspection purposes (specify type and size of vehicle) per day

C1.4.7.2 Travel on site km

C1.4.8 Site security measures for the Engineer’s facilities:

C1.4.8.1 Supply and installation of all required security measures at
the Engineer’s site offices and laboratories lump sum

C1.4.8.2 Provision of security guards / watchmen and an armed
response service at the Engineer’s site offices and
laboratories month

C1.4.8.3 Supply and installation of all required security measures at
the Engineer’s site accommodation lump sum

C1.4.8.4 Provision of security guards / watchmen and an armed
response service at the Engineer’s site accommodation month

C1.4.8.5 Supply and installation of an alarm system at the
Engineer’s rented accommodation (no. of houses stated
………) lump sum

C1.4.8.6 Provision of an armed response service at the Engineer’s
rented accommodation (no. of houses stated  ………) month

 Total Carried Forward To Summary
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C1.5 ACCOMMODATION OF TRAFFIC

Item Description Unit Quantity Rate Amount

C1.5 ACCOMMODATION OF TRAFFIC

C1.5.1 Accommodation of pedestrian and non-motorised traffic:

C.1.5.1.1 Accommodation of pedestrian and non-motorised traffic month

C.1.5.1.2 Construction of temporary pedestrian walkways and / or
cycle paths:

(a) Gravel surfaced pedestrian walkways / cycle paths m²

(b) Bitumen surfaced pedestrian walkways / cycle paths m²

(c) 60 mm concrete block paved pedestrian walkways /
cycle paths m²

C1.5.2 Accommodation of vehicular traffic month

C1.5.3 Liaison with traffic authorities month

C1.5.4 Construction of temporary deviations

C1.5.5 Maintenance of temporary deviations:

C1.5.5.1 Grass cutting ha

C1 5.5.2 Drain cleaning km

C1.5.5.3 Cleaning out culverts m³

C1.5.5.4 Collection of rubbish / litter km

C1.5.5.5 Base patching using crushed stone material stabilised with
bitumen emulsion and cement m³

C1.5.5.6 Base and / or surface patching using cold premixed
asphalt kg

C1.5.5.7 Base and / or surface patching using hot plant mixed
asphalt t

C1.5.5.8 Replacement of damaged guardrails m

C1.5.5.9 Grading of temporary deviations and existing roads used
as detours km

C1.5.5.10 Watering of temporary deviations and existing roads used
as detours kℓ

C1.5.5.11 Other road maintenance work ordered by the Engineer prov sum

C1.5.5.12 Handling cost, profit and all other charges in respect of
item C1.5.6.11 %

C1.5.6 Removal of temporary deviations km

C1.5.7 Temporary traffic control facilities:

C1.5.7.1 Delineators including mounting bases and ballast:

(a) Single sided, reversible left or right (size indicated) No

(b) Double sided, reversible left or right (size indicated) No

 Total Carried Forward
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 Brought Forward

C1.5.7.2 Traffic cones, minimum height 750 mm No

C1.5.7.3 Flagmen man-shift

C1.5.7.4 Traffic controllers man-shift

C1.5.7.5 Provision of illuminated traffic signs:

(a) Sign mounted flashing amber lights (2 lights with the
specified power supply) mounted on a backing board
which is: No

(i) 900 mm wide x 150 mm high No

(ii) 1 200 mm wide x 200 mm high No

(b) Flashing LED illuminated arrow board No

(c) Illuminated road sign – R & TR series (diameter
indicated) No

(d) Illuminated road sign – TW series (length of sides
indicated) No

(e) Mobile variable message sign No

(f) Mobile variable message sign with a speed measuring
and display capability month

C1.5.7.6 Maintenance of illuminated traffic signs:

(a) Sign mounted flashing amber lights (a pair of two lights
mounted on a separate backing board) month

(b) Flashing LED illuminated arrow board month

(c) Illuminated road sign – R & TR series (diameter
indicated) month

(d) Illuminated road sign – TW series (length of sides
indicated) month

(e) Mobile variable message sign month

(f) Mobile variable message sign with a speed measuring
and display capability month

C1.5.7.7 Traffic calming devices:

(a) 25 mm high x 100 mm wide asphalt rumble strips m

(b) 50 mm high x 500 m wide asphalt rumble strips m

(c) 150 mm high x 3 m wide asphalt speed control humps m

C1.5.7.8 Traffic control stations month

C1.5.7.9 Cleaning of traffic control facilities month

C1.5.8 Traffic safety officer man-mont
h

 Total Carried Forward

10
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C1.5.9 Traffic safety vehicle month

C1.5.10 Tow trucks:

C1.5.10.1 Provision of a tow truck on call for light vehicles weighing
less than two tonnes month

C1.5.10.2 Provision of a tow truck on call for heavy vehicles weighing
two tonnes or more month

C1.5.11 Provision of safety equipment for visitors

C1.5.11.1 Provision of reflective safety vests for visitors No

C1.5.11.2 Provision of hard hats for visitors No

C1.5.12 Additional traffic accommodation facilities ordered by the
Engineer:

C1.5.12.1 Provision of additional traffic accommodation facilities prov sum

C1.5.12.2 Handling cost, profit and all other charges in respect of
item C1.5.12.1 %

 Total Carried Forward To Summary

11
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C1.6 CLEARING AND GRUBBING

Item Description Unit Quantity Rate Amount

C1.6 CLEARING AND GRUBBING

C1.6.1 Clearing:

C1.6.1.1 Clearing with machines and some hand labour where
necessary ha

C1.6.1.2 Clearing with hand labour only when labour enhanced
work is specified ha

C1.6.1.3 Clearing for new fence lines (over a width of 2,0 m) km

C1.6.1.4 Clearing for service trenches (over the agreed width
required) m²

C1.6.2 Grubbing:

C1.6.2.1 Grubbing with machines and some hand labour where
necessary ha

C1.6.2.2 Grubbing with hand labour when labour enhancement
work is specified or it is not practical to use a machine ha

C1.6.2.3 Grubbing by hand for new fence lines (over a width of 2,0
m) km

C1.6.2.4 Grubbing by hand for service trenches (over the agreed
width required) m²

C1.6.3 Removal and grubbing of large trees and tree stumps:

C1.6.3.1 Girth equal to or exceeding 1,0 m up to and including 2,0
m No

C1.6.3.2 Girth exceeding 2,0 m up to and including 3,0 m No

C1.6.3.3 Girth exceeding 3,0 m No

C1.6.3.4 Removal of trees in forests and plantations ha

C1.6.4 Removal of buildings and structures:

C1.6.4.1 (Identify type and location of each building or structure with
a separate sub-item) lump sum

C1.6.5 Spreading organic matter and covering with soil m³

C1.6.6 Mulching selected organic matter m³

C1.6.7 Re-clearing of previously cleared areas ha

C1.6.8 Conservation of vegetation:

C1.6.8.1 Establishment of a temporary nursery No

C1.6.8.2 Removal, storage and maintenance of shrubs No

C1.6.8.3 Removal, storage and maintenance of trees, girth up to
and including 1,0 m No

C1.6.8.4 Removal, storage and maintenance of trees, girth
exceeding 1,0 m up to and including 2,0 m No

 Total Carried Forward
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 Brought Forward

C1.6.8.5 Removal, storage and maintenance of trees, girth
exceeding 2,0 m up to and including 3,0 m No

C1.6.8.6 Removal, storage and maintenance of trees, girth
exceeding 3,0 m No

C1.6.9 Conservation of topsoil:

C1.6.9.1 Stockpiling topsoil m³

C1.6.9.2 Windrowing topsoil m³

C1.6.10 Disposal of hazardous waste material:

C1.6.10.1 Disposal of hazardous waste material at an approved
hazardous waste material facility prov sum

C1.6.10.2 Handling cost, profit and all other charges in respect of
item C1.6.10.1 %

 Total Carried Forward To Summary

13
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C1.7 LOADING AND HAULING

Item Description Unit Quantity Rate Amount

C1.7 LOADING AND HAULING

C1.7.1 Loading:

C1.7.1.1 Loading from stockpile using machines and some hand
labour where necessary m³

C1.7.1.2 Loading from heaps or windrows using machines and
some hand labour where necessary m³

C1.7.1.3 Loading by hand only from stockpile or heaps when labour
enhancement work is specified or it is not possible to use
machines m³

C1.7.2 Hauling:

C1.7.2.1 Hauling material for use in the Works and off-loading it on
the site of the Works:

(a) Soil, gravel, crushed stone and pavement layer
material m³-km

(b) Boulders and hard material m³-km

C1.7.2.2 Hauling material to spoil and off-loading it at a designated
spoil area:

(a) Cleared and grubbed material (organic matter and all
other unsuitable or waste material) m³-km

(b) Soil and gravel material m³-km

(c) Boulders and hard material m³-km

 Total Carried Forward To Summary
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C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES

Item Description Unit Quantity Rate Amount

C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR
SERVICES

C2.1.1 Location, identification, protection and relocation of
existing services:

C2.1.1.1 Contractor’s obligations lump sum

C2.1.1.2 Permanent services relocation or protection work by others PC sum

C2.1.1.3 Handling costs and profit in respect of item C2.1.1.2 above %

C2.1.1.4 Permanent services relocation or protection work by the
Contractor prov sum

C2.1.2 Existing services location, detection and verification:

C2.1.2.1 Using specialist detection services (ground penetrating
radar, radio detection, etc.) PC sum

C2.1.2.2 Handling costs and profit in respect of item C2.1.2.1 above %

C2.1.2.3 Survey to verify existing service positions PC sum

C2.1.2.4 Handling costs and profit in respect of item C2.1.2.3 above %

C2.1.2.5 Using hand excavation to locate, expose and verify
services m³

C2.1.3 Obtaining construction or work permits lump sum

C2.1.4 Provision of guarantees or deposits for services:

C2.1.4.1 Providing guarantees and deposits PC sum

C2.1.4.2 Handling costs and profit in respect of item C2.1.4.1 above %

C2.1.6 Trench excavation (in soft material):

C2.1.6.1 Trenches up to 1,0 m wide:

(a) Up to 1,0 m deep m³

(b) Over 1,0 m and up to 2,0 m deep m³

(c) Over 2,0 m deep, etc. to be inserted, increased by
additional 1,0 m depths as required m³

C2.1.6.2 Trenches over 1,0 m and up to 2,0 m wide:

(a) Up to 1,0 m deep m³

(b) Over 1,0 m and up to 2,0 m deep m³

(c) Over 2,0 m deep, etc., increased by additional 1,0 m
depths as required m³

C2.1.6.3 Trenches over 2,0 m wide and up to 3,0 m, etc., increased
by additional 1,0 m widths as required:

(a) Up to 1,0 m deep m³

(b) Over 1,0 m and up to 2,0 m deep m³

 Total Carried Forward
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(c) Over 2,0 m deep, etc., increased by additional 1,0 m
depths as required m³

C2.1.7 Extra over items C2.1.6, C2.1.8 and C2.1.16 for excavating
in:

C2.1.7.1 Hard material irrespective of depth m³

C2.1.7.2 Stabilised material irrespective of depth m³

C2.1.8 Excavations outside the normal trench profile m³

C2.1.9 Trench excavation using labour enhanced construction
methods:

C2.1.9.1 Trenches up to 1,0 m wide (in soft material):

(a) Up to 1,0 m deep m³

(b) Over 1,0 m and up to 1,5 m deep m³

C2.1.9.2 Trenches over 1,0 m and up to 2,0 m wide (in soft
material):

(a) Up to 1,0 m deep m³

(b) Over 1,0 m and up to 1,5 m deep m³

C2.1.9.3 Trenches up to 1,0 m wide (in intermediate material):

(a) Up to 1,0 m deep m³

(b) Over 1,0 m and up to 1,5 m deep m³

C2.1.9.4 Trenches over 1,0 m and up to 2,0 m wide (in intermediate
material):

(a) Up to 1,0 m deep m³

(b) Over 1,0 m and up to 1,5 m deep m³

C2.1.10 Excavation in tunnels exceeding 3,0 m in length in:

C2.1.10.1 Soft material m³

C2.1.10.2 Hard material m³

C2.1.11 Backfilling of trenches:

C2.1.11.1 Backfill compacted to 93 % (100 % for sand) of MDD
(areas subject to traffic loads) using material:

(a) From the excavated trench material m³

(b) From other excavations on Site m³

(c) From approved borrow areas m³

(d) From sources provided by the Contractor m³

(e) From commercial sources (state material type) m³

 Total Carried Forward
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C2.1.11.2 Backfill compacted to 90 % (100 % for sand) of MDD or
complying with the DCP requirements of Clause A2.1.8.2c)
(areas not subject to traffic loads) using material:

(a) From the excavated trench material m³

(b) From other excavations on Site m³

(c) From approved borrow areas m³

(d) From sources provided by the Contractor m³

(e) From commercial sources (state material type) m³

C2.1.12 Backfilling additional excavations in trench floors due to
poor founding conditions using: m²

C2.1.12.1 Geotextile (state grade or class) m²

C2.1.12.2 Concrete aggregate (37,5 mm aggregate size) m³

C2.1.12.3 Concrete (state class) m³

C2.1.13 Extra over item C2.1.11 for backfilling with soil cement or
stabilised material:

C2.1.13.1 Backfilling trenches using soil cement using (state type of
material i.e. G5, G7 or G8) material m³

C2.1.13.2 Backfilling trenches using stabilised (state type of material
i.e. G5, G7 or G8) material compacted to 93 % of MDD m³

C2.1.13.3 Backfilling around poles using stabilised (state type of
material i.e. G5, G7 or G8) material compacted to 95 % of
MDD m³

C2.1.13.4 Cement (state class of cement) kg

C2.1.14 Extra over items C2.1.11, C2.1.12 and C2.1.13 for
additional compaction of backfill:

C2.1.14.1 Compaction increased from 90 % of MDD to 93 % of MDD m³

C2.1.14.2 Compaction increased from 93 % of MDD to 95 % of MDD m³

C2.1.14.3 Compaction increased from 95 % of MDD to 98 % of MDD m³

C2.1.15 Stone packing:

C2.1.15.1 In bolsters m³

C2.1.15.2 In tunnels m³

C2.1.16 Subsurface drains in trench bottoms (Contract
Documentation reference or drawing m

C2.1.17 Removal and disposal of spoil material from trench
excavations:

C2.1.17.1 To spoil sites provided by the Employer as indicated in the
Contract Documentation or as instructed by the Engineer m³

 Total Carried Forward
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C2.1.17.2 To spoil sites or dumping areas provided by the Contractor m³

C2.1.18 Timbering, strutting and shoring:

C2.1.18.1 Timbering, strutting and shoring left in excavations m²

C2.1.18.2 Timbering, strutting and shoring opposite a structure or
service (state reference in Contract Documentation or
indicate drawing number, etc.) m

C2.1.19 Dealing with water during services work:

C2.1.19.1 Dealing with surface water lump sum

C2.1.19.2 Dealing with subsurface water lump sum

C2.1.20 Specified temporary works to control water inflow (state
reference in Contract Documentation or indicate drawing
number, etc.):

C2.1.20.1 Provide equipment lump sum

C2.1.20.2 Operate and maintain days

C2.1.20.3 Remove equipment lump sum

C2.1.21 Supply and installation of sandbags in trenches:

C2.1.21.1 Biodegradable bags (state bag size, material type and
description) No

C2.1.21.2 Geofabric bags (state bag size, material type and
description) No

C2.1.22 Existing services that intersect or adjoin a trench:

C2.1.22.1 Services that intersect a trench (angles between
centre-lines in plan 45° to 90°):

(a) State type and size of each intersecting service No

(b) State type and size of each intersecting service No

(c) State type and size of each intersecting service, etc. No

C2.1.22.2 Services that adjoin a trench (parallel to or at an angle
between centre-lines in plan of less than 45°):

(a) State type and size of each adjoining service m

(b) State type and size of each adjoining service m

(c) State type and size of each adjoining service, etc. m

C2.1.23 Reinstatement of trenches in existing surfaced roads
using:

C2.1.23.1 Selected material (state material type and source e.g. G7
or G8, commercial / borrow pits, etc. and layer thickness)
compacted to (state minimum compaction) % of MDD m³

 Total Carried Forward
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C2.1.23.2 Subbase material (state material type and source e.g. G5
or G6, commercial / borrow pits, etc. and layer thickness)
compacted to (state minimum compaction) % of MDD m³

C2.1.23.3 Stabilised subbase material (state material type and
source e.g. C3 or C4, commercial / borrow pits, etc. and
layer thickness) using (state percentage and type of
stabilising agent) compacted to (state minimum
compaction) % of MDD m³

C2.1.23.4 Base material (state material type and source e.g. G1 or
G2, commercial / quarry, etc. and layer thickness)
compacted to (state minimum compaction either 102 % for
G2 or 104 % for G1) % of MDD m³

C2.1.23.5 Prime coat (state type of material and application rate) m²

C2.1.23.6 Tack coat (state type of material and application rate) m²

C2.1.23.7 Asphalt material (state asphalt type e.g. continuously
graded, binder type, layer thickness and minimum density) t

C2.1.23.8 Surface treatments (state surfacing type, binder type and
application rate, aggregate size and application rate, etc.) m²

C2.1.24 Saw-cutting before excavation:

C2.1.24.1 Saw-cutting asphalt to an average depth:

(a) Not exceeding 50 mm m²

(b) Exceeding 50 mm but not exceeding 100 mm m²

(c) Exceeding 100 mm but not exceeding 150 mm m²

C2.1.24.2 Saw-cutting concrete to an average depth:

(a) Not exceeding 50 mm m²

(b) Exceeding 50 mm but not exceeding 100 mm m²

(c) Exceeding 100 mm but not exceeding 150 mm m²

C2.1.24.3 Saw-cutting other materials (type of material to be
specified) to an average depth:

(a) Not exceeding 50 mm m²

(b) Exceeding 50 mm but not exceeding 100 mm m²

(c) Exceeding 100 mm but not exceeding 150 mm m²

C2.1.25 Removal of existing services:

C2.1.25.1 State type and size of each service (duct, pipe or cable)
removed m

C2.1.25.2 State type and size of each service (duct, pipe or cable)
removed m

C2.1.25.3 Etc., insert additional items as required m
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C2.1.26 Disposal of existing service materials:

C2.1.26.1 State type and size of each service (duct, pipe or cable)
disposed of m

C2.1.26.2 State type and size of each service (duct, pipe or cable)
disposed of m

C2.1.26.3 Etc., insert additional items as required m

C2.1.27 Demolition of existing manholes, access chambers and
other service structures consisting of:

C2.1.27.1 Unreinforced concrete m³

C2.1.27.2 Reinforced concrete m³

C2.1.27.3 Masonry m³

 Total Carried Forward To Summary
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C2.2 DRY SERVICES

C2.2.1 Supply, lay and prove ducts:

C2.2.1.1 State for each duct the material type, class, joint type, etc.
(example HDPE pliable type N450 with compression
couplings):

(a) State diameter (example 110 mm diameter (OD)) m

(b) State diameter (example 160 mm diameter (OD)) m

C2.2.1.2 State for each duct the material type, class, joint type, etc.:

(a) State diameter m

(b) State diameter m

C2.2.2 Extra over item C2.2.1 for the provision of split ducts:

C2.2.2.1 State for each duct the material type, class, etc.:

(a) State diameter (example 110 mm diameter (OD)) m

(b) State diameter (example 160 mm diameter (OD)) m

C2.2.2.2 State for each duct the material type, class, etc.:

(a) State diameter m

(b) State diameter m

C2.2.3 Lay and prove ducts provided by others:

C2.2.3.1 State for each duct to be laid the material type:

(a) State diameter (example 110 mm diameter (OD)) m

(b) State diameter (example 160 mm diameter (OD)) m

C2.2.3.2 State for each duct to be laid the material type:

(a) State diameter m

(b) State diameter m

C2.2.4 Bedding for ducts compacted to 90 % of MDD (100 % for
sand) using material:

C2.2.4.1 Selected from the excavated trench material m³

C2.2.4.2 Selected from other excavations on site m³

C2.2.4.3 Selected from approved borrow areas m³

C2.2.4.4 Selected from sources provided by the Contractor m³

C2.2.4.5 From commercial sources:

(a) Non-cohesive material (state material type) m³

(b) Crushed stone material (state material type m³
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C2.2.4.6 Extra over items C2.2.4.1 to C2.2.4.5 for stabilising
material with cement m³

C2.2.4.7 Cement (state class / type of cement) for stabilising
bedding kg

C2.2.5 Concrete for bedding and encasement of ducts:

C2.2.5.1 Concrete bedding (state class of concrete) m³

C2.2.5.2 Concrete encasement of ducts (state class of concrete) m³

C2.2.6 Duct accessories (markers, marking, draw wires and end
caps, etc.):

C2.2.6.1 Duct markers (state type) No

C2.2.6.2 Duct marking (state type) No

C2.2.6.3 Draw wires (state type) m

C2.2.6.4 End caps or plugs (state type) No

C2.2.6.5 Other accessories:

(a) State type No

(b) State type m

C2.2.7 Handholes, manholes and access chambers for ducts:

C2.2.7.1 Handholes (state type and drawing reference, etc.):

(a) State depth range (example over 1,0 m and up to 1,5 m
deep) No

(b) State depth range (example over 1,5 m and up to 2,0 m
deep) No

C2.2.7.2 Manholes (state type and drawing reference, etc.):

(a) State depth range No

(b) State depth range No

C2.2.7.3 Access chambers (state type and drawing reference, etc.):

(a) State depth range No

(b) State depth range No

C2.2.7.4 Other structures:

(a) State type, depth range and drawing reference, etc. No

(b) State type, depth range and drawing reference, etc. No

C2.2.8 Covers and frames for duct handholes, manholes and
access chambers:

C2.2.8.1 State type, strength class and size of cover and frame No

 Total Carried Forward
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C2.2.8.2 State type, strength class and size of cover and frame No

C2.2.8.3 State type, strength class and size of cover and frame No

C2.2.8.4 Etc., insert additional items as required No

C2.2.9 Install duct handhole, manhole and access chamber
covers and frames provided by others:

C2.2.9.1 State type, strength class and size of cover and frame No

C2.2.9.2 State type, strength class and size of cover and frame No

C2.2.9.3 State type, strength class and size of cover and frame No

C2.2.9.4 Etc., insert additional items as required No

 Total Carried Forward To Summary
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C2.3 WET SERVICES

C2.3.1 Supply, lay, joint and test sewers:

C2.3.1.1 State for each sewer the pipe material type, class, joint
type and the class of bedding, etc.:

(a) State diameter m

(b) State diameter m

C2.3.1.2 State for each sewer the pipe material type, class, joint
type and the class of bedding, etc.:

(a) State diameter m

(b) State diameter m

C2.3.1.3 Etc., insert additional items as required

C2.3.2 Extra over item C2.3.1 for sewer specials:

C2.3.2.1 State for each sewer special the type, class, etc.:

(a) State diameter No

(b) State diameter No

C2.3.2.2 State for each sewer special the type, class, etc.:

(a) State diameter No

(b) State diameter No

C2.3.2.3 Etc., insert additional items as required

C2.3.3 Bedding for sewers (Class B and C) and fill blanket
compacted to 90 % of MDD (100 % for sand):

C2.3.3.1 Bedding using selected granular material:

(a) From the excavated trench material m³

(b) From other excavations on Site m³

(c) From approved borrow areas m³

(d) From sources provided by the Contractor m³

(e) From commercial sources m³

C2.3.3.2 Selected fill blanket material:

(a) From the excavated trench material m³

(b) From other excavations on Site m³

(c) From approved borrow areas m³

(d) From sources provided by the Contractor m³

(e) From commercial sources m³

 Total Carried Forward
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C2.3.3.3 Extra over items C2.3.3.1(a) to C2.3.3.1(c) and C2.3.3.2(a)
to C2.3.3.2(c) for screening material m³

C2.3.4 Concrete for bedding (Class A) and encasement for
sewers:

C2.3.4.1 Concrete (Class A) bedding (state class of concrete) m³

C2.3.4.2 Concrete encasement (state class of concrete) m³

C2.3.5 Manholes, inspection chambers and cleaning eyes for
sewers:

C2.3.5.1 Manholes (state type and drawing reference, etc.):

(a) State pipe size and depth range No

(b) State pipe size and depth range No

C2.3.5.2 Extra over item C2.3.5.1 for backdrops for manholes (state
type and drawing reference, etc.):

(a) State pipe size and depth range No

(b) State pipe size and depth range No

C2.3.5.3 Inspection chambers (state type and drawing reference,
etc.)

(a) State pipe size and depth range No

(b) State pipe size and depth range No

C2.3.5.4 Cleaning eyes (state type and drawing reference, etc.):

(a) State depth range No

(b) State depth range No

C2.3.5.5 Other structures (state type and drawing reference, etc.):

(a) State pipe size and depth range No

(b) State pipe size and depth range No

C2.3.6 Covers and frames for sewer manholes, inspection
chambers and other structures:

C2.3.6.1 State type, strength class and size of cover and frame No

C2.3.6.2 State type, strength class and size of cover and frame No

C2.3.6.3 State type, strength class and size of cover and frame No

C2.3.6.4 Etc., insert additional items as required No

C2.3.7 Sewer accessories (anchor blocks, marker posts, plug
stoppers, etc.):

C2.3.7.1 Anchor blocks (state type and drawing reference) No

C2.3.7.2 Anchor blocks (state type and drawing reference) m³

 Total Carried Forward
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C2.3.7.3 Marker posts (state type and drawing reference) No

C2.3.7.4 Plug stoppers (state type) No

C2.3.7.5 Other accessories:

(a) State type No

(b) State type No

C2.3.8 Sewer connections (erf and existing line connections):

C2.3.8.1 Erf connections (state type, depth range and drawing
reference):

(a) Connection length (state length in metres) No

(b) Connection length (state length in metres) No

(c) Etc., insert additional items as required No

C2.3.8.2 Erf connections (state type, depth range and drawing
reference):

(a) Connection length (state length in metres) No

(b) Connection length (state length in metres) No

(c) Etc., insert additional items as required No

C2.3.8.3 Erf connections to sewer manholes:

(a) State type, depth range, etc. Sum

(b) State type, depth range, etc. Sum

C2.3.8.4 Connecting sewers to existing manholes:

(a) State position, specification and drawing reference, etc. Sum

(b) State position, specification and drawing reference, etc. Sum

(c) Etc., insert additional items as required Sum

C2.3.8.5 Breaking into an existing sewer and building a new
manhole:

(a) State position, specification and drawing reference, etc. Sum

(b) State position, specification and drawing reference, etc. Sum

(c) Etc., insert additional items as required Sum

C2.3.9 Raising and lowering existing sewer manholes:

C2.3.9.1 Raising manholes:

(a) State manhole type and drawing reference and height
raised No

(b) State manhole type and drawing reference and height
raised No

 Total Carried Forward
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C2.3.9.2 Lowering manholes:

(a) State manhole type and drawing reference and height
lowered No

(b) State manhole type and drawing reference and height
lowered No

C2.3.10 Testing of sewer manholes No

C2.3.11 CCTV camera inspections:

C2.3.11.1 State pipe diameter m

C2.3.11.2 State pipe diameter m

C2.3.21 Supply and lay water mains complete with couplings:

C2.3.21.1 State for each water main the pipe material type, class,
coupling type and the class of bedding, etc.:

(a) State diameter m

(b) State diameter m

C2.3.21.2 State for each water main the pipe material type, class,
coupling type and the class of bedding, etc.:

(a) State diameter m

(b) State diameter m

C2.3.21.3 Etc., insert additional items as required

C2.3.22 Extra over item C2.3.21 for supplying and fixing water main
fittings or specials complete with couplings:

C2.3.22.1 State for each water main fitting or special the type, class,
etc.:

(a) State diameter No

(b) State diameter No

C2.3.22.2 State for each water main fitting or special the type, class,
etc.:

(a) State diameter No

(b) State diameter No

C2.3.23 Extra over item C2.3.21 for supplying and fixing water main
valves:

C2.3.23.1 State for each water main valve the type, class, etc.:

(a) State diameter No

(b) State diameter No

C2.3.23.2 State for each water main valve the type, class, etc.:
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(a) State diameter No

(b) State diameter No

C2.3.23.3 Etc., insert additional items as required

C2.3.24 Extra over item C2.3.21 for cutting of pipes and the
supplying and fixing of extra couplings:

C2.3.24.1 State for each water main the pipe material type and
coupling type:

(a) State diameter No

(b) State diameter No

C2.3.24.2 State for each water main the pipe material type and
coupling type:

(a) State diameter No

(b) State diameter No

C2.3.24.3 Etc., insert additional items as required

C2.3.25 Extra over items C2.3.21, C2.3.22 and C2.3.23 for
supplying and installing joints with machined collars and
special couplings:

C2.3.25.1 State for each water main the pipe collar and special
coupling type:

(a) State diameter No

(b) State diameter No

C2.3.25.2 State for each water main the pipe collar and special
coupling type:

(a) State diameter No

(b) State diameter No

C2.3.25.3 Etc., insert additional items as required

C2.3.26 Supplying and installing pipes, specials and valves on
short pipe runs:

C2.3.26.1 State for each short run water main the pipe material type,
class and class of bedding, etc.:

(a) State pipe diameter and length m

(b) State pipe diameter and length m

C2.3.26.2 State for each short run water main the fitting, bend or
special type, class, etc.:

(a) State diameter No

(b) State diameter No
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C2.3.26.3 Etc., insert additional items as required

C2.3.27 Extra over item C2.3.21 for encasing (wrapping) joints:

C2.3.27.1 State for each water main the number of joints to be
encased (wrapped):

(a) State diameter No

(b) State diameter No

C2.3.28 Installation of hydrants and water meters:

C2.3.28.1 Describe hydrant type No

C2.3.28.2 Describe water meter type No

C2.3.28.3 Etc., insert additional items as required No

C2.3.29 Bedding for water mains (Class B and C) and fill blanket
compacted to 90 % of MDD (100 % for sand):

C2.3.29.1 Bedding using selected granular material:

(a) From the excavated trench material m³

(b) From other excavations on Site m³

(c) From approved borrow areas m³

(d) From sources provided by the Contractor m³

(e) From commercial sources m³

C2.3.29.2 Selected fill blanket material:

(a) From the excavated trench material m³

(b) From other excavations on Site m³

(c) From approved borrow areas m³

(d) From sources provided by the Contractor m³

(e) From commercial sources m³

C2.3.29.3 Extra over items C2.3.29.1(a) to C2.3.29.1(c) and
C2.3.29.2(a) to C2.3.29.2(c) for screening material m³

C2.3.30 Concrete for bedding (Class A) and encasement for water
mains:

C2.3.30.1 Concrete (Class A) bedding (state class of concrete) m³

C2.3.30.2 Concrete encasement (state class of concrete) m³

C2.3.31 Manholes, valve and hydrant chambers, etc. for water
mains:

C2.3.31.1 Manholes (state type and drawing references, etc.):

(a) State pipe size and depth range No
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(b) State pipe size and depth range No

C2.3.31.2 Valve chambers (state valve type (gate valve, single or
double air valve, etc.) and drawing references, etc.):

(a) State pipe size and depth range No

(b) State pipe size and depth range No

C2.3.31.3 Hydrant chambers (state type, etc. and drawing
references, etc.):

(a) State pipe size and depth range No

(b) State pipe size and depth range No

C2.3.31.4 Other structures (state type, etc. and drawing reference,
etc.):

(a) State pipe size and depth range No

(b) State pipe size and depth range No

C2.3.32 Covers and frames for water main manholes, valve and
hydrant chambers and other structures:

C2.3.32.1 Describe manhole or chamber and state type of cover and
frame No

C2.3.32.2 Describe manhole or chamber and state type of cover and
frame No

C2.3.32.3 Describe manhole or chamber and state type of cover and
frame No

C2.3.32.4 Etc., insert additional items as required No

C2.3.33 Water main accessories (anchor or thrust blocks,
pedestals or marker posts, etc.):

C2.3.33.1 Anchor or thrust blocks (state type and drawing reference) No

C2.3.33.2 Anchor or thrust blocks (state type and drawing reference) m³

C2.3.33.3 Pedestals (state type and drawing reference) No

C2.3.33.4 Pedestals (state type and drawing reference) m³

C2.3.33.5 Marker posts or blocks (state type and drawing reference) No

C2.3.33.6 Other accessories:

(a) State type No

(b) State type No

C2.3.34 Connections to existing water mains:

C2.3.34.1 State connection details No

C2.3.34.2 State connection details No

 Total Carried Forward
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C2.3.34.3 State connection details No

C2.3.34.4 Etc., insert additional items as required No

C2.3.35 Raising and lowering existing manholes or valve or hydrant
chambers: % 0.00

C2.3.35.1 Raising manholes or valve of hydrant chambers:

(a) State manhole type and drawing reference and height
raised No

(b) State manhole type and drawing reference and height
raised No

C2.3.35.2 Lowering manholes or valve or hydrant chambers:

(a) State type and drawing reference and height lowered No

(b) State type and drawing reference and height lowered No

C2.3.36 Disinfection of potable water pipelines:

C2.3.36.1 State diameter of pipe disinfected m

C2.3.36.2 State diameter of pipe disinfected m

C2.3.36.3 Etc., insert additional items as required m

 Total Carried Forward To Summary

31



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND BRIDGES
(ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 36 MONTHS (CIDB
GRADING 6CEPE AND 7CE) ON AD-HOC BASIS

PR&T/BID08/2022/23

C2.4 ENERGY AND OTHER SERVICES

Item Description Unit Quantity Rate Amount

C2.4 ENERGY AND OTHER SERVICES

C2.4.1 Bedding for electric power cables using material:

C2.4.1.1 Selected from the excavated trench material m³

C2.4.1.2 Selected from other excavations on site m³

C2.4.1.3 Selected from approved borrow areas m³

C2.4.1.4 Selected from sources provided by the Contractor m³

C2.4.1.5 From commercial sources:

(a) Uncrushed material (state material type) m³

(b) Crushed stone material (state material type) m³

C2.4.2 Concrete for bedding and encasement for electric power
cables:

C2.4.2.1 Concrete bedding (Class C16 / 20-20 concrete) m³

C2.4.2.2 Concrete encasement of cables (Class C16 / 20-20
concrete) m³

C2.4.3 Cable laying accessories (warning tape, protection slabs,
markers, etc.):

C2.4.3.1 Electrical warning tape (state type) m

C2.4.3.2 Concrete slab protection (state type and dimensions, etc.) m

C2.4.3.3 Cable markers (state type) No

C2.4.3.4 Other accessories:

(a) State type m

(b) State type No
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C3.1 DRAINS

Item Description Unit Quantity Rate Amount

C3.1 DRAINS

C3.1.1 Excavation for open drains:

C3.1.1.1 Excavating all material situated within the following depth
ranges below the surface level using conventional
methods:

(a) 0 m to 1,5 m m³

(b) Exceeding 1,5 m and up to 3,0 m m³

(c) Etc., in increments of 1,5 m m³

C3.1.1.2 Extra over sub-item C3.1.1.1 for excavation in hard and
boulder material irrespective of depth m³

C3.1.1.3 Extra over sub-item C3.1.1.1 for excavation in stabilised
existing road layers, irrespective of depth m³

C3.1.1.4 Excavating soft material situated 0 m to 1,5 m below the
surface level using labour enhanced construction methods m³

C3.1.1.5 Excavating intermediate material situated 0 m to 1,5 m
below the surface level using labour enhanced
construction methods m³

C3.1.2 Clearing, shaping and disposal of accumulated sediment in
existing unlined open drains:

C3.1.2.1 Using conventional methods m³

C3.1.2.2 Using labour enhanced construction methods m³

C3.1.3 Excavation, clearing and disposal of accumulated
sediment in existing lined drains and drainage systems:

C3.1.3.1 Using conventional methods (up to 1,5 m):

(a) Manholes and inlet and outlet structures m³

(b) Culvert barrels m³

(c) Concrete or other lined side drains m³

C3.1.3.2 Using conventional methods (in excess of 1,5 m):

(a) Manholes and inlet and outlet structures m³

(b) Culvert barrels m³

(c)  Concrete or other lined side drains m³

C3.1.3.3 Using labour enhanced construction methods:

(a) Manholes and inlet and outlet structures m³

(b) Culvert barrels m³

(c)  Concrete or other lined side drains m³

C3.1.4 Excavation and disposal of material for subsoil drainage
systems:
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C3.1 DRAINS
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C3.1.4.1 Excavating in all material situated within the following
depth ranges below the surface:

(a) 0 m to 1,5 m m³

(b) Exceeding 1,5 m and up to 3,0 m m³

(c) Etc., in increments of 1,5 m m³

C3.1.4.2 Excavating soft material situated within 0 m to 1,5 m below
the surface level using labour enhanced construction
methods m³

C3.1.4.3 Excavating intermediate material situated within 0 m to 1,5
m below the surface level using labour enhanced
construction methods m³

C3.1.4.4 Extra over sub-item C3.1.4.1 for excavation in hard and
boulder material, irrespective of depth m³

C3.1.4.5 Extra over sub-item C3.1.4.1 for excavation through
stabilised existing road layers m³

C3.1.4.6 Excavation and disposal of material for composite in-plane
fin-drain type drainage systems using a trenching machine:

(a) Trench width of....... and depth of....... m

(b)  Etc., for width of....... and depth of....... m

C3.1.5 Impermeable backfilling to subsoil drainage systems:

C3.1.5.1 Un-stabilised natural gravel obtained from approved
sources on the site m³

C3.1.5.2 G5 material obtained from commercial sources m³

C3.1.5.3 Extra over items C3.1.5.1 and C3.1.5.2 for stabilisation
with 4,0 % CEM II (32.5) cement m³

C3.1.6 Construction of banks and dykes:

C3.1.6.1 Banks and dykes using conventional methods m³

C3.1.6.2 Banks and dykes using labour enhanced construction
methods m³

C3.1.7 Natural permeable material in subsoil drainage systems
(approved crushed stone):

C3.1.7.1 Crushed stone obtained from approved sources on the site
(state grade and size) m³

C3.1.7.2 Crushed stone obtained from commercial sources (state
grade) m³

C3.1.8 Natural permeable material in subsoil drainage systems
(approved natural sand):

C3.1.8.1 Natural sand obtained from approved sources (state grade
& source) m³
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C3.1 DRAINS

Item Description Unit Quantity Rate Amount

 Brought Forward

C3.1.8.2 Natural sand from commercial sources (state grade) m³

C3.1.9 Pipes in subsoil drainage systems:

C3.1.9.1 U-PVC pipes and fittings, normal duty, complete with
couplings (state size and whether or not perforated or
slotted) m

C3.1.10 Polymer film sheeting or similar approved material, for
lining subsoil drainage systems:

C3.1.10.1 0,15 mm thick m²

C3.1.10.2 0,25 mm thick m²

C3.1.11 Geotextiles (indicate type, grade, etc.) m²

C3.1.12 Composite drainage systems:

C3.1.12.1 In-plane drainage systems (state size, type of core and
type grade, etc. of geotextile) m

C3.1.12.2 Vertical subsoil strip drainage systems (state size, type of
core and type grade, etc. of geotextile) m

C3.1.12.3 Panel drainage systems (state size, type of core and type
grade, etc. of geotextile) m

C3.1.12.4 Alternative drainage systems as detailed in Contract
Documentation (state size, type and other details) m

C3.1.13 Concrete outlet structures, manhole boxes, junction boxes
and cleaning eyes for subsoil drainage systems:

C3.1.13.1 Outlet structures (specify each type and drawing
reference) No

C3.1.13.2 Inspection boxes (specify each type and drawing
reference) No

C3.1.13.3 Junction boxes (specify each type and drawing reference) No

C3.1.13.4 Cleaning eyes (specify each type and drawing reference) No

C3.1.14 Caps for subsoil drain pipes:

C3.1.14.1 Concrete caps No

C3.1.14.2 Cast metal iron caps No

C3.1.14.3 Other (glass fibre reinforced, PVC, etc.) (specify) No

C3.1.15 Repairing or replacing existing drainage systems prov sum

C3.1.16 Loading and hauling of material in excess of 1,0 km m³-km

C3.1.17 Backfilling existing eroded side drains m³

C3.1.18 Backfilling of drains with selected material compacted to
93 % of MDD prior to construction of concrete lining and  /
or stone pitched lining m³
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C3.1 DRAINS

Item Description Unit Quantity Rate Amount
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C3.1.19 Exposing of existing subsoil drains m³

C3.1.20 Breaking into existing drainage structures and install
subsoil drain pipe No

C3.1.21 Clearing of existing subsoil drains:

C3.1.21.1 Cleaning rod, brush and flushing m

C3.1.21.2 Hydro jetting m

C3.1.22 Test flushing of subsoil drain pipe systems No

C3.1.23 Subsoil drain outlet marker (type or drawing specified) No

C3.1.24 Submission of as built drawings by the Contractor prov sum
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C3.2 CULVERTS

Item Description Unit Quantity Rate Amount

C3.2 CULVERTS

C3.2.1 Excavation for culvert structures:

C3.2.1.1 Excavating in all material situated within the following
depth ranges below the surface level:

(a) 0 m to 1,5 m m³

(b) Exceeding 1,5 m and up to 3,0 m m³

(c) Etc., in increments of 1,5 m m³

C3.2.1.2 Excavating soft material 0 m to 1,5 m below the surface
level using labour enhanced construction methods, or
instructed by hand under Clause A3.2.7.2d) m³

C3.2.1.3 Excavating intermediate material 0 m to 1,5 m below the
surface level using labour enhanced construction methods,
or instructed by hand under Clause A3.2.7.2d) m³

C3.2.1.4 Extra over sub-item C3.2.1.1 for excavation in hard or
boulder material, irrespective of depth m³

C3.2.1.5 Extra over sub-item C3.2.1.1 for excavation in stabilised
existing road layers, irrespective of depth m³

C3.2.2 Backfilling:

C3.2.2.1 Using the excavated material m³

C3.2.2.2 Using imported selected material:

(a) From commercial sources (state type) m³

(b) From sources on site (state type) m³

C3.2.2.3 Extra over sub-items C3.2.2.1 and C3.2.2.2 for soil cement
backfilling:

(a) With wet mixture (specify cement content) of 3 %
cement m³

(b) With dry mixture (specify cement content) of 3 %
cement m³

(c) Variation in cement kg

C3.2.2.4 Extra over sub-items C3.2.2.1 and C3.2.2.2 for screed
layers (class of concrete indicated) m³

C3.2.3 Concrete pipe culverts:

C3.2.3.1 On Class A bedding (type and diameter indicated) m

C3.2.3.2 On Class B bedding (type and diameter indicated) m

C3.2.3.3 On Class C bedding (type and diameter indicated) m

C3.2.3.4 On Class D bedding (type and diameter indicated) m

C3.2.3.5 Provision of skew ends of pipe culvert (type and diameter
indicated) No
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C3.2 CULVERTS
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C3.2.4 Metal and U-PVC culverts:

C3.2.4.1 Size, wall thickness and type indicated m

C3.2.4.2 Provision of skew or bevelled ends for metal culverts No

C3.2.4.3 Anchor bolts (size and type indicated) No

C3.2.4.4 Protective coating to metal culverts (culvert size; inside /
outside / both sides; coating type & thickness indicated) m

C3.2.5 Rectangular culverts with prefabricated elements:

C3.2.5.1 Prefabricated portal culverts; wall and roof combination
(size and type indicated) m

C3.2.5.2 Prefabricated floor slabs (size and type indicated) m

C3.2.5.3 Prefabricated roof slabs (size and type indicated) m

C3.2.6 Extra over items C3.2.3, C3.2.4 and C3.2.5 for
constructing inclined culverts m

C3.2.7 Cast-in-situ concrete and formwork:

C3.2.7.1 In Class A bedding, screeds, concrete backfill and the
encasing for pipes, including formwork, (class of concrete
indicated) m³

C3.2.7.2 In complete in-situ floor slabs for rectangular culverts,
manholes and catchpits including formwork, joints and
Class U2 surface finish (class of concrete indicated)
(installed at a standard depth of 1,0 m) m³

C3.2.7.3 In walls, excluding formwork but including Class U2
surface finish (class of concrete indicated) m³

C3.2.7.4 In roof slabs for rectangular culverts, excluding formwork
but including Class U2 surfacing finish and joints (class of
concrete indicated) m³

C3.2.7.5 In inlet and outlet structures including kerbs, chutes and
downpipes, skewed ends, catchpits, manholes, thrust and
anchor blocks, excluding formwork but including Class U2
surfacing finish (class of concrete indicated) m³

C3.2.7.6 Formwork of concrete under items C3.2.7.3 to 5 above
(class of finish indicated) m²

C3.2.7.7 Concrete linings for the inverts of metal culverts, including
formwork and Class U2 surface finish (class of concrete
indicated) m³

C3.2.8 Concrete backfill or encasement for culverts (type and
class of concrete indicated) m³

C3.2.9 Prefabricated concrete inlets and outlets to culverts (size
and type indicated) No

C3.2.10 Reinforcement:

C3.2.10.1 Mild steel bars t
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C3.2.10.2 High-tensile steel bars t

C3.2.10.3 Welded steel fabric kg

C3.2.10.4 Other material (specify) kg

C3.2.11 Anchoring of reinforcing steel: No

C3.2.12 Demolition of concrete members or elements:

C3.2.12.1 Full member or element (location and description) m³

C3.2.12.2 Partial member or element (location and description) m³

C3.2.13 Removing and re-laying existing culverts:

C3.2.13.1 Removing and stacking existing culverts for re-use (size
and type indicated) m

C3.2.13.2 Removing and re-laying existing culverts without stacking
(size and type of bedding indicated) m

C3.2.13.3 Re-laying existing culverts from stacking (size and type of
bedding indicated) m

C3.2.14 Protective mastic asphalt coating for corrugated metal
culvert units (state whether to be applied by brush or by
spray gun) m²

C3.2.15 Manholes and catch pits, with prefabricated elements:

C3.2.15.1 Prefabricated floors (installed at a standard depth of 1,0
m):

(a) Size and type indicated No

(b) Size and type indicated (etc.) No

C3.2.15.2 Prefabricated roofs:

(a) Size and type indicated No

(b) Size and type indicated (etc.) No

C3.2.15.3 Prefabricated walls:

(a) Size and type indicated m

(b) Size and type indicated (etc.) m

C3.2.15.4 Extra over item C3.2.15.1 and C3.2.7.2 for variations in the
depths of all types of concrete manholes with
prefabricated, or in-situ concrete or brickwork wall
combinations deeper than 1,0 m designated for tendering
purposes m

C3.2.16 Brickwork (engineering bricks):

C3.2.16.1 115 mm thick m²

C3.2.16.2 230 mm thick m²
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C3.2.16.3 345 mm thick m²

C3.2.16.4 Specify thickness m²

C3.2.17 Plaster m²

C3.2.18 Benching m³

C3.2.19 Accessories:

C3.2.19.1 Manhole frames (description and reference to drawing) No

C3.2.19.2 Inlet grids or covers (description and reference to drawing) No

C3.2.19.3 Manhole frames (type, load bearing and SANS
specification indicated) No

C3.2.19.4 Manhole covers or gratings (type, load bearing and SANS
specification indicated) No

C3.2.19.5 Inlet channel frames (type, load bearing and SANS
specification indicated) No

C3.2.19.6 Inlet channel gratings (type, load bearing and SANS
specification indicated) No

C3.2.19.7 Step irons (description and SANS specification indicated) No

C3.2.19.8 (Etc., for other accessories) No

C3.2.20 Anchors for pipes (description) No

C3.2.21 Prefabricated reinforced-concrete skew end units for
concrete culverts constructed at a skew angle (type and
dimensions of unit and class of bedding indicated) No

C3.2.22 Cutting of concrete pipes (diameter indicated) No

C3.2.23 Breaking into existing drainage structures and building in
pipes or culverts of the following size (pipe diameter and /
or culvert size to be stated) No

C3.2.24 Compaction of bedding for inlets, outlets, manholes and
catchpits:

C3.2.24.1 Preparation and compaction of in-situ bedding material to
90 % of MDD (depth indicated) m³

C3.2.24.2 Extra-over sub-item C3.2.24.1 for compaction to 93 % of
MDD (depth indicated) m³

C3.2.25 Painting of exposed steel bars with two coats of zinc rich
primer (type specified) ℓ

C3.2.26 Repair with cementitious mortar or concrete (class) to
(description) ℓ

C3.2.27 Repair with epoxy mortar ℓ
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C3.3 CONCRETE KERBING AND CHANNELING, ASPHALT BERMS, CHUTES, DOWNPIPES, CONCRETE, STONE PITCHED
AND GABION LININGS FOR OPEN DRAINS

Item Description Unit Quantity Rate Amount

C3.3 CONCRETE KERBING AND CHANNELING, ASPHALT
BERMS, CHUTES, DOWNPIPES, CONCRETE, STONE
PITCHED AND GABION LININGS FOR OPEN DRAINS

C3.3.1 Concrete kerbing:

C3.3.1.1 Prefabricated kerbing (description of type of kerb and
bedding with reference to drawing):

(a) State type of kerb and bedding with reference to
drawing m

(b) Etc., for other types m

C3.3.1.2 Cast-in-situ kerbing:

(a) State type of kerb, class of concrete with reference to
drawing m

(b) Etc., for other types m

C3.3.2 Concrete kerbing-channeling combination:

C3.3.2.1 Prefabricated kerbing-channeling (description of type of
channel and bedding with reference to drawing):

(a) State type of kerb and bedding with reference to
drawing m

(b) Etc., for other types m

C3.3.2.2 Cast-in-situ kerbing-channeling (description with reference
to drawing and class of concrete and finish indicated):

(a) State type of kerb and bedding with reference to
drawing m

(b) Etc., for other types m

C3.3.3 Extra over items C3.3.1 and C3.3.2 for concrete kerbing or
concrete kerbing and channeling on curves:

C3.3.3.1 On curves of radii more than or equal to 5,0 m but less
than 20,0 m m

C3.3.3.2 On curves with radii more than or equal to 1,0 m but less
than 5,0 m m

C3.3.3.3 On curves with radii less than 1,0 m m

C3.3.4 Extra over item C3.3.2 for drop kerbs at pedestrian
crossings and driveways m

C3.3.5 Asphalt berms:

C3.3.5.1 Asphalt berms placed where there are no vehicle restraint
systems (drawing reference indicated) m

C3.3.5.2 Asphalt berms placed at existing vehicle restraint systems
(drawing reference indicated) m

C3.3.5.3 Prime coat (type indicated) m²
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C3.3.5.4 Bond coat (type indicated) m²

C3.3.6 Concrete chutes (typical designs):

C3.3.6.1 Prefabricated concrete chutes (description of type with
reference to drawing) m

C3.3.6.2 Cast-in-situ concrete chutes (description, with reference to
drawing and class of concrete and finish indicated) m

C3.3.6.3 Stone pitched chutes (description with reference to
drawing and class of concrete indicated) m

C3.3.7 Cast-in-situ concrete chutes (measured by components):

C3.3.7.1 Concrete (class indicated) m³

C3.3.7.2 Formwork (surface finish indicated) m²

C3.3.7.3 Stone pitched chutes:

(a) Grouted stone pitching (type of chute indicated) m²

(b) Grouted stone pitching on a concrete bed (class of
concrete and type of chute indicated) m²

C3.3.8 Linings for open drains:

C3.3.8.1 Cast-in-situ concrete lining (class of concrete and type of
open drain indicated) m³

C3.3.8.2 Class U2 surface finish to cast-in-situ concrete (type of
open drain indicated) m²

C3.3.8.3 Stone pitched lining (200 mm thickness):

(a) Grouted stone pitching (type of open drain indicated) m²

(b) Grouted stone pitching on a concrete bed (class of
concrete and type of open drain indicated) m²

C3.3.9 Formwork to cast-in-situ concrete lining for open drains
(Class F2 surface finish):

C3.3.9.1 To sides with formwork on the internal face only m²

C3.3.9.2 To sides with formwork on both internal and external faces
(each face measured) m²

C3.3.9.3 To ends of slabs m²

C3.3.10 Sealed joints in concrete and stone pitched linings of open
drains (description of each type with reference to drawing) m

C3.3.11 Concrete screed or backfill below chutes (thickness and
class of concrete indicated) m³

C3.3.12 Reinforcement:

C3.3.12.1 Mild steel bars t
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C3.3.12.2 High-tensile steel bars t

C3.3.12.3 Welded steel fabric kg

C3.3.12.4 Other material (specify) kg

C3.3.13 Polymer film sheeting (thickness specified) for
concrete-lined open drains m²

C3.3.14 Cutting bituminous surfacing and pavement layers for
concrete kerbing, channeling or concrete-lined drains m

C3.3.15 Energy dissipaters in outlet structures:

C3.3.15.1 Precast concrete blocks in outlet structures No

C3.3.15.2 Stones set in outlet structures m²

C3.3.16 Demolition and removal of existing kerbs and / or channel
(specify maximum size) m³
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C4.1 BORROW MATERIALS

Item Description Unit Quantity Rate Amount

C4.1 BORROW MATERIALS

C4.1.1 Compiling and implementing M&U plans:

C4.1.1.1 For borrow pits (list all borrow pits separately) No

C4.1.1.2 For quarries (list all quarries separately) No

C4.1.2 Additional material investigations during the supplementary
exploration:

C4.1.2.1 Cost of additional trial pits and / or drilling and laboratory
testing prov sum

C4.1.2.2 Handling costs and profit in respect of item C4.1.2.1 %

C4.1.3 Construction and maintenance of temporary haul and
access roads:

C4.1.3.1 Temporary unsealed roads km

C4.1.3.2 Cost to repair existing public roads or streets prov sum

C4.1.3.3 Handling cost and profit in respect of item C4.1.3.2 %

C4.1.4 Removing of the overburden:

C4.1.4.1 In borrow pits m

C4.1.4.2 In quarries:

(a) Soft material m

(b) Hard material (by blasting) m

C4.1.5 Excavating of materials in the borrow pits and quarries,
material obtained from:

C4.1.5.1 Soft excavation m³

C4.1.5.2 Boulder excavation class A m³

C4.1.5.3 Boulder excavation class B m³

C4.1.5.4 Hard excavation (other than by blasting) m³

C4.1.5.5 Hard excavation (by blasting) m³

C4.1.6 Providing crushing, screening and related plants:

C4.1.6.1 Single-stage crushing plant No

C4.1.6.2 Two-stage crushing plant No

C4.1.6.3 Multiple-stage crushing and screening plant No

C4.1.6.4 Screening plant No

C4.1.6.5 Etc., for other plants (as stated by the Engineer and / or
the Contractor) No

C4.1.7 Producing the material by:

C4.1.7.1 Single-stage crushing m³

 Total Carried Forward
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C4.1 BORROW MATERIALS

Item Description Unit Quantity Rate Amount
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C4.1.7.2 Two-stage crushing m³

C4.1.7.3 Multiple-stage crushing including screening m³

C4.1.7.4 Screening only m³

C4.1.7.5 Etc., for other plants (as stated by the Engineer and / or
the Contractor) m³

C4.1.8 Moving and re-erecting the crushing, screening and related
plants on the site:

C4.1.8.1 Single-stage crushing plant No

C4.1.8.2 Two-stage crushing plant No

C4.1.8.3 Multiple-stage crushing and screening plant No

C4.1.8.4 Screening plant No

C4.1.8.5 Etc., for other plants (as stated by the Engineer and / or
the Contractor) No

C4.1.9 Breaking down oversize material m³

C4.1.10 Compacting the floor of the stockpile sites m³

C4.1.11 Constructing a platform for the stockpile site m³

C4.1.12 Stockpiling the material:

C4.1.12.1 Material from a producing plant m³

C4.1.12.2 Material directly from the excavation m³

C4.1.13 Removing surplus material from the stockpile m³

C4.1.14 Removing the fill platform and temporary banks at the
stockpile sites upon completion:

C4.1.14.1 Fill platform m³

C4.1.14.2 Temporary banks m³

C4.1.15 Shaping and finishing the borrow pit and quarry areas, and
the stockpile sites:

C4.1.15.1 Shaping and finishing the borrow pit and quarry areas, and
the stockpile sites:

(a) Borrow pits (list all borrow pits separately) ha

(b) Quarries (list all quarries separately) ha

(c) Stockpile sites ha

C4.1.15.2 Finishing of the borrow pit and quarry areas, and the
stockpile sites using labour enhanced methods of
construction:

(a) Borrow pits (list all borrow pits separately) ha
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C4.1 BORROW MATERIALS

Item Description Unit Quantity Rate Amount
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(b) Quarries (list all quarries separately) ha

(c) Stockpile sites ha

C4.1.16 Personnel:

C4.1.16.1 Materials manager month

C4.1.16.2 Excavation controller month

C4.1.16.3 Stockpile controller month

C4.1.17 Weighbridge facility:

C4.1.17.1 Providing, erecting and removal of a weighbridge facility lump sum

C4.1.17.2 Operating the weighbridge month

C4.1.18 Compensation to landowners or legal occupants in respect
of land acquisition, royalties and / or loss of crops:

C4.1.18.1 Amount allowed, expenditure to be approved or instructed
by the Employer prov sum

C4.1.18.2 Handling costs and profit in respect of item C4.1.18.1 %

C4.1.19 Excavating hard material m³

C4.1.20 Producing the material by:

C4.1.20.1 Single-stage crushing m³

C4.1.20.2 Multi-stage crushing and screening m³

C4.1.21 Stockpiling the crushed material m³
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C4.2 CUT MATERIALS

Item Description Unit Quantity Rate Amount

C4.2 CUT MATERIALS

C4.2.1 Compiling and implementing M&U plans for the cuttings:

C4.2.1.1 Cuttings exceeding 5 000 m³ up to 10 000 m³ No

C4.2.1.2 Cuttings exceeding 10 000 m³ up to 20 000 m³ No

C4.2.1.3 Cuttings exceeding 20 000 m³ up to 50 000 m³ No

C4.2.1.4 Cuttings exceeding 50 000 m³ up to 100 000 m³ No

C4.2.1.5 Cuttings larger than 100 000 m³ No

C4.2.2 Additional material investigations during the supplementary
exploration:

C4.2.2.1 Cost of additional trial pits and / or drilling and laboratory
testing prov sum

C4.2.2.2 Handling costs and profit in respect of item C4.2.2.1 %

C4.2.3 Excavating of materials in cuttings, material obtained from:

C4.2.3.1 Soft excavation m³

C4.2.3.2 Boulder excavation class A m³

C4.2.3.3 Boulder excavation class B m³

C4.2.3.4 Hard excavation (other than by blasting) m³

C4.2.3.5 Hard excavation (by blasting) m³

C4.2.4 Excavating of materials in box cuts, material obtained from:

C4.2.4.1 Soft excavation m³

C4.2.4.2 Boulder excavation class A m³

C4.2.4.3 Boulder excavation class B m³

C4.2.4.4 Hard excavation (other than by blasting) m³

C4.2.4.5 Hard excavation (by blasting) m³

C4.2.5 Excavating of materials in designated excavations,
material obtained from:

C4.2.5.1 Soft excavation m³

C4.2.5.2 Boulder excavation class A m³

C4.2.5.3 Boulder excavation class B m³

C4.2.5.4 Hard excavation (other than by blasting) m³

C4.2.5.5 Hard excavation (by blasting) m³

C4.2.6 Widening of existing cuttings:

C4.2.6.1 Soft excavation m³

C4.2.6.2 Boulder excavation class A m³
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C4.2 CUT MATERIALS

Item Description Unit Quantity Rate Amount
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C4.2.6.3 Boulder excavation class B m³

C4.2.6.4 Hard excavation (other than by blasting) m³

C4.2.6.5 Hard excavation (by blasting) m³

C4.2.7 Removal of unsuitable stable cut material to spoil:

C4.2.7.1 In layer thicknesses of 200 mm and less m³

C4.2.7.2 In layer thicknesses exceeding 200 mm m³

C4.2.8 Excavate material to spoil in sites designated by the
Employer, material obtained from:

C4.2.8.1 Soft excavation, overburden and unsuitable material m³

C4.2.8.2 Boulder excavation class A m³

C4.2.8.3 Boulder excavation class B m³

C4.2.8.4 Hard excavation (other than by blasting) m³

C4.2.8.5 Hard excavation (by blasting) m³

C4.2.9 Excavate material to spoil in sites designated by the
Contractor, material obtained from:

C4.2.9.1 Soft excavation, overburden and unsuitable material m³

C4.2.9.2 Boulder excavation class A m³

C4.2.9.3 Boulder excavation class B m³

C4.2.9.4 Hard excavation (other than by blasting) m³

C4.2.9.5 Hard excavation (by blasting) m³

C4.2.10 Backfilling of the unavoidable overbreak in hard and
boulder excavation:

C4.2.10.1 Compliant gravel material m³

C4.2.10.2 Soil cement (stiff mix with 3 % cement) m³

C4.2.10.3 Soil cement (wet mix with 5 % cement) m³

C4.2.10.4 Concrete class 15 MPa m³

C4.2.11 Breaking down oversize material m³

C4.2.12 Finishing the side slopes:

C4.2.12.1 Cuttings:

(a) In soft material m²

(b) In boulder material class A and B m²

(c) In hard material m²
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C4.2 CUT MATERIALS

Item Description Unit Quantity Rate Amount

 Brought Forward

(d) In soft material using labour enhanced methods of
construction m²

C4.2.12.2 Designated excavations m²

C4.2.12.3 Designated excavations using labour enhanced methods
of construction m²

 Total Carried Forward To Summary
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C4.3 EXISTING ROAD MATERIALS

Item Description Unit Quantity Rate Amount

C4.3 EXISTING ROAD MATERIALS

C4.3.1 Additional material investigations:

C4.3.1.1 Cost of additional trial pits, sampling of asphalt and
laboratory testing prov sum

C4.3.1.2 Handling cost and profit in respect of item C4.3.1.1 %

C4.3.2 Cleaning the existing road surface:

C4.3.2.1 Cost to clean the road surface prov sum

C4.3.2.2 Handling costs and profit in respect of item C4.3.1.1 %

C4.3.3 Removal of bituminous seal surfacing (thickness not
exceeding 30 mm) m²

C4.3.4 Saw-cutting existing materials within the following average
depth ranges:

C4.3.4.1 Asphalt material:

(a) Up to 50 mm m

(b) Exceeding 50 mm and up to 100 mm m

(c) Etc., in 50 mm increments

C4.3.4.2 Crushed stone and gravel material:

(a) Up to 100 mm m

(b) Exceeding 100 mm and up to 200 mm m

(c) Etc., in 100 mm increments

C4.3.4.3 Cemented material:

(a) Up to 100 mm m

(b) Exceeding 100 mm and up to 200 mm m

(c) Etc., in 100 mm increments

C4.3.4.4 Concrete material:

(a) Up to 50 mm m

(b) Exceeding 50 mm and up to 100 mm m

(c) Etc., in 50 mm increments

C4.3.5 Providing the milling machine on the site:

C4.3.5.1 Small milling machine with a cutting width of 1,2 m or
smaller No

C4.3.5.2 Large milling machine with a cutting width exceeding 1,2 m No

C4.3.6 Milling and removal of existing asphalt layers with an
average milling depth (Contractor takes ownership):

C4.3.6.1 Not exceeding 50 mm m³

 Total Carried Forward
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C4.3 EXISTING ROAD MATERIALS

Item Description Unit Quantity Rate Amount

 Brought Forward

C4.3.6.2 Exceeding 50 mm but not exceeding 100 mm m³

C4.3.6.3 Exceeding 100 mm m³

C4.3.7 Milling and removal of existing asphalt layers with an
average milling depth (Employer takes ownership):

C4.3.7.1 Not exceeding 50 mm m³

C4.3.7.2 Exceeding 50 mm but not exceeding 100 mm m³

C4.3.7.3 Exceeding 100 mm m³

C4.3.8 Excavating material by milling:

C4.3.8.1 Crushed stone material m³

C4.3.8.2 Cemented material m³

C4.3.8.3 Natural gravel material m³

C4.3.9 Excavating material by using conventional road
construction equipment:

C4.3.9.1 Asphalt material m³

C4.3.9.2 Crushed stone and macadam materials m³

C4.3.9.3 Cemented material m³

C4.3.9.4 Natural gravel and sand materials m³

C4.3.9.5 Coarse fill and rock fill m³

C4.3.10 Excavating material by using labour enhanced methods of
construction:

C4.3.10.1 Asphalt material m³

C4.3.10.2 Crushed stone and macadam materials m³

C4.3.10.3 Cemented material m³

C4.3.10.4 Natural gravel and sand materials m³

C4.3.11 Breaking down a stabilised layer by using conventional
road construction equipment m³

C4.3.12 Removing of existing concrete material within the following
average depth ranges:

C4.3.12.1 The break-up method:

(a) Not exceeding 150 mm m³

(b) Exceeding 150 mm but not exceeding 250 mm m³

C4.3.12.2 The break-up method using labour enhanced methods of
construction:

(a) Not exceeding 75 mm m³

 Total Carried Forward
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C4.3 EXISTING ROAD MATERIALS
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(b) Exceeding 75 mm but not exceeding 200 mm m³

C4.3.12.3 The lift-out method:

(a) Not exceeding 150 mm m³

(b) Exceeding 150 mm but not exceeding 250 mm m³

C4.3.13 Lifting of existing paving blocks (specify the type or size
and thickness):

C4.3.13.1 Using construction equipment m²

C4.3.13.2 Using labour enhanced methods of construction m²

C4.3.14 Removing of existing road edging and services structures:

C4.3.14.1 Removing of existing road edging using construction
equipment:

(a) Kerbing and edge beams:

(i) In-situ concrete kerbing and edge beams m³

(ii) Precast concrete kerbing (specify type or figure) m

(iii) Precast concrete kerbing (specify type or figure) and
situ concrete channel (specify dimensions) m

(b) Kerb inlets No

(c) Grid inlets No

(d)  Etc., for other services structures No

C4.3.14.2 Removing of existing road edging using labour enhanced
methods of construction:

(a) Kerbing and edge beams:

(i) In-situ concrete kerbing and edge beams m³

(ii) Precast concrete kerbing (specify type or figure) m

(iii)  Precast concrete kerbing (specify type or figure) and
situ concrete channel (specify dimensions) m

(b) Kerb inlets No

(c) Grid inlets No

(d) Etc., for other services structures No

C4.3.15 Stockpiling of road layer materials:

C4.3.15.1 Asphalt material m³

C4.3.15.2 Crushed stone material m³

C4.3.15.3 Cemented material m³

C4.3.15.4 Natural gravel material m³
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C4.3.15.5 Concrete pavements m³

C4.3.16 Stacking paving blocks and road edging:

C4.3.16.1 Paving blocks (specify type or size and thickness) No

C4.3.16.2 Precast concrete kerbing (specify type or figure and
length) No

C4.3.16.3 Precast kerb inlets No

C4.3.16.4 Precast manholes No

C4.3.17 Excavate non-compliant or excess pavement layer material
to spoil in sites designated by the Employer, material
consisting of:

C4.3.17.1 Asphalt material m³

C4.3.17.2 Crushed stone, macadam, gravel and sand material m³

C4.3.17.3 Cemented material m³

C4.3.17.4 Concrete material m³

C4.3.18 Excavate non-compliant or excess pavement layer material
to spoil in sites designated by the Contractor, material
consisting of:

C4.3.18.1 Asphalt material m³

C4.3.18.2 Crushed stone, macadam, gravel and sand material m³

C4.3.18.3 Cemented material m³

C4.3.18.4 Concrete material m³

C4.3.19 Spoiling of paving blocks and road edging in spoil sites
designated by the Employer:

C4.3.19.1 Paving blocks m³

C4.3.19.2 Precast and in-situ concrete kerbing, edge beams and
channels at precast kerbing m³

C4.3.19.3 Kerb and grid inlets, and other services structures No

C4.3.20 Spoiling of paving blocks and road edging in spoil sites
designated by the Contractor:

C4.3.20.1 Paving blocks m³

C4.3.20.2 Precast and in-situ concrete kerbing, edge beams and
channels at precast kerbing m³

C4.3.20.3 Kerb and grid inlets, and other services structures No
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C4.4 COMMERCIAL MATERIALS

Item Description Unit Quantity Rate Amount

C4.4 COMMERCIAL MATERIALS

C4.4.1 Commercial materials identified by the Employer from
commercial, private or other non-commercial suppliers
(specify the source(s)):

C4.4.1.1 Pavement layer material:

(a) Type G1 material m³

(b) Type G2 material m³

(c) – (l) Etc., for other Type G3 to G9 materials m³

(m) Sand for the base and shoulder layers m³

(n) Sand for a subbase layer m³

(o) Sand for a selected layer m³

(p) Natural or crushed gravel material for an unsealed
shoulder layer m³

(q) Natural or crushed gravel material for the wearing
course of an unsealed road m³

C4.4.1.2 Macadam material:

(a) Coarse aggregate m³

(b) Fine aggregate m³

C4.4.1.3 Drainage blanket layer material m³

C4.4.1.4 Soil cement material (pre-blended by the supplier) m³

C4.4.1.5 Fill material in the earthworks:

(a) Normal or coarse fill m³

(b) Rock fill m³

(c) Sand m³

C4.4.1.6 Pioneer material m³

C4.4.2 Commercial materials identified by the Contractor from
commercial, private or other non-commercial suppliers:

C4.4.2.1 Pavement layer material:

(a) Type G1 material m³

(b) Type G2 material m³

(c) – (l) Etc., for other Type G3 to G9 materials m³

(m) Sand for the base and shoulder layers m³

(n) Sand for a subbase layer m³

(o) Sand for a selected layer m³
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(p) Natural or crushed gravel material for an unsealed
shoulder layer m³

(q) Natural or crushed gravel material for the wearing
course of an unsealed road m³

C4.4.2.2 Macadam material:

(a) Coarse aggregate m³

(b) Fine aggregate m³

C4.4.2.3 Drainage blanket layer material m³

C4.4.2.4 Soil cement material (pre-blended by the supplier) m³

C4.4.2.5 Fill material in the earthworks:

(a) Normal or coarse fill m³

(b) Rock fill m³

(c) Sand m³

C4.4.2.6 Pioneer material m³

C4.4.3 Cost to procure commercial materials identified by the
Employer from private or non-commercial sources:

C4.4.3.1 Cost of procuring prov sum

C4.4.3.2 Handling cost and profit in respect of item C4.4.3.1 %

C4.4.4 Cementitious stabilising agents:

C4.4.4.1 Cement t

C4.4.4.2 Road lime t

C4.4.4.3 Etc., for other agents t

C4.4.5 Bituminous stabilising agents:

C4.4.5.1 Penetration grade bitumen (specify grade) t

C4.4.5.2 Emulsion stable grade (specify type) t

C4.4.6 Fillers for bituminous stabilisation (specify filler types
separately) t

C4.4.7 Sampling and material testing by a commercial laboratory
for the stabilisation designs:

C4.4.7.1 Cost of sampling and material testing prov sum

C4.4.7.2 Handling cost and profit in respect of item C4.4.7.1 %
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C4.5 ALTERNATIVE MATERIALS

Item Description Unit Quantity Rate Amount

C4.5 ALTERNATIVE MATERIALS

C4.5.1 Additional material investigations:

C4.5.1.1 Cost of sampling and laboratory testing prov sum

C4.5.1.2 Handling cost and profit in respect of item C4.5.1.1 %

C4.5.2 Removing unwanted material from alternative materials
identified by the Employer:

C4.5.2.1 Contaminant material prov sum

C4.5.2.2 Handling cost and profit in respect of item C4.5.2.1 %

C4.5.2.3 Hazardous material prov sum

C4.5.2.4 Handling cost and profit in respect of item C4.5.2.3 %

C4.5.3 Cost to procure alternative materials identified by the
Employer:

C4.5.3.1 Cost of procuring prov sum

C4.5.3.2 Handling cost and profit in respect of item C4.5.3.1 %
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C5.1 ROADBED

Item Description Unit Quantity Rate Amount

C5.1 ROADBED

C5.1.1 Roadbed construction and compaction:

C5.1.1.1 Compaction of in-situ material to 90 % of MDD m³

C5.1.1.2 Compaction of in-situ material to 93 % of MDD m³

C5.1.1.3 Compaction of imported material to 90 % of MDD m³

C5.1.1.4 Compaction of imported material to 93 % of MDD m³

C5.1.1.5 Compaction of in-situ sand roadbed to 95 % of MDD m³

C5.1.1.6 Compaction of in-situ sand roadbed to 100 % of MDD m³

C5.1.2 Excavate material to spoil from roadbed construction:

C5.1.2.1 Excavate material to spoil from roadbed construction,
material obtained from:

(a) Soft excavation m³

(b) Boulder excavation Class A m³

(c) Boulder excavation Class B m³

(d) Hard excavation m³

C5.1.2.2 Excavate material to spoil from roadbed construction,
using labour enhancement, material obtained from:

(a) Soft excavation m³

(b) Intermediate excavation m³

C5.1.3 Excavate material to spoil sites designated by the
Contractor:

C5.1.3.1 Excavate material to spoil from roadbed construction,
material obtained from:

(a) Soft excavation m³

(b) Boulder excavation Class A m³

(c) Boulder excavation Class B m³

(d) Hard excavation (other than by blasting) m³

(e) Hard excavation (by blasting) m³

C5.1.3.2 Excavate material to spoil from roadbed construction,
using labour enhancement, material obtained from:

(a) Soft excavation m³

(b) Intermediate excavation m³

C5.1.4 Removal of unsuitable material to spoil:

C5.1.4.1 In layer thicknesses of 200 mm and less:

(a) Stable material m³
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(b) Unstable material m³

C5.1.4.2 In layer thicknesses exceeding 200 mm:

(a) Stable material m³

(b) Unstable material m³

C5.1.5 In-situ treatment of roadbed in hard material:

C5.1.5.1 In-situ treatment by ripping m³

C5.1.5.2 In-situ treatment by drilling and blasting m³

C5.1.5.3 In-situ treatment by drilling and splitting the material using
non-explosive, rock-breaking products m³

C5.1.6 Roller-pass compaction:

C5.1.6.1 Grid rollers m²

C5.1.6.2 Pad foot vibratory rollers m²

C5.1.6.3 Smooth drum vibratory rollers m²

C5.1.6.4 Other vibratory rollers. Specify…… m²

C5.1.6.5 Impact rollers m²

C5.1.6.6 Pneumatic rollers m²

C5.1.6.7 High energy impact compactor / roller (HEIC) m²

C5.1.6.8 Other rollers. Specify…… m²

C5.1.7 Construction of a roadbed trial section:

C5.1.7.1 Non wetting-up collapsing soil trial section at in-situ
moisture content using conventional rollers and / or HEIC m³

C5.1.7.2 Non wetting-up collapsing soil trial section by excavating
the soil to stockpile and then importing the soil from the
stockpile to controlled compacted layers m³

C5.1.7.3 Wetting-up collapsing soil trial section m³

C5.1.7.4 Inactive and normal clay:

(a) By material modification m³

(b) By lime modification m³

(c) By removal of material m³

C5.1.7.5 Active clay:

(a) Roadbed construction using lime m³

(b) Roadbed construction by removal of active clay m³

C5.1.7.6 Roller-pass compaction m³
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C5.1.8 Construction of the roadbed in collapsing soil:

C5.1.8.1 Non wetting-up collapsing soil roadbed construction at
in-situ moisture content using conventional rollers m³

C5.1.8.2 Non wetting-up collapsing soil roadbed construction at
in-situ moisture content using HEIC m³

C5.1.8.3 Non wetting-up collapsing soil roadbed construction by
excavating the soil to stockpile and then importing from the
stockpile to controlled compacted layers m³

C5.1.8.4 Wetting-up collapsing soil roadbed construction kℓ

C5.1.8.5 Water for wetting-up collapsing soil roadbed construction kℓ

C5.1.9 Construction of roadbed comprising normal and inactive
clay:

C5.1.9.1 By material modification m³

C5.1.9.2 By lime modification m³

C5.1.9.3 By removal of material m³

C5.1.10 Construction of roadbed comprising active clay:

C5.1.10.1 Roadbed construction using lime m³

C5.1.10.2 Roadbed construction by removal of active clay m³

C5.1.11 Construction of roadbed comprising a pioneer layer m³

C5.1.12 Excavation for benches:

C5.1.12.1 Excavation for benches:

(a) Side-cut to fill in soft material m³

(b) Side-cut to spoil in soft material m³

C5.1.12.2 Excavation for benches using labour enhancement:

(a) Side-cut to fill:

(i) Soft material m³

(ii) Intermediate material m³

(b) Side-cut to spoil:

(i) Soft material m³

(ii) Intermediate material m³

C5.1.13 Construction of a levelling layer:

C5.1.13.1 Over roadbed treatment in hard material compacted to 90
% MDD m³

C5.1.13.2 Over a constructed pioneer layer compacted to 90 % MDD m³
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C5.2 FILL

C5.2.1 Compiling and implementing M&U plans:

C5.2.1.1 For fills more than 10 000  m³ (list all fills separately) No

C5.2.1.2 For fills 1,0 km in length when less than 10 000 m³ (list all
fills separately) No

C5.2.2 Fill construction:

C5.2.2.1 Normal fill material in compacted layer thicknesses of 200
mm and less:

(a) Compacted to 90 % of MDD m³

(b) Compacted to 93 % of MDD m³

(c) Roller-pass compaction m²

C5.2.2.2 Coarse fill material in compacted layer thicknesses
exceeding 200 mm: but less than 500 mm:

(a) Compacted to 90 % of MDD m³

(b) Compacted to 93 % of MDD m³

(c) Roller-pass compaction m²

C5.2.2.3 Sand fill material in compacted layer thicknesses of 400
mm and less, compacted to 100 % of MDD m³

C5.2.2.4 Rock fill material all as per Clause A5.2.7.6 m³

C5.2.2.5 Rock fill embankment toe m³

C5.2.2.6 Sand filter layer m³

C5.2.2.7 Drainage blanket layer m³

C5.2.3 Side-cut to fill compacted to 93 % of MDD in compacted
layer thicknesses of 200 mm and less m³

C5.2.4 Correcting rock fills that are deficient in fine material, extra
over C5.2.2.4 m³

C5.2.5 Fill in sidewalk:

C5.2.5.1 Fill material in sidewalk compacted to 93 % of MDD m³

C5.2.5.2 Fill material in sidewalk compacted to 93 % of MDD using
labour enhanced methods of construction and light hand
equipment m³

C5.2.6 Fill material in shoulder widening:

C5.2.6.1 Fill material in shoulder widening compacted to 93 % of
MDD m³

C5.2.6.2 Fill material in shoulder widening compacted to 93 % of
MDD using labour enhancement and light hand equipment m³

C5.2.7 Construction of a trial section:
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C5.2.7.1 Normal fill m³

C5.2.7.2 Sand fill m³

C5.2.7.3 Rock fill m³

C5.2.7.4 Coarse fill m³

C5.2.7.5 Roller-pass compaction m³

C5.2.8 Breaking down oversize fill material on the road:

C5.2.8.1 By normal grid rolling as per clause A5.3.7.3b) (i) to (vii) m²-pass

C5.2.8.2 By tamping roller m²-pass

C5.2.8.3 By pad foot vibratory roller m²-pass

C5.2.8.4 By vibratory roller m²-pass

C5.2.9 Removal of oversize material m³

C5.2.10 Finishing off rock fill slopes:

C5.2.10.1 Finishing off rock fill slopes with soft material m³

C5.2.10.2 Finishing off rock fill slopes with soft material using labour
enhancement and light, hand equipment m³

C5.2.11 Finishing-off fill slopes, medians and interchange areas:

C5.2.11.1 Fill slopes m²

C5.2.11.2 Medians and interchange areas m²
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C5.3 ROAD PAVEMENT LAYERS

C5.3.1 Compiling and implementing M&U plans for the
construction of all the pavement layers No

C5.3.2 Construction of pavement layers:

C5.3.2.1 Construction of layers using conventional construction
methods:

(a) Lower selected subgrade layer (layer thickness
indicated) compacted to 93 % of MDD m³

(b) Lower selected subgrade layer (layer thickness
indicated) compacted to 95 % of MDD m³

(c) Upper selected subgrade layer (layer thickness
indicated) compacted to 95 % of MDD m³

(d) Upper selected subgrade layer (layer thickness
indicated) compacted to 97 % of MDD m³

(e) Sand layer (layer thickness indicated) compacted to 97
% of MDD m³

(f) Sand layer (layer thickness indicated) compacted to 100
% of MDD m³

(g) Gravel wearing course layer (layer thickness indicated)
compacted to 95 % of MDD m³

(h) Gravel shoulder layer (layer thickness indicated)
compacted to 95 % of MDD m³

(i) Lower subbase gravel layer (unstabilised) (layer
thickness indicated) compacted to 95 % of MDD m³

(j) Lower subbase gravel layer (chemically stabilised)
(layer thickness indicated) compacted to 95 % of MDD m³

(k) Upper subbase gravel layer (unstabilised) (layer
thickness indicated) compacted to 97 % of MDD m³

(l) Upper subbase gravel layer (chemically stabilised)
(layer thickness indicated) compacted to 95 % of MDD m³

(m) Gravel base layer (unstabilised) (layer thickness
indicated) compacted to 100 % of MDD m³

(n) Gravel base layer (chemically stabilised) (layer
thickness indicated) compacted to 97 % of MDD m³

(o) G5B crushed rock / boulder subbase layer (layer
thickness indicated) compacted to 97 % of MDD m³

(p) G5B crushed rock / boulder base layer (layer thickness
indicated) compacted to 100 % of MDD m³

(q) G5A crushed rock / boulder subbase layer (layer
thickness indicated) compacted to 97 % of MDD m³

(r) G5A crushed rock / boulder base layer (layer thickness
indicated) compacted to 100 % of MDD m³
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(s) G4A crushed rock / boulder lower subbase layer
(unstabilised or chemically stabilised) (layer thickness
indicated) compacted to 95 % of MDD m³

(t) G4A crushed rock / boulder upper subbase layer
(unstabilised or chemically stabilised) (layer thickness
indicated) compacted to 97 % of MDD m³

(u) G4A crushed rock / boulder subbase layer compacted
to 97 % of MDD m³

(v) G3 crushed stone subbase layer (unstabilised or
chemically stabilised)  (layer thickness indicated)
compacted to 97 % of MDD m³

(w) G3 crushed stone base layer (layer thickness
indicated) compacted to 85 % of BD m³

(x) G2 crushed stone base layer (layer thickness indicated)
compacted to 88 % of RD (Category C / D roads) m³

(y) G2 crushed stone base layer (layer thickness indicated)
compacted to 88 % of AD (Category A / B roads) m³

(z) G1 crushed stone base layer (layer thickness indicated)
compacted to 86 %  of  AD (Category C / D roads) m³

(aa) G1 crushed stone base layer (layer thickness
indicated) compacted to 88 % of AD (Category A / B
roads) m³

(bb) Bound macadam layer (layer thickness indicated)
compacted to 90 % of AD m³

(cc) PMPL wet lean-mix concrete layer (layer thickness
indicated) m³

C5.3.2.2 Construction of layers using labour enhancement:

(a) Lower selected subgrade layer (layer thickness
indicated) compacted to 93 % of MDD m³

(b) Upper selected subgrade layer (layer thickness
indicated) compacted to 95 % of MDD m³

(c) Sand layer (layer thickness indicated) compacted to 97
% of MDD m³

(d) Sand layer (layer thickness indicated) compacted to
100 % of MDD m³

(e) Gravel wearing course layer (layer thickness indicated)
compacted to 95 % of MDD m³

(f) Gravel shoulder layer (layer thickness indicated)
compacted to 95 % of MDD m³

(g) Lower gravel subbase layer (layer thickness indicated)
compacted to 95 % of MDD m³
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(h) Upper gravel subbase layer (layer thickness indicated)
compacted to 97 % of MDD m³

(i) Gravel base layer (layer thickness indicated) compacted
to 98 % of MDD m³

(j) Gravel base layer (layer thickness indicated) compacted
to 100 % of MDD m³

(k) Bound macadam layer (layer thickness indicated)
compacted to 90 % of AD m³

(l) Soil cement or soilcrete (layer thickness indicated) wet
mixture as per clause A4.1.5.14 m³

(m) Soil cement or soilcrete (layer thickness indicated) stiff
mixture as per clause A4.1.5.14 m³

(n) Emulsion treated base material (G1 or G2 material and
layer thickness indicated) as per clause A4.1.5.15 m³

C5.3.3 Construction of crushed stone base supplied by the
Employer m³

C5.3.4 Deductions for G1 crushed stone base material supplied
by the Employer t

C5.3.5 Breaking down oversize layer material on the road:

C5.3.5.1 By normal grid rolling as per clause A5.3.7.3b) m²-pass

C5.3.5.2 By tamping roller m²-pass

C5.3.5.3 By pad foot vibratory roller m²-pass

C5.3.5.4 By vibratory roller m²-pass

C5.3.5.5 By any other roller type m²-pass

C5.3.6 Removal of oversize material m³

C5.3.7 Recombining recovered material m³

C5.3.8 Processing of coarse gravel subbase or base layers m³

C5.3.9 Construction of a trial section:

C5.3.9.1 Construction of a trial section using conventional methods
of construction:

(a) Stabilised gravel layer (layer thickness indicated) trial
section m³

(b) Crushed stone subbase layer (layer thickness
indicated) trial section m³

(c) Crushed stone base layer (layer thickness indicated)
trial section m³

(d) PMPL layer (layer thickness indicated) trial section m³
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(e) Bound macadam layer (layer thickness indicated) trial
section m³

(f) Any other m³

C5.3.9.2 Construction of a trial section using labour enhancement
methods:

(a) Stabilised gravel layer (layer thickness indicated) trial
section m³

(b) Gravel base layer (layer thickness indicated)  trial
section m³

(c) Bound macadam layer (layer thickness indicated) trial
section m³

(d) Any other m³

C5.3.10 Removal of a completed trial section:

C5.3.10.1 Stabilised layer m³

C5.3.10.2 PMPL layer m³

C5.3.10.3 Crushed stone layer m³

C5.3.11 Riding quality measurements:

C5.3.11.1 Using a 3,0 m straight edge km

C5.3.11.2 Using a rolling straight edge km

C5.3.11.3 Using an inertial profilometer km

C5.3.12 Surface regularity payment adjustments prov sum
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C5.4 STABILISATION

C5.4.1 Pre-treatment of gravel layers:

C5.4.1.1 Pre-treatment of (insert layer thickness) gravel layer m³

C5.4.1.2 Pre-treatment of (insert layer thickness) gravel layer using
labour enhanced methods of construction m³

C5.4.2 Chemical stabilisation:

C5.4.2.1 Chemical stabilisation (layer thickness indicated) of
pavement layers (layer to be stabilised indicated) m³

C5.4.2.2 Chemical stabilisation (layer thickness indicated) of
pavement layers (layer to be stabilised indicated) using
labour enhanced methods of construction m³

C5.4.3 Stabilised crushed stone PMPL layer (pavement layer,
type of material and source indicated) m³

C5.4.4 Wet lean-mix concrete pavement PMPL layer (indicate
specific pavement layer): m³

C5.4.5 Cementitious stabilisation agents for pavement layers:

C5.4.5.1 Addition of cementitious stabilisation agents (specify agent
separately) for pavement layers:

(a) Cement (for pavement layer) t

(b) And so forth for other agents (for pavement layers) t

C5.4.5.2 Addition of cementitious stabilisation agents (specify agent
separately) for pavement layers and spreading the agent
using bags and labour enhancement methods:

(a) Cement (for pavement layer) t

(b) And so forth for other agents (for pavement layers) t

C5.4.6 Addition of cementitious stabilisation agents (specify agent
separately) for a PMPL layer:

C5.4.6.1 Cement t

C5.4.6.2 And so forth for other agents t

C5.4.7 Bituminous stabilisation of pavement layers:

C5.4.7.1 Bituminous stabilisation (layer thickness indicated) of
pavement layers (layer to be indicated) ℓ

C5.4.7.2 Bituminous stabilisation (layer thickness indicated) of
pavement layers (layer to be indicated) using labour
enhanced methods of construction ℓ

C5.4.8 Bituminous stabilisation agent (specify agents separately):

C5.4.8.1 60 % anionic emulsion ℓ

C5.4.8.2 60 % cationic emulsion ℓ

C5.4.8.3 Foamed bitumen ℓ
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C5.4.8.4 Any other ℓ

C5.4.9 Filler for bituminous stabilisation:

C5.4.9.1 Filler for bituminous stabilisation (specify agents
separately) t

C5.4.9.2 Filler for bituminous stabilisation spreading the agent or
filler using labour enhanced methods of construction
(specify agents separately) t

C5.4.10 Provision and application of water for curing kℓ

C5.4.11 Curing by covering with the subsequent layer m²

C5.4.12 Curing with a membrane (type of material to be specified):

C5.4.12.1 Cut back bitumen ℓ

C5.4.12.2 Inverted bitumen emulsion ℓ

C5.4.12.3 Spray grade emulsion ℓ

C5.4.12.4 Curing compound for PMPL layers ℓ

C5.4.13 Trial section for a PMPL layer (specify width) m²

C5.4.14 Trial section for a chemically stabilised layer m³

C5.4.15 Trial section for a bituminously stabilised layer (specify
width) m²

C5.4.16 Mechanical modification m³

C5.4.17 Addition of a soil binder m³
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C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

C5.5.1 Compiling and implementing M&U plans for the
reconstruction of an existing road pavement No

C5.5.2 Reconstruction preparatory work:

C5.5.2.1 Undivided carriageway:

(a) Uniform section from km__________ to km
__________ km

(b) Uniform section from km__________ to
km__________ km

(c) Additional uniform sections km

C5.5.2.2 Divided carriageway:

(a) Uniform section from km __________ to km
__________ km

(b) Uniform section from km __________ to km
__________ km

(c) Additional uniform sections km

C5.5.3 Construction equipment for sampling of in-situ material for
mix design procedure No

C5.5.4 Sampling of in-situ material for mix design procedure No

C5.5.5 Construction of a trial section using a recycler m³

C5.5.6 Construction of a trial section using conventional
construction equipment m³

C5.5.7 Pre-milling existing wearing course material:

C5.5.7.1 Pre-milling an asphalt wearing course (depth of pre-milling
varies between 10 mm and 40 mm maximum) m²

C5.5.7.2 Pre-milling a seal wearing course (depth of pre-milling
varies between 10 mm and 25 mm) m²

C5.5.8 Pre-pulverising material in the existing pavement:

C5.5.8.1 Asphalt wearing course (specify nominal depth) m³

C5.5.8.2 Crushed stone base (specify nominal depth) m³

C5.5.8.3 Stabilised crushed stone (specify nominal depth) m³

C5.5.8.4 Stabilised gravel layer (specify nominal depth) m³

C5.5.9 Temporarily blading layer material to windrow m³

C5.5.10 Roller-pass compaction of an exposed pavement layer:

C5.5.10.1 Smooth drum vibratory rollers m²

C5.5.10.2 Other vibratory rollers (specify ____________) m²

C5.5.10.3 Pneumatic-tyred rollers (PTR) m²
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C5.5.10.4 Other rollers (specify _____________) m²

C5.5.11 Watering the exposed pavement layer kℓ

C5.5.12 Removal of surplus material from site m³

C5.5.13 Cross mixing of material (specify nominal depth) m³

C5.5.14 In-situ reconstruction of a pavement layer using a recycler
to construct a stabilised selected layer:

C5.5.14.1 Chemically stabilised selected layer compacted to 95 % of
MDD:

(a) Using non-cemented material compacted to _________
mm thick m³

(b) Using cemented material compacted to _________ mm
thick m³

(c) Using a combination of non-cemented and cemented
material compacted to _________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to __________ mm thick m³

C5.5.14.2 Emulsion stabilised selected layer compacted to 95 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.14.3 Foam stabilised selected layer compacted to 95 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.15 In-situ reconstruction of a pavement layer using a recycler
to construct a stabilised subbase layer:

C5.5.15.1 Chemically stabilised subbase layer compacted to 97 % of
MDD:
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(a) Using non-cemented material compacted to _________
mm thick m³

(b) Using cemented material compacted to _________ mm
thick m³

(c) Using a combination of non-cemented and cemented
material compacted to _________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to __________ mm thick m³

C5.5.15.2 Emulsion stabilised subbase layer compacted to 97 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.15.3 Foam stabilised subbase layer compacted to 97 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.16 In-situ reconstruction of a pavement layer using a recycler
to construct a stabilised base layer:

C5.5.16.1 Chemically stabilised base layer compacted to 100 % of
MDD:

(a) Using non-cemented material compacted to _________
mm thick m³

(b) Using cemented material compacted to _________ mm
thick m³

(c) Using a combination of non-cemented and cemented
material compacted to _________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to __________ mm thick m³

C5.5.16.2 Emulsion stabilised subbase layer compacted to 102 % of
MDD:
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(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.16.3 Foam stabilised subbase layer compacted to 102 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.17 In-situ reconstruction of a pavement layer using
conventional construction equipment to construct a
stabilised selected layer:

C5.5.17.1 Chemically stabilised selected layer compacted to 95 % of
MDD:

(a) Using non-cemented material compacted to _________
mm thick m³

(b) Using cemented material compacted to _________ mm
thick m³

(c) Using a combination of non-cemented and cemented
material compacted to _________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to __________ mm thick m³

C5.5.17.2 Emulsion stabilised selected layer compacted to 95 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

 Total Carried Forward

71



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND BRIDGES
(ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 36 MONTHS (CIDB
GRADING 6CEPE AND 7CE) ON AD-HOC BASIS

PR&T/BID08/2022/23

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

Item Description Unit Quantity Rate Amount

 Brought Forward

C5.5.17.3 Foam stabilised selected layer compacted to 95 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.18 In-situ reconstruction of a pavement layer using
conventional construction equipment to construct a
stabilised subbase layer:

C5.5.18.1 Chemically stabilised subbase layer compacted to 97 % of
MDD:

(a) Using non-cemented material compacted to _________
mm thick m³

(b) Using cemented material compacted to _________ mm
thick m³

(c) Using a combination of non-cemented and cemented
material compacted to _________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to __________ mm thick m³

C5.5.18.2 Emulsion stabilised subbase layer compacted to 97 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.18.3 Foam stabilised subbase layer compacted to 97 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³
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(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.19 In-situ reconstruction of a pavement layer using
conventional construction equipment to construct a
stabilised base layer:

C5.5.19.1 Chemically stabilised base layer compacted to 98 % of
MDD:

(a) Using non-cemented material compacted to _________
mm thick m³

(b) Using cemented material compacted to _________ mm
thick m³

(c) Using a combination of non-cemented and cemented
material compacted to _________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to __________ mm thick m³

C5.5.19.2 Emulsion stabilised base layer compacted to 102 % of
MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.19.3 Foam stabilised base layer compacted to 102 % of MDD:

(a) Using non-cemented material compacted to
__________ mm thick m³

(b) Using cemented material compacted to __________
mm thick m³

(c) Using a combination of non-cemented and cemented
material compacted to __________ mm thick m³

(d) Using pre-pulverised material (as per item C5.5.8)
compacted to _________ mm thick m³

C5.5.20 Material shortfall or make-up material:

C5.5.20.1 For selected layer m³

C5.5.20.2 For subbase layer m³

C5.5.20.3 For base layer m³

C5.5.21 Finishing the stabilised layer:

C5.5.21.1 Slush trial section with:
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(a) Water m²

(b) Diluted emulsion m²

C5.5.21.2 Slush reconstructed section with:

(a) Water m²

(b) Dilute emulsion m²

C5.5.21.3 Application of a diluted emulsion spray ℓ

C5.5.22 Excavate pavement layers for patching in existing
pavements:

C5.5.22.1 Excavate the following layers:

(a) Asphalt layers with a surface area:

(i) Not exceeding 20 m², including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³

(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

(b) Cemented layers with a surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³

(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

(c) Any other layers (specify layer) with a surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³

(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

C5.5.22.2 Excavate the following layers using labour enhanced
methods of construction:

(a) Asphalt layers with a surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³
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(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

(b) Cemented layers with a surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m²  but not exceeding 50 m² , including
for edge repairs wider than 250 mm m³

(iii) Exceeding 50 m²  but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

(c) Any other layers (specify type) with a surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³

(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

C5.5.23 Edge break cutting back when narrower than 250 mm:

C5.5.23.1 Edge break cutting back when narrower than 250 mm m

C5.5.23.2 Edge break cutting back when narrower than 250 mm
using labour enhanced methods of construction m

C5.5.24 Edge break patching when narrower than 250 mm:

C5.5.24.1 Edge break patching using emulsion treated base (ETB)
material to a maximum depth of 150 mm m

C5.5.24.2 Edge break patching using labour enhanced methods of
construction and (ETB) to a maximum depth of 150 mm m

C5.5.25 Compacting the floor of the excavation for patching m²

C5.5.26 Backfill patching excavations in existing pavements:

C5.5.26.1 Backfill with the following pavement layer material:

(a) Chemically stabilised pavement layer material (specify
the pavement layer, the material source being from
commercial or from stockpile, the % stabilising agent and
the % of MDD) for a patch with a surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³

(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

 Total Carried Forward

75



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND BRIDGES
(ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 36 MONTHS (CIDB
GRADING 6CEPE AND 7CE) ON AD-HOC BASIS

PR&T/BID08/2022/23

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

Item Description Unit Quantity Rate Amount

 Brought Forward

(b) Emulsion treated base, or ETB pavement material
(specify the pavement layer, the material source being
from commercial or from stockpile, the components as per
Clause A4.1.5.14, and the % of MDD) for a patch with a
surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³

(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

C5.5.26.2 Backfill with the following pavement layer material using
labour enhanced methods of construction:

(a) Chemically stabilised pavement material (specify the
pavement layer, the material source being from
commercial or from stockpile, the % stabilising agent and
the % of MDD) for a patch with a surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³

(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³

(b) Emulsion treated base, or ETB pavement material
(specify the pavement layer, the material source being
from commercial or from stockpile, the components as per
Clause A4.1.5.14, and the % of MDD) for a patch with a
surface area:

(i) Not exceeding 20 m² , including for edge repairs wider
than 250 mm m³

(ii) Exceeding 20 m² but not exceeding 50 m² , including for
edge repairs wider than 250 mm m³

(iii) Exceeding 50 m² but not exceeding 100 m² , including
for edge repairs wider than 250 mm m³
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C6.1 PAVER LAID CONCRETE LAYERS

C6.1.1 Construction of trial section (complete: including texturing
and curing):

C6.1.1.1 Mechanical construction (state pavement type and nominal
thickness) m²

C6.1.1.2 Labour enhanced construction (state pavement type and
nominal thickness) m²

C6.1.2 Construction of jointed concrete pavement (JCP)
(excluding texturing and curing):

C6.1.2.1 JCP without dowels:

(a) Paver laid construction (state nominal thickness) m²

(b) Labour enhanced construction (state nominal
thickness) m²

C6.1.2.2 JCP with dowels:

(a) Paver laid construction (state nominal thickness) m²

(b) Labour enhanced construction (state nominal
thickness) m²

C6.1.2.3 Additional concrete placed to thicken up the slab at joints
as specified in the Contract Documentation m³

C6.1.3 Construction of continuously reinforced concrete pavement
(excluding texturing and curing):

C6.1.3.1 Continuously reinforced concrete pavement (CRCP):

(a) Paver laid construction (state nominal thickness) m²

(b) Labour enhanced construction (state nominal
thickness) m²

6.1.4 Texturing and curing the concrete pavement:

C6.1.4.1 Burlap-dragged and grooved texture:

(a) Paver constructed m²

(b) Labour enhanced construction m²

C6.1.4.2 Burlap-dragged and broom finish only m²

C6.1.4.3 Curing:

(a) Paver constructed m²

(b) Labour enhanced construction m²

C6.1.5 Variation in the rate of application of the curing compound ℓ

C6.1.6 Joints:

C6.1.6.1 Expansion joints complete (excluding dowels) m

C6.1.6.2 Longitudinal hinge joints:
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(a) Sealed hinge joints (indicate type and reference to
drawings) m

(b) Unsealed hinge joints (indicate type and reference to
drawings) m

C6.1.6.3 Sealed transverse contraction joints sawn in two separate
operations (widths as shown on the drawings) m

C6.1.6.4 Dowel bars: mild steel inserted in new concrete (indicate
diameter, length and position on drawings):

(a) Inserted by mechanical dowel bar inserter No

(b) Pre-installed on approved frame No

C6.1.6.5 Tie-bars: installed in new concrete (indicate, diameter and
length):

(a) Mild steel No

(b) High tensile steel No

C6.1.6.6 Forming and sealing joints between asphalt and concrete
pavements m

C6.1.7 Steel reinforcement in concrete pavements:

C6.1.7.1 Mild steel bars t

C6.1.7.2 High tensile steel bars t

C6.1.7.3 Welded steel fabric kg

C6.1.8 Drilling of testing of cores:

C6.1.8.1 100 mm cores drilled from pavement for testing of
compressive strength No

C6.1.8.2 150 mm cores drilled from pavement for testing of
compressive strength No
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C6.2 SEGMENTAL BLOCK PAVING LAYERS

C6.2.1 Segmental block paving:

C6.2.1.1 Concrete block paving (indicate class, type and thickness
of blocks) m²

C6.2.2 Casti-in-situ concrete edge and intermediate beams m³

C6.2.3 Provision and application of approved herbicide and ant
poison:

C6.2.3.1 Provision of materials PC sum

C6.2.3.2 Contractor’s charges and profit added to the prime cost
sum %

C6.2.4 Re-sanding of joints in segmental block paving:

C6.2.4.1 Concrete block paving (indicate class, type and thickness
of blocks) m²
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C7.1 REPLACEMENT OF EXISTING JOINT SEALANT

C7.1.1 Replacing seal on longitudinal hinge joints in existing
concrete pavement as follows:

C7.1.1.1 Removal of existing seal and backing material m

C7.1.1.2 Reaming of existing joints (indicate width and depth) m

C7.1.1.3 Bevelling of one side of the joint to a dimension of 10 mm
X 10 mm m

C7.1.1.4 Bevelling of both sides of the joint to a dimension of 10 mm
X 10 mm m

C7.1.1.5 Installation of backing material in saw cut joints (to fit saw
cut dimensions) m

C7.1.1.6 Installation of cold pour sealant ℓ

C7.1.2 Costs incurred due to repair and monitoring in terms of
Product Performance Guarantee System (PPGS) lump sum
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C7.2 REPAIR TO CONCRETE PANELS AND CONCRETE
ADJACENT TO UNCONTROLLED CRACKS AND
EXISTING JOINTS

C7.2.1 Transverse and longitudinal crack and joint repairs
incorporating the following treatments:

C7.2.1.1 Routing of active cracks (indicate width and depth) m

C7.2.1.2 Routing of non-active cracks (indicate width and depth) m

C7.2.1.3 Bevelling of one side of the crack (indicate dimension) m

C7.2.1.4 Bevelling of both sides of the crack (indicate dimension) m

C7.2.1.5 Saw cutting of cracks and joints in one operation (indicate
depth and width) m

C7.2.1.6 Filling joint reservoir with cementitious non-shrink grout kg

C7.2.1.7 Installation of backing material in saw cut joints (to fit saw
cut dimensions) m

C7.2.1.8 Installation of cold pour sealant ℓ

C7.2.2 Grouting of cracks m

C7.2.3 Cross-stitching of longitudinal and transverse joints and
cracks:

C7.2.3.1 Saw cutting of slots in concrete pavement (indicate
dimensions) No

C7.2.3.2 Application of wet-to-dry epoxy to vertical faces and top of
existing concrete ℓ

C7.2.3.3 Installation of 16 mm diameter deformed tie-bar (indicate
length) including application of self-levelling pourable
epoxy grout and 7,1 mm aggregate No

C7.2.3.4 Filling of slot with high strength concrete Class 50 / 7,1 mm m³

C7.2.4 Restoration of load transfer at transverse contraction
joints:

C7.2.4.1 Saw cutting and preparation of slots in concrete pavement
(indicate dimensions) No

C7.2.4.2 Installation of new dowel bars as specified (indicate length
and diameter) including application of bond breaker on free
end, end caps No

C7.2.4.3 Filling of slot with high strength concrete Class 50 / 7,1 mm No

C7.2.5 Pre-treating existing dowels:

C7.2.5.1 Free ends in existing concrete No

C7.2.5.2 Free ends in new concrete No

C7.2.6 Texturing and curing the concrete pavement:

C7.2.6.1 Burlap-dragged and grooved texture m³
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C7.2.6.2 Curing:

(a) Paving train constructed m³

C7.2.7 Variation in the rate of application of the curing compound ℓ

C7.2.8 Steel reinforcement in concrete pavements:

C7.2.8.1 Mild steel bars t

C7.2.8.2 High tensile steel bars t

C7.2.8.3 Welded steel fabric kg
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C7.3 REMOVAL AND REINSTATEMENT OF EXISTING
CONCRETE LAYERS

C7.3.1 Removal of concrete in rehabilitation work:

C7.3.1.1 Concrete without reinforcing m³

C7.3.1.2 Reinforced concrete m³

C7.3.1.3 Underlying layers m³

C7.3.2 Full depth repairs using hand placed concrete with CEM I
52,5 m³

C7.3.3 Partial Depth Repairs using hand placed fine concrete m³

C7.3.4 Tie bars and dowels for full depth repairs:

C7.3.4.1 Tie bars (indicate diameter and length) No

C7.3.4.2 Dowel bars (indicate diameter and length) No

C7.3.5 Partial Depth Repairs using hand placed acrylic resin grout m²

C7.3.6 Reinstating the subbase with lean mix concrete m³

C7.3.7 Removal of exposed stitches in concrete pavement No

C7.3.8 Sawing of concrete in rehabilitation works to different
depths:

C7.3.8.1 State depth in mm m

C7.3.9 Removal of existing supporting layers in rehabilitation
work:

C7.3.9.1 Granular material m³

C7.3.9.2 Cemented material m³

C7.3.9.3 Asphalt material m³

C7.3.10 Preparing the underlying layers after the concrete has
been removed:

C7.3.10.1 Re-compaction of remaining underlying layers m²

C7.3.10.2 Replacement of granular layers (material class and
thickness indicated) m²

C7.3.10.3 Replacement of stabilised layers (material class and
thickness indicated) m²

C7.3.10.4 Replacement of supporting layers with 10 MPa lean mix
concrete (material class and thickness indicated) m²

C7.3.10.5 Replacement of subbase with hot mix asphalt (thickness
indicated) t

C7.3.10.6 Levelling the surface with coarse slurry (micro surfacing) m³

C7.3.11 Reinstatement of concrete layers (Excluding texturing and
curing):
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C7.3 REMOVAL AND REINSTATEMENT OF EXISTING CONCRETE LAYERS

Item Description Unit Quantity Rate Amount

 Brought Forward

C7.3.11.1 Replacement of concrete in JCP pavements (thickness
indicated) m²

C7.3.11.2 Replacement concrete in CRCP pavements (thickness
indicated) m²

C7.3.12 Pre-treating existing dowels:

C7.3.12.1 Free ends in existing concrete No

C7.3.12.2 Free ends in new concrete No

C7.3.13 Texturing and curing the concrete pavement:

C7.3.13.1 Burlap-dragged and texture (indicate groove or broom
finish) m²

C7.3.13.2 Curing m²

C7.3.14 Variation in the rate of application of the curing compound ℓ

C7.3.15 Steel reinforcement in concrete pavements:

C7.3.15.1 Mild steel bars t

C7.3.15.2 Tensile steel bars t

C7.3.15.3 Welded steel fabric kg

C7.3.16 Temporary partial depth repairs using asphalt materials m²
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C7.4 REINSTATEMENT OF SLAB SUPPORT BY GROUT INJECTION

Item Description Unit Quantity Rate Amount

C7.4 REINSTATEMENT OF SLAB SUPPORT BY GROUT
INJECTION

C7.4.1 Sub-sealing of the concrete pavement 50kg pkts
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85



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND BRIDGES
(ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 36 MONTHS (CIDB
GRADING 6CEPE AND 7CE) ON AD-HOC BASIS

PR&T/BID08/2022/23

C7.5 REINSTATEMENT OF RIDING QUALITY

Item Description Unit Quantity Rate Amount

C7.5 REINSTATEMENT OF RIDING QUALITY

C7.5.1 Grinding of existing concrete pavement surfaces m²
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C7.6 REINSTATEMENT OF SURFACE TEXTURE

Item Description Unit Quantity Rate Amount

C7.6 REINSTATEMENT OF SURFACE TEXTURE

C7.6.1 Retexturing of concrete surfaces (transverse or
longitudinal) m²
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C8.1 PRIME COAT

Item Description Unit Quantity Rate Amount

C8.1 PRIME COAT

C8.1.1 Prime coat:

C8.1.1.1 MC -10 cut-back bitumen ℓ

C8.1.1.2 MC -30 cut-back bitumen ℓ

C8.1.1.3 Inverted bitumen emulsion ℓ

C8.1.1.4 Certified product containing solvents (state name) ℓ

C8.1.1.5 Certified product containing no solvents (state name) ℓ

C8.1.2 Aggregate for blinding:

C8.1.2.1 Natural sand m³

C8.1.2.2 Crusher sand m³

C8.1.3 Extra over item C8.1.1 for applying the prime coat
accessible only to hand-held or light equipment ℓ
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C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS

Item Description Unit Quantity Rate Amount

C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION
SPRAYS

C8.2.1 Cover sprays, fog sprays and rejuvenation sprays:

C8.2.1.1 65 % Cationic spray grade emulsion:

(a) Indicate dilution (diluted …% emulsion / …% water) ℓ

C8.2.1.2 60 % Anionic stable grade emulsion:

(a) Indicate dilution (diluted …% emulsion / …% water) ℓ

C8.2.1.3 Cutback Inverted bitumen emulsion ℓ

C8.2.1.4 Certified rejuvenator (state type and certification) ℓ

C8.2.2 Extra over item C8.2.1 for labour enhanced application:

C8.2.2.1 65 % Cationic spray grade emulsion:

(a) Indicate dilution (diluted …% emulsion / …% water) ℓ

C8.2.2.2 60 % Anionic stable grade emulsion:

(a) Indicate dilution (diluted …% emulsion / …% water) ℓ

C8.2.2.3 Cutback inverted bitumen emulsion ℓ

C8.2.2.4 Certified rejuvenator (state type and certification) ℓ
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C8.3 TEXTURE TREATMENT

Item Description Unit Quantity Rate Amount

C8.3 TEXTURE TREATMENT

C8.3.1 Texture treatment:

C8.3.1.1 Application of slurry for texture improvement, applied by
hand (indicate aggregate grade, type of emulsion, filler
type) m³

C8.3.1.2 Application of slurry for texture improvement, applied by
spreader box (indicate aggregate grade, type of emulsion,
filler type) m³

C8.3.1.3 Application of microsurfacing for texture improvement,
applied by spreader box (indicate aggregate grade, type of
emulsion, filler type) m³
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C8.4 RUT AND/OR DEPRESSION CORRECTION

Item Description Unit Quantity Rate Amount

C8.4 RUT AND / OR DEPRESSION CORRECTION

C8.4.1 Rut and / or Depression correction (screeding):

C8.4.1.1 Bond coat using 50 % diluted stable grade bitumen
emulsion ℓ

C8.4.1.2 Correction material:

(a) Continuously-graded asphalt (state nominal maximum
aggregate size and binder type) t

(b) Semi-gap graded asphalt (state nominal maximum
aggregate size and binder type) t

(c) Cold applied asphalt (Agrèment SA certified for specific
class as specified) t

(d) Coarse slurry (state aggregate grade and emulsion
type) m³

(e) Microsurfacing (state aggregate grade and binder type) m³
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C8.5 STANDARD CRACK SEALING

Item Description Unit Quantity Rate Amount

C8.5 STANDARD CRACK SEALING

C8.5.1 Standard crack sealing:

C8.5.1.1 Cleaning cracks:

(a) Cleaning crack with cold compressed air m

(b) Cleaning crack with hot compressed air m

C8.5.1.2 Applying herbicides for sealing cracks ℓ

C8.5.1.3 Priming (indicate primer) ℓ

C8.5.1.4 Sealing the cracks:

(a) Sealing using (state crack sealant) ℓ

C8.5.1.5 Heating of surface before rolling m

C8.5.1.6 Rolling the cracks m
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C8.6 GEOSYNTHETIC CRACK SEALING

Item Description Unit Quantity Rate Amount

C8.6 GEOSYNTHETIC CRACK SEALING

C8.6.1 Geosynthetic crack sealing:

C8.6.1.1 Sealing cracks with 200 mm wide geosynthetic (specify
type of emulsion) m

C8.6.1.2 Sealing cracks with geosynthetic over areas (specify type
of emulsion) m²
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C8.7 PLANING

Item Description Unit Quantity Rate Amount

C8.7 PLANING

C8.7.1 Planing:

C8.7.1.1 Planing of road surface (indicate thickness in mm) m²

C8.7.1.2 Fog spraying on planned surfaces ℓ

C8.7.1.3 Hand spraying ℓ

C8.7.1.4 Spraying with mechanical equipment ℓ

C8.7.1.5 Rolling the planed surface m²-pass
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C8.8 PATCHING AND EDGE BREAK REPAIR

Item Description Unit Quantity Rate Amount

C8.8 PATCHING AND EDGE BREAK REPAIR

C8.8.1 Saw cutting pavement layers for patching:

C8.8.1.1 Asphalt or bituminous surfacing to an average depth:

(a) Not exceeding 50 mm m

(b) Exceeding 50 mm but not exceeding 100 mm m

(c) Exceeding 100 mm m

C8.8.1.2 Cemented pavement layers to an average depth:

(a) Not exceeding 100 mm m

(b) Exceeding 100 mm but not exceeding 200 mm m

(c) Exceeding  200 mm m

C8.8.1.3 Granular layers to an average depth:

(a) Not exceeding 100 mm m

(b) Not exceeding 200 mm m

(c) Exceeding 200 mm m

C8.8.2 Excavation in existing pavements for patching
(non-milling):

C8.8.2.1 Asphalt layers:

(a) Not exceeding 10 m² including for edge repairs wider
than 250 mm m³

(b) Exceeding 10 m² but not exceeding 50 m² including for
edge repairs wider than 250 mm m³

(c) Exceeding 50 m² up to 100 m² including for edge
repairs wider than 250 mm m³

(d) Exceeding 100 m² m³

C8.8.2.2 Cemented layers:

(a) Not exceeding 10 m² including for edge repairs wider
than 250 mm m³

(b) Exceeding 10 m² but not exceeding 50 m² including for
edge repairs wider than 250 mm m³

(c) Exceeding 50 m² up to 100 m² including for edge
repairs wider than 250 mm m³

(d) Exceeding 100 m² m³

C8.8.2.3 Other layers (specify type):

(a) Not exceeding 10 m² including for edge repairs wider
than 250 mm m³

(b) Exceeding 10 m² but not exceeding 50 m² including for
edge repairs wider than 250 mm m³
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C8.8 PATCHING AND EDGE BREAK REPAIR

Item Description Unit Quantity Rate Amount

 Brought Forward

(c) Exceeding 50 m² up to 100 m² including for edge
repairs wider than 250 mm m³

(d) Exceeding 100 m² m³

C8.8.3 Compacting the floor of excavations for patching (specify
density) m²

C8.8.4 Backfilling of excavations for patching with:

C8.8.4.1 Chemically stabilized pavement material (state the
pavement material and the stabilising agent) for a patch
with a surface area:

(a) Not exceeding 10 m² including for edge repairs wider
than 250 mm m³

(b) Exceeding 10 m² but not exceeding 50 m² including for
edge repairs wider than 250 mm m³

(c) Exceeding 50 m² up to 100 m² including for edge
repairs wider than 250 mm m³

(d) Exceeding 100 m² m³

C8.8.4.2 Bitumen Stabilised Material (specify type and level of
compaction) for a patch with a surface area:

(a) Not exceeding 10 m² including for edge repairs wider
than 250 mm m³

(b) Exceeding 10 m² but not exceeding 50 m² including for
edge repairs wider than 250 mm m³

(c) Exceeding 50 m² up to 100 m² including for edge
repairs wider than 250 mm m³

(d) Exceeding 100 m² m³

C8.8.4.3 Asphalt for a patch with a surface area (state type and
density):

(a) Not exceeding 10 m² including for edge repairs wider
than 250 mm t

(b) Exceeding 10 m² but not exceeding 50 m² including for
edge repairs wider than 250 mm t

(c) Exceeding 50 m² up to 100 m² including for edge
repairs wider than 250 mm t

(d) Exceeding 100 m² t

C8.8.4.4 Granular base material (state type and density) for a patch
with a surface area:

(a) Not exceeding 10 m²  including for edge repairs wider
than 250 mm t

(b) Exceeding 10 m² but not exceeding 50 m² including for
edge repairs wider than 250 mm t
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C8.8 PATCHING AND EDGE BREAK REPAIR

Item Description Unit Quantity Rate Amount

 Brought Forward

(c) Exceeding 50 m² up to 100 m² including for edge
repairs wider than 250 mm t

(d) Exceeding 100 m² t

C8.8.5 Geosynthetic patching:

C8.8.5.1 Sealing joints with geosynthetic strips (specify width and
type of emulsion) m

C8.8.6 Repairing edge breaks in surfacing:

C8.8.6.1 Cutting back the edges of the existing surfacing for the
repairing of edge breaks m

C8.8.6.2 Prime coat (state type and rate of application) ℓ

C8.8.6.3 Reconstructing edges using:

(a) Continuously-graded hot asphalt (state type and
density) t

(b) Continuously-graded cold asphalt (Agrèment SA
certified -state class and density) t

(c) Bitumen Stabilised Material (state type and level of
compaction) m³
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C8.9 REPAIR OF SURFACE DEFECTS

Item Description Unit Quantity Rate Amount

C8.9 REPAIR OF SURFACE DEFECTS

C8.9.1 Heating of the road surface:

C8.9.1.1 Establishing of heating apparatus on site for softening of
the road surface lump sum

C8.9.1.2 Heating of road surface m²

C8.9.2 Aggregate for treatment of bleeding sections:

C8.9.2.1 Heated aggregate (state size) m³

C8.9.2.2 Precoating of aggregate (state type and application litre /
m³) m³

C8.9.3 Application and rolling in of heated aggregate m²

C8.9.4 Trial sections for heating, application and rolling in of
heated aggregate m²

C8.9.5 Water cutting:

C8.9.5.1 Establishing of water cutting equipment on site lump sum

C8.9.5.2 Water cutting of the road surface m²

C8.9.6 Trial sections for water cutting m²
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C9.1 ASPHALT LAYERS

Item Description Unit Quantity Rate Amount

C9.1 ASPHALT LAYERS

C9.1.1 Asphalt mix designs:

C9.1.1.1 Stone skeletal mixes:

(a) Continuously graded base or surfacing (state binder
type and level of design) lump sum

(b) High modulus asphalt (EME) (state binder type and
level of design) lump sum

(c) Stone Mastic Asphalt (SMA) (state binder type) lump sum

(d) Ultrathin Friction Courses (UTFC) (state binder type) lump sum

(e) Porous asphalt (state binder type) lump sum

(f) Bitumen rubber open and semi-open mixes (state mix
type) lump sum

(g) Other – as stated and defined in the Contract
Documentation lump sum

C9.1.1.2 Sand skeletal mixes:

(a) Continuously graded base or surfacing (state binder
type and level of design) lump sum

(b) Semi-gap graded mixes (state binder type and level of
design) lump sum

(c) Gap graded mixes (state binder type and level of
design) lump sum

(d) Sand asphalt (state binder type and level of design) lump sum

(e) Other (as stated and defined in the Contract
Documentation) lump sum

C9.1.2 Construction of trial sections:

C9.1.2.1 Asphalt layers (state mix type, layer thickness and placing
technique (hand / paver)) m²

C9.1.2.2 Removal of trial section where so instructed by the
Engineer m²

C9.1.3 Application of bond coat:

C9.1.3.1 Stable – grade 30 % net bitumen emulsion as specified.
Applied with a calibrated distributer ℓ

C9.1.3.2 Applied in restricted areas using a portable pressure
sprayer ℓ

C9.1.3.3 Applied by hand using brushes on all exposed transverse
and longitudinal construction joints ℓ

C9.1.3.4 Other: (state type, such as standard, modified emulsion,
“trackless”, Agrèment certified, or heated if applied for
night work) ℓ

C9.1.4 Asphalt base:
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C9.1 ASPHALT LAYERS

Item Description Unit Quantity Rate Amount

 Brought Forward

C9.1.4.1 New Construction:

(a) Stone skeletal mix – continuously graded as defined
(state layer thickness, binder type and design class / level
and placing technique) m²

(b) Stone skeletal mix – High Modulus (EME) as defined
(state layer thickness, binder type, design class / level and
placing technique) m²

(c) Sand skeletal mix – continuously graded as defined
(state layer thickness, binder type, design class / level and
placing technique) m²

(d) Any of the above mix types where the use of reclaimed
asphalt has been specified (indicate maximum %
reclaimed asphalt or binder replacement limits) m²

(e) Any mix certified for specific applications by an
approved agency as being fit for the purpose and as
specified in the Contract Documentation m²

C9.1.4.2 Rehabilitation:

(a) Stone skeletal mix – continuously graded as defined
(state layer thickness, binder type and design class / level) t

(b) Stone skeletal mix – High Modulus (EME) as defined
(state layer thickness, binder type and design class / level) t

(c) Sand skeletal mix – continuously graded as defined
(state layer thickness, binder type and design class / level) t

(d) Any of the above mix types where the use of reclaimed
asphalt has been specified (indicate maximum %
reclaimed asphalt or binder replacement limits) t

(e) Certified: any mixes certified for specific applications by
an approved agency as being fit for the purpose and as
specified in the Contract Documentation t

C9.1.5 Asphalt surfacing:

C9.1.5.1 New construction:

(a) Stone skeletal mix – continuously graded as defined
(state layer thickness, binder type and design class / level) m²

(b) Stone skeletal mix – SMA as defined (state layer
thickness, binder type) m²

(c) Stone skeletal mix - Porous asphalt as defined (state
layer thickness and binder type) m²

(d) Stone skeletal mix- open graded as defined (state layer
thickness and binder type) m²

(e) Sand skeletal mix – continuously graded as defined
(state layer thickness, binder type, design class / level) m²

(f) Semi gap mix – as defined (state layer thickness, binder
type and design level) m²

 Total Carried Forward

100



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND BRIDGES
(ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 36 MONTHS (CIDB
GRADING 6CEPE AND 7CE) ON AD-HOC BASIS

PR&T/BID08/2022/23

C9.1 ASPHALT LAYERS

Item Description Unit Quantity Rate Amount

 Brought Forward

(g) Sand skeletal mix - gap-graded mix (state layer
thickness, binder type design class / level) m²

(h) Any of the above mix types where the use of reclaimed
asphalt has been specified (indicate maximum %
reclaimed asphalt or binder replacement limits) m²

(i) Certified: any mixes certified for specific applications by
an approved agency as being fit for the purpose and as
specified in the Contract Documentation m²

C9.1.5.2 Rehabilitation:

(a) Stone skeletal mix – continuously graded as defined
(state layer thickness, binder type and design class / level) t

(b) Stone skeletal mix – SMA as defined (state layer
thickness, binder type) t

(c) Stone skeletal mix - Porous asphalt as defined (state
layer thickness and binder type) t

(d) Stone skeletal mix- open graded as defined (state layer
thickness and binder type) t

(e) Sand skeletal mix – continuously graded as defined
(state layer thickness, binder type, design class / level) t

(f) Sand skeletal mix - gap-graded mix (state layer
thickness, binder type design class / level) t

(g) Any of the above mix types where the use of reclaimed
asphalt has been specified (indicate maximum %
reclaimed asphalt or binder replacement limits) t

(h) Certified: any mixes certified for specific applications by
an approved agency as being fit for the purpose and as
specified in the Contract Documentation t

C9.1.6 Extra over pay items C.9.1.4.1 and C.9.1.5.1 for placing
small quantities of asphalt of less than 10 tons specially
produced as specified in terms of Clause A9.1.7.1d) t

C9.1.7 Placing and compacting asphalt in restricted areas:

C9.1.7.1 Extra over payment items C9.1.4.1 and C9.1.5.1 (state
layer thickness, mix class, binder type, nominal maximum
particle size and placing technique (hand / paver)) m²

C9.1.7.2 Extra over payment items C9.1.4.2 and C9.1.5.2 (state
layer thickness, mix class, binder type, nominal maximum
particle size and placing technique (hand / paver)) t

C9.1.8 Surfacing of bridge decks:

C9.1.8.1 Levelling course: Continuously graded (state mix type
(stone or sand skeletal), binder type and nominal
maximum particle size) t

C9.1.8.2 Surfacing (state layer thickness, mix type (stone or sand
skeletal), binder type, nominal maximum particle size and
placing technique (hand / paver)) t
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C9.1.9 Application of rolled in chippings (state nominal size):

C9.1.9.1 By means of chip spreader m²

C9.1.9.2 By hand in restricted areas m²

C9.1.10 Variation rates:

C9.1.10.1 Bitumen (state type) t

C9.1.10.2 Aggregate t

C9.1.10.3 Active filler (lime unless stated in Contract Documentation) t

C9.1.10.4 Cellulose fibre (state type) t

C9.1.10.5 Rolled-in chippings t

C9.1.10.6 Bituminous bond coat – net bitumen (state type) t

C9.1.11 Asphalt warm mix technology – extra over / under rate:

C9.1.11.1 New construction m²

C9.1.11.2 Rehabilitation t

C9.1.12 Asphalt reinforcing - complete (state type) m²

C9.1.13 Coring of asphalt layers:

C9.1.13.1 100 mm diameter No

C9.1.13.2 150 mm diameter No

C9.1.14 Surface regularity testing as described in Clause A9.1.8.4:

C9.1.14.1 Establishment of equipment: (specify type) Inertial laser
Profilometer
Other Profilometer type, e.g. ARRB Walking or Face
Dipstick No

C9.1.14.2 Profiler Surveys utilising equipment as specified - Base
layers and surfacing layers km

C9.1.15 Milling of bridge decks and keys adjacent to bridge decks:

C9.1.15.1 Provision of an appropriate sized milling machine No

C9.1.15.2 Milling of bridge decks and keys to bridge deck
approaches m³

C9.1.15.3 Cleaning of milled surfaces m²

C9.1.16 Work undertaken in accordance with a Product
Performance Guarantee System:

C9.1.16.1 Provision of a Performance Guarantee lump sum

C9.1.16.2 Construction of pavement layer (indicate layer/s) m²
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C10.1 GENERAL REQUIREMENTS FOR SURFACE
TREATMENTS

C10.1.1 Single seals including a cover spray, if specified (indicate
grade of aggregate and type of binder):

C10.1.1.1 Using 5,0 mm aggregate m²

C10.1.1.2 Using 7,1 mm aggregate m²

C10.1.1.3 Using 10 mm aggregate m²

C10.1.1.4 Using 14 mm aggregate m²

C10.1.1.5 Using 20 mm aggregate m²

C10.1.2 Single seals including a cover spray, if specified (indicate
grade of aggregate and type:

C10.1.2.1 Using 5,0 mm aggregate m²

C10.1.2.2 Using 7,1 mm aggregate m²

C10.1.2.3 Using 10 mm aggregate m²

C10.1.2.4 Using 14 mm aggregate m²

C10.1.2.5 Using 20 mm aggregate m²

C10.1.3 Multiple stone seals including a cover spray, if specified
using:

C10.1.3.1 20 mm and 10 mm aggregate (state grade of aggregate
and type of binder to be used for each layer) m²

C10.1.3.2 20 mm and 7,1 mm aggregate (state grade of aggregate
and type of binder to be used for each layer) m²

C10.1.3.3 14 mm and 7,1 mm aggregate (state grade of aggregate
and type of binder to be used for each layer) m²

C10.1.3.4 14 mm and 5,0 mm aggregate (state grade of aggregate
and type of binder to be used for each layer) m²

C10.1.3.5 20 mm with a split application of 7,1 mm aggregate (state
grade of aggregate and type of binder to be used for each
layer) m²

C10.1.4 Embargo period effects:

C10.1.4.1 Re-establishment of sealing team after embargo period lump sum

C10.1.4.2 Extra-over for sealing during the specified embargo period
(state seal type, binder for each layer) m²

C10.1.5 Sand or Grit seals using:

C10.1.5.1 Sand seal (state grades of aggregate and types of binders
to be used) m²

C10.1.5.2 Grit seal (state grades of aggregate and types of binders to
be used) m²
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C10.1.6 Sand or Grit seals using (state: walk behind spreader or by
hand):

C10.1.6.1 Sand seal (state grades of aggregate and types of binders
to be used) m²

C10.1.6.2 Grit seal (state grades of aggregate and types of binders to
be used) m²

C10.1.7 Graded aggregate (Otta) seals using:

C10.1.7.1 Single minus 20 mm aggregate (state grades of aggregate
and types of binders to be used) m²

C10.1.7.2 Single minus 14 mm aggregate (state grades of aggregate
and types of binders to be used) m²

C10.1.7.3 Single minus 10 mm aggregate (state grades of aggregate
and types of binders to be used) m²

C10.1.7.4 Extra over for sand seal (state grades of aggregate and
types of binders to be used) m²

C10.1.8 Graded aggregate (Otta) seals, with aggregate applied by
hand, using:

C10.1.8.1 Single minus 20 mm aggregate (state grades of aggregate
and types of binders to be used) m²

C10.1.8.2 Single minus 14 mm aggregate (state grades of aggregate
and types of binders to be used) m²

C10.1.8.3 Single minus 10 mm aggregate (state grades of aggregate
and types of binders to be used) m²

C10.1.8.4 Extra over for sand seal (state grades of aggregate and
types of binders to be used) m²

C10.1.9 Bituminous binder variations:

C10.1.9.1 70 / 100 Penetration grade bitumen ℓ

C10.1.9.2 60 % Stable-grade emulsion ℓ

C10.1.9.3 Cationic Stable grade emulsion (indicate bitumen content) ℓ

C10.1.9.4 Cationic Spray-grade emulsion (indicate bitumen content) ℓ

C10.1.9.5 Homogeneous modified binder (indicate type and bitumen
content) cold applied ℓ

C10.1.9.6 Non-homogeneous modified binder (indicate class S-R1 or
S-R2) ℓ

C10.1.9.7 Homogeneous modified binder (indicate type) hot applied ℓ

C10.1.9.8 Homogeneous modified binder S-E1 with 4,5% MC30 ℓ

C10.1.9.9 Homogeneous modified binder S-E1 with 9% MC30 ℓ

C10.1.9.10 MC-3000 cut-back bitumen ℓ
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C10.1.9.11 Precoating fluid (state type) ℓ

C10.1.10 Aggregate variation (state grade):

C10.1.10.1 5 mm aggregate m³

C10.1.10.2 7,1 mm aggregate m³

C10.1.10.3 10 mm aggregate m³

C10.1.10.4 14 mm aggregate m³

C10.1.10.5 20 mm aggregate m³

C10.1.10.6 Sand m³

C10.1.10.7 Grit m³

C10.1.11 Application of cover spray:

C10.1.11.1 60 % Anionic Stable-grade emulsion ℓ

C10.1.11.2 60 % Diluted Anionic stable-grade emulsion (indicate
dilution in % emulsion / % water) ℓ

C10.1.11.3 Diluted Cationic spray-grade emulsion (indicate % bitumen
and dilution in % emulsion / % water) ℓ

C10.1.11.4 Diluted SC-E1 (indicate % bitumen and dilution in %
emulsion / % water) ℓ

C10.1.12 Application of cover spray by hand:

C10.1.12.1 60% Anionic Stable-grade emulsion ℓ

C10.1.12.2 60% Diluted Anionic Stable-grade emulsion (indicate
dilution in % emulsion / % water) ℓ

C10.1.12.3 Diluted Cationic Spray-grade emulsion (indicate % bitumen
and dilution in % emulsion / % water) ℓ

C10.1.12.4 Diluted SC-E1 (indicate % bitumen and dilution in %
emulsion / % water) ℓ

C10.1.13 Precoating of aggregate using a dedicated plant:

C10.1.13.1 Product containing low flashpoint solvent (indicate
precoating fluid) ℓ

C10.1.13.2 Product containing no low flashpoint solvent (indicate
precoating fluid) ℓ

C10.1.14 Precoating of aggregate using a frontend loader:

C10.1.14.1 Product containing low flashpoint solvent (indicate
precoating fluid) ℓ

C10.1.14.2 Product containing no low flashpoint solvent (indicate
precoating fluid) ℓ

C10.1.15 Precoating of aggregate by hand:
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C10.1.15.1 Product containing low flashpoint solvent (indicate
precoating fluid) ℓ

C10.1.15.2 Product containing no low flashpoint solvent (indicate
precoating fluid) ℓ

C10.1.16 Addition of wetting agent:

C10.1.16.1 Providing and supplying PC sum

C10.1.16.2 Handling, applying, profit and all other costs %

C10.1.17 Aggregate for blinding:

C10.1.17.1 Natural sand m³

C10.1.17.2 Crusher sand m³

C10.1.18 Aggregate for blinding by hand:

C10.1.18.1 Natural sand m³

C10.1.18.2 Crusher sand m³

C10.1.19 Extra over item for work in areas inaccessible to
mechanical equipment:

C10.1.19.1 Single seals m²

C10.1.19.2 Multiple stone seals m²

C10.1.19.3 Cape seals with one layer of slurry m²

C10.1.19.4 Cape seals with two layers of slurry m²

C10.1.19.5 Graded aggregate seals m²

C10.1.19.6 Sand and Grit seals m²

C10.1.19.7 Conventional slurry m²

C10.1.19.8 Microsurfacing m²

C10.1.19.9 Adding Grit or slurry to single seals on areas subjected to
traffic turning and breaking actions or localised cold areas:

(a) Application of diluted emulsion (state type, % bitumen
and dilution) ℓ

(b) Applying Grit m³

(c) Applying Texture slurry m³

C10.1.20 Supply and application of geosynthetic membrane:

C10.1.20.1 Supply and application of geosynthetic membrane (state
type) m²

C10.1.21 Slurry and microsurfacing:

C10.1.21.1 Conventional slurry (indicate type and grade of binder and
grade of aggregate) m³
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C10.1.21.2 Microsurfacing (indicate type and grade of binder and
grade of aggregate) m³

C10.1.22 Bituminous single seal and slurry, including a cover spray
if specified:

C10.1.22.1 Bituminous single seal with 20 mm aggregate and first
slurry (indicate type of tack coat and cover spray binder
and grade of aggregate) m²

C10.1.22.2 Bituminous single seal with 14 mm aggregate and slurry
(indicate type of tack coat and cover spray binder, grade of
aggregate and grade of slurry) m²

C10.1.22.3 Bituminous single seal with 10 mm aggregate and slurry
(indicate type of tack coat and cover spray binder, grade of
aggregate and grade of slurry) m²

C10.1.22.4 Extra over C10.1.21.1 for application of second slurry
(State grade of slurry) m²

C10.1.23 Slurry-bound macadam seal:

C10.1.23.1 Slurry-bound macadam seal with 14 mm aggregate and
slurry (indicate thickness and grade of aggregate) m²

C10.1.23.2 Slurry-bound macadam seal with 20 mm aggregate and
slurry (indicate thickness and grade of aggregate) m²

C10.1.23.3 Slurry-bound macadam seal with 28 mm aggregate and
slurry (indicate thickness and grade of aggregate) m²

C10.1.24 Variation in the rate of application of the fine slurry:

C10.1.24.1 Fine grade m³

C10.1.24.2 Medium grade m³

C10.1.25 Variation in active filler content (specify active filler) t

C10.1.26 Trial sections for all seal types specified (specify seal type) lump sum

C10.1.27 Provision of performance guarantee in respect of the
surfacing lump sum

C10.1.28 Surfacing (state type and binders) m²
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C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION

Item Description Unit Quantity Rate Amount

C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE
FOR PROTECTION AGAINST EROSION

C11.1.1 Foundation trenches for stone masonry walls:

C11.1.1.1 Excavating foundation trenches in soft material using
labour enhanced construction methods m³

C11.1.1.2 Excavating foundation trenches in intermediate material
using labour enhanced construction methods 0 m to 1,0 m
depth m³

C11.1.2 Stone pitching:

C11.1.2.1 Plain stone pitching:

(a) Method 1 m²

(b) Method 2 m²

C11.1.2.2 Grouted stone pitching with mortar m²

C11.1.2.3 Grouted stone pitching on a concrete bed m²

C11.1.3 Riprap:

C11.1.3.1 Packed riprap (“critical mass of stone” and thickness
indicated) m³

C11.1.3.2 Extra over item C11. 1. 3. 1 for constructing packed riprap
using labour enhanced construction methods (Maximum
size of stone shall be 0,03  m³ or a maximum mass of 30
kg) m³

C11.1.3.3 Dumped riprap (critical mass of stone and thickness
indicated) m³

C11.1.3.4 Filter layer consisting of:

(a) Crushed stone m³

(b) Filter sand m³

(c) Geotextile (type, class and grade stated) m²

C11.1.4 Stone masonry walls:

C11.1.4.1 Plain packed stone walls m³

C11.1.4.2 Cement-mortared stone walls m³

C11.1.4.3 Extra over items C11.1.4.1 and C11.1.4.2 for procuring
stone from commercial sources m³

C11.1.5 Concrete pitching or paving:

C11.1.5.1 Cast-in-situ concrete pitching or paving (class of concrete
and thickness of pitching or paving indicated) m²

C11.1.5.2 Prefabricated concrete grass blocks (type and thickness
indicated) m²

C11.1.5.3 Welded steel fabric used for cast-in-situ pitching or paving
(type indicated) kg
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C11.1.6 Concrete edge beams (class of concrete indicated) m³

C11.1.7 Provision of approved herbicide and ant poison:

C11.1.7.1 Provision of materials PC sum

C11.1.7.2 Contractor’s charges and profit added to the prime cost
sum %
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C11.2 NON-STRUCTURAL GABIONS

Item Description Unit Quantity Rate Amount

C11.2 NON-STRUCTURAL GABIONS

C11.2.1 Foundation trench excavation:

C11.2.1.1 Excavating all material situated within the following depth
ranges below the surface level:

(a) 0 m to 1,5 m m³

(b) Exceeding 1,5 m and up to 3,0 m m³

(c) Etc., in increments of 1,5 m m³

C11.2.1.2 Extra over sub-item C11.2.1.1 for excavation in hard
material, irrespective of depth m³

C11.2.1.3 Excavating soft material within 1,5 m below the surface
level using labour enhanced construction methods: m³

C11.2.1.4 Excavating intermediate material within 1,5 m below the
surface level using labour enhanced construction methods: m³

C11.2.2 Surface preparation for bedding the gabion boxes and
mattresses m²

C11.2.3 Gabion boxes and mattresses:

C11.2.3.1 Galvanized gabion boxes (dimensions of box) m³

C11.2.3.2 PVC coated gabion boxes (dimensions of box) m³

C11.2.3.3 Galvanized gabion mattresses (dimensions of mattress) m³

C11.2.3.4 PVC-coated gabion mattresses (dimensions of mattress) m³

C11.2.4 Geotextile (type and grade indicated) m²
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C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS

Item Description Unit Quantity Rate Amount

C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS

C11.3.1 Guide blocks No

C11.3.2 Kilometre markers No

C11.3.3 Kilometre markers mounted on concrete reinforced pipes
(diameter to be specified) No
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C11.4 ROAD RESTRAINT SYSTEMS

Item Description Unit Quantity Rate Amount

C11.4 ROAD RESTRAINT SYSTEMS

C11.4.1 Erecting of guardrails at 3,81 m spacing:

C11.4.1.1 Complete galvanized system compliant to SANS 1350:

(a) On timber posts (drawing reference) m

(b) On steel posts used at specific locations (drawing
reference) m

(c) On concrete or other surfaces, with spacer blocks but
without posts (drawing reference) m

(d) Extra over C11.4.1.1(a) and C11.4.1.1(b) for excavating
holes of posts using labour enhanced methods (soft and
intermediate) m

C11.4.1.2 Terminal sections for 3,81 guardrails comprising of:

(a) End wings to SANS 1350 No

(b) Bullnoses to SANS 1350 No

(c) Bridge adapters to SANS 1350 No

(d) End treatments where single guardrail sections are
specified (drawing reference) No

(e) End treatments where double guardrail sections are
specified (drawing reference) No

(f) Bridge adaptors (including extra rails and posts)
(drawing reference) No

(g) Extra over C11.4.1.2(d) and C11.4.1.2(e) for excavating
holes for posts using labour enhanced methods (soft and
intermediate) No

C11.4.2 Performance based vehicle restraint systems:

C11.4.2.1 Complete longitudinal barrier system to EN 1317 or
AASHTO MASH or NCHRP350 as alternative where no
MASH product is available:

(a) Guardrail system (state criteria including containment
level & working width) m

(b) Cable barrier system (state criteria including
containment level & working width) m

(c) Concrete barrier system (state criteria including
containment level & working width m

(d) Etc., for other types, permanent and temporary m

C11.4.2.2 Terminal sections for the following to EN 1317 or AASHTO
MASH or NCHRP350 as alternative where no MASH
product is available:

(a) End treatments (state criteria EN or MASH and
containment level) No
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(b) Crash cushions (state criteria EN or MASH and
containment level) No

(c) Transitions (state criteria EN or MASH and containment
level, etc.) No

(d) Other types (state criteria EN or MASH and
containment level, etc.) No

C11.4.2.3 Relocation of temporary systems (type, EN or MASH, or
NCHRP350 as alternative where no MASH product is
available, containment level and working width indicated) m

C11.4.3 Project specific concrete barrier systems:

C11.4.3.1 In-situ cast concrete barriers (reference to drawing) m

C11.4.3.2 Precast concrete barriers (reference to drawing) m

C11.4.3.3 Installation and removal of precast concrete barrier system
(reference to drawing) No

C11.4.3.4 Relocating or stacking precast barrier moved in excess of
1,0 km No

C11.4.4 Extra over for horizontally curved guard rails:

C11.4.4.1 Extra over C11.4.1 and C11.4.11 for horizontally curved
guard rails factory bent to a radius of less than 45 m m

C11.4.4.2 Extra over C11.4.2.1(a) for horizontally curved guard rails
factory bent to a radius of less than 45 m m

C11.4.5 Additional guardrail posts for 3,81 m systems:

C11.4.5.1 Timber No

C11.4.5.2 Steel (drawing reference) No

C11.4.5.3 Extra over C11.4.5.1 and C11.4.5.2 for excavating holes of
posts using labour enhanced methods No

C11.4.6 Reflective plates:

C11.4.6.1 Steel plates No

C11.4.6.2 Plastic plates No

C11.4.7 Removing existing guardrails m

C11.4.8 Renovating guardrail material:

C11.4.8.1 Painting guardrails, end wings and bullnoses m

C11.4.9 Re-erection of guardrails with recovered or provided
material:

C11.4.9.1 Single guardrail m

C11.4.9.2 Double guardrail m
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C11.4.9.3 Extra over C11.4.9.1 and C11.4.9.2 for excavating holes of
posts using labour enhanced methods m

C11.4.10 End treatments to existing guardrails with recovered or
provided material:

C11.4.10.1 End wings No

C11.4.10.2 Bullnoses No

C11.4.10.3 Bridge adaptors No

C11.4.10.4 End treatments with single guardrails No

C11.4.10.5 End treatments with double guardrails No

C11.4.10.6 Extra over C11.4.10.4 and C11.4.10.5 for excavating holes
of posts using labour enhanced methods (soft and
intermediate) No

C11.4.11 New material required for the re-erection guardrails with
recovered materials:

C11.4.11.1 Guardrails, 3,81 m compliant to SANS 1350 No

C11.4.11.2 Timber posts compliant to SANS 457 No

C11.4.11.3 Steel posts No

C11.4.11.4 Reflective plates No

C11.4.11.5 Spacer blocks compliant to SANS 457 No

C11.4.11.6 Splice bolt complete with nut and washer compliant to
SANS 1350 No

C11.4.11.7 Post bolt complete with nut and washer compliant to SANS
1350 No

C11.4.11.8 Reinforcing plates (reference to drawing) No

C11.4.12 Extra over items C11.4.1 and C11.4.2 for drilling and
blasting holes for guardrail posts No

C11.4.13 Steel base plates for guardrail posts on structures No

C11.4.14 Nailing of gang nail plates on top of timber guardrail posts No

C11.4.15 Disposal of existing guardrails:

C11.4.15.1 Straight or curved longitudinal guardrails m

C11.4.15.2 End treatments with single guardrails m

C11.4.15.3 End treatments with double guardrails m
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C11.5 FENCING

Item Description Unit Quantity Rate Amount

C11.5 FENCING

C11.5.1 Supply and erect new fencing material for new fences and
for supplementing material in existing fences which are
being repaired or removed:

C11.5.1.1 Zinc-coated barbed wire (grade, and size indicated) km

C11.5.1.2 Zinc-coated smooth wire (grade and size Indicated) km

C11.5.1.3 Diamond mesh m²

C11.5.1.4 Wire netting m²

C11.5.1.5 Barbed-tape security barrier km

C11.5.1.6 Hinge joint mesh square m²

C11.5.1.7 Standards (material, protection, length, diameter and type
indicated) No

C11.5.1.8 Droppers (material, protection, length, diameter and type
indicated) No

C11.5.1.9 Straining posts, stays and anchors:

(a) Vertical:

(i) Steel straining posts (type, size and length and whether
galvanized or painted indicated) No

(ii) Timber straining posts (protection, length and diameter
indicated) No

(b) Inclined:

(i) Steel stays and anchors (protection, length, diameter
and wall thickness indicated) No

(ii) Timber stays and anchors (protection, length and
diameter indicated) No

(iii) Wire stays and anchors (diameter and type indicated) No

(c) Horizontal:

(i) Steel stays and anchors (protection, length, diameter
and wall thickness indicated) No

(ii) Timber stays and anchors (protection, length and
diameter indicated) No

(iii) Wire stays and anchors (diameter and type indicated) No

C11.5.1.10 Extra over items C11.5.1.3; C11.5.1.4 and C11.5.1.6 for
stone packing m

C11.5.1.11 Extra over items C11.5.1.3; C11.5.1.4 and C11.5.1.6 for
trenching m

C11.5.2 New gates (size and type indicated) No

C11.5.3 Moving existing fences and gates:
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C11.5.3.1 Fences:

(a) Stock-proof fences km

(b) Vermin-proof fences km

(c) Pedestrian fences km

(d) Security fences km

(e) Game fences km

C11.5.3.2 Gates No

C11.5.4 Dismantling existing fences and gates:

C11.5.4.1 Fences:

(a) Stock-proof fences km

(b) Vermin-proof fences km

(c) Pedestrian fences km

(d) Security fences km

(e) Game fences km

C11.5.4.2 Gates (type and size indicated) No

C11.5.5 Providing temporary fences and gates:

C11.5.5.1 Stock-proof fence km

C11.5.5.2 Vermin-proof fence km

C11.5.5.3 Pedestrian fence km

C11.5.5.4 Game fences km

C11.5.5.5 Temporary gates (type and size indicated) No

C11.5.6 Ringbolts for anchoring fencing to structures No

C11.5.7 Drilling and blasting holes for posts and anchors No

C11.5.8 Posts fixed horizontally to the bottom of wire mesh for the
closing of openings under fences:

C11.5.8.1 Timber posts (diameter indicated) m

C11.5.8.2 Mild steel pipes (diameter and wall thickness indicated) m

C11.5.9 Repairing existing fences (type indicated) km

C11.5.10 Disposal of existing fencing materials:

C11.5.10.1 Type indicated km

C11.5.10.2 Etc., Type indicated km

C11.5.10.3 Etc., Type indicated km
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C11.5.10.4 Etc., Type indicated km

C11.5.10.5 Etc., Type indicated km

C11.5.10.6 Gates (type indicated) No

 Total Carried Forward To Summary
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C11.6 ROAD SIGNS

C11.6.1 Road signboards with painted or coloured semi-matt
background. Symbols, lettering  and borders in semi- matt
black or in Class I retro-reflective material, where the sign
board is constructed from:

C11.6.1.1 Aluminium sheet (2,0 mm thick):

(a) Area 0 to 0,5 m² m²

(b) Area exceeding 0,5 m² but not 2,0 m² m²

(c) Area exceeding 2,0 m² but not 10 m² m²

(d) Area exceeding 10 m² m²

C11.6.1.2 Aluminium composite sheet:

(a) Area 0 to 0,5 m² (indicate plate thickness, 2,0 or 3,0
mm) m²

(b) Area exceeding 0,5 m² but not 2,0 m² (indicate plate
thickness, 2,0 or 3,0 mm) m²

(b) Area exceeding 2,0 m² but not 10 m² (3,0 mm plate
thickness) m²

(c) Area exceeding 10 m² (3,0 mm plate thickness) m²

C11.6.1.3 Prepainted galvanized steel plate:

(a) Area 0 to 0,5 m² m²

(b) Area exceeding 0,5 m² but not 2,0 m² m²

(c) Area exceeding 2,0 m² but not 10 m² m²

(d) Area exceeding 10 m² m²

C11.6.1.4 Prepainted galvanized steel profiles (200 mm high panels):

(a) Area 0 to 0,5 m² m²

(b) Area exceeding 0,5 m² but not 2,0 m² m²

(c) Area exceeding 2,0 m² but not 10 m² m²

(d) Area exceeding 10 m² m²

C11.6.1.5 Other material (details indicated):

(a) Area 0 to 0,5 m² m²

(b) Area exceeding 0,5 m² but not 2,0 m² m²

(c) Area exceeding 2,0 m² but not 10 m² m²

(d) Area exceeding 10 m² m²

C11.6.1.6 Extra over items C11.6.1.1 to C11.6.1.4 for attaching
signboards to overhead gantry structures and overhead to
bridges m²
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C11.6.1.7 Regulatory signs, permanent:

(a) 600 mm diameter (signboard material, background and
symbol retro-reflective class indicated) No

(b) 900 mm diameter (signboard material, background and
symbol retro-reflective class indicated) No

(c) 1200 mm diameter (signboard material, background
and symbol retro-reflective class No

C11.6.1.8 Regulatory signs, temporary:

(a) 600 mm diameter (signboard material, background and
symbol retro-reflective class indicated) No

(b) 900 mm diameter (signboard material, background and
symbol retro-reflective class indicated) No

(c) 1200 mm diameter (signboard material, background
and symbol retro-reflective class No

C11.6.1.9 Warning signs, permanent:

(a) 600 mm size (signboard material, background and
symbol retro-reflective class indicated) No

(b) 900 mm size (signboard material, background and
symbol retro-reflective class indicated) No

(c) 1200 mm size (signboard material, background and
symbol retro-reflective class l indicated) No

(d) 1500 mm size (signboard material, background and
symbol retro-reflective class l indicated) No

C11.6.1.10 Warning signs, temporary:

(a) 600 mm size (signboard material, background and
symbol retro-reflective class indicated) No

(b) 900 mm size (signboard material, background and
symbol retro-reflective class indicated) No

(c) 1200 mm size (signboard material, background and
symbol retro-reflective class indicated) No

(d) 1500 mm size (signboard material, background and
symbol retro-reflective class indicated) No

C11.6.1.11 Supplementary plates to permanent regulatory or warning
signs (signboard material, background and symbol
retro-reflective class indicated) m²

C11.6.1.12 Supplementary plates to temporary regulatory or warning
signs (signboard material, background and symbol
retro-reflective class indicated) m²

C11.6.2 Extra over on item C11.6.1 for using:

C11.6.2.1 Background of retro-reflective material:
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(a) Class I m²

(b) Class III m²

(c) Class IV specify a) or b) m²

C11.6.2.2 Lettering, symbols, numbers, arrows, emblems and
borders of retro-reflective material:

(a) Class III m²

(b) Class IV specify a) or b) m²

C11.6.3 Road sign supports (overhead road sign structures
excluded):

C11.6.3.1 Steel tubing (diameter and wall thickness indicated) t

C11.6.3.2 Timber (diameter and type indicated) m

C11.6.4 Kilometre markers:

C11.6.4.1 Kilometre markers on posts (type and post indicated and
reference to drawings) No

C11.6.4.2 Replace marker boards on existing kilometre posts m²

C11.6.5 Excavation and backfilling for road sign supports (not
applicable to kilometre posts):

C11.6.5.1 Excavating soft material and backfilling m³

C11.6.5.2 Excavating soft or intermediate material and backfilling
using labour enhanced construction methods m³

C11.6.5.3 Extra over item C11.6.5.1 and 2 for cement-treated soil
backfill m³

C11.6.5.4 Extra over item C11.6.5.1 for hard material excavation m³

C11.6.5.5 Imported backfill material from commercial sources m³

C11.6.6 Dismantling, storing and re-erecting road signs with a
surface area of:

C11.6.6.1 Area 0 to 0,5 m² m²

C11.6.6.2 Area exceeding 0,5 m² but not 2,0 m² m²

C11.6.6.3 Exceeding 2,0 m² but not 10 m² m²

C11.6.6.4 Exceeding 10 m² m²

C11.6.7 Dismantling and storing of road signs and overhead signs:

C11.6.7.1 Dismantling and storing of road signs with a surface area
of:

(a) Area 0 to 0,5 m² m²

(b) Area exceeding 0,5 m² but not 2,0 m² m²
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C11.6 ROAD SIGNS
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(c) Exceeding 2,0 m² but not 10 m² m²

(d) Exceeding 10 m² m²

C11.6.7.2 Dismantling and storing of overhead signs with a surface
area of:

(a) Area exceeding 0 m² but not 2,0 m² m²

(b) Exceeding 2,0 m² but not 10 m² m²

(c) Exceeding 10 m² m²

C11.6.8 Danger plates at culverts / structures:

C11.6.8.1 Size 150 x 600 mm (state post type and reflective material) No

C11.6.8.2 Size 200 x 800 mm (state post type and reflective material) No

C11.6.8.3 Size 300 x 1200 mm (state post type and reflective
material) No

C11.6.9 Installation of traffic signals:

C11.6.9.1 Specialist installation of traffic signals PC sum

C11.6.9.2 Handling cost, profit and all other charges of sub item
C11.6.9.1 %

C11.6.10 Disposing of road signs with a surface area of:

C11.6.10.1 Area 0 to 0,5 m² m²

C11.6.10.2 Area exceeding 0,5 m² but not 2,0 m² m²

C11.6.10.3 Exceeding 2,0 m² but not 10 m² m²

C11.6.10.4 Exceeding 10 m² m²

C11.6.11 Disposing of overhead road signs:

C11.6.11.1 Up to 10 m² m²

C11.6.11.2 Exceeding 10 m² m²
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Item Description Unit Quantity Rate Amount

C11.7 ROAD MARKINGS AND ROAD STUDS

C11.7.1 Road marking:

C11.7.1.1 White lines broken or unbroken (paint type and width of
line indicated) km

C11.7.1.2 Yellow lines broken or unbroken (paint type and width of
line indicated) km

C11.7.1.3 Red lines broken or unbroken (paint type and width of line
indicated) km

C11.7.1.4 White lettering and symbols (paint type indicated) m²

C11.7.1.5 Yellow lettering and symbols (paint type indicated) m²

C11.7.1.6 Red lettering and symbols (paint type indicated) m²

C11.7.1.7 Transverse lines, painted island and arrestor bed markings
(any colour) (paint type indicated) m²

C11.7.1.8 Labour enhanced hand painted white lines broken or
unbroken (paint type and width of line indicated) m²

C11.7.1.9 Labour enhanced hand painted yellow lines broken or
unbroken (paint type and width of line indicated) m²

C11.7.1.10 Labour enhanced hand painted red lines broken or
unbroken (paint type and width of line indicated) km

C11.7.1.11 Labour enhanced hand painted white lettering and
symbols (paint type indicated) m²

C11.7.1.12 Labour enhanced hand painted yellow lettering and
symbols (paint type indicated) m²

C11.7.1.13 Labour enhanced hand painted transverse lines, painted
island and arrestor bed markings (any colour) (paint type
indicated) m²

C11.7.1.14 Labour enhanced hand painted kerb markings (any colour)
(paint type indicated) m²

C11.7.1.15 Labour enhanced hand operated pressure applied
machine white lines broken or unbroken (paint type and
width of line indicated) km

C11.7.1.16 Labour enhanced hand operated pressure applied
machine yellow lines broken or unbroken (paint type and
width of line indicated) km

C11.7.1.17 Labour enhanced hand operated pressure applied
machine red lines broken or unbroken (paint type and
width of line indicated) km

C11.7.1.18 Labour enhanced hand operated pressure applied
machine white lettering and symbols (paint type indicated) m²

C11.7.1.19 Labour enhanced hand operated pressure applied
machine yellow lettering and symbols (paint type indicated) m²
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C11.7.1.20 Labour enhanced hand operated pressure applied
machine transverse lines, painted island and arrestor bed
markings (any colour) (paint type indicated) m²

C11.7.2 Retro-reflective road marking:

C11.7.2.1 White lines broken or unbroken (paint type and width of
line indicated) km

C11.7.2.2 Yellow lines broken or unbroken (paint type and width of
line indicated) km

C11.7.2.3 Red lines broken or unbroken (paint type and width of line
indicated) km

C11.7.2.4 White lettering and symbols (paint type indicated) m²

C11.7.2.5 Yellow lettering and symbols (paint type indicated) m²

C11.7.2.6 Red lettering and symbols (paint type indicated) m²

C11.7.2.7 Transverse lines, painted island and arrestor bed markings
(any colour) (paint type indicated) m²

C11.7.2.8 Hand painted white lines broken or unbroken (paint type
and width of line indicated) km

C11.7.2.9 Hand painted yellow lines broken or unbroken (paint type
and width of line indicated) km

C11.7.2.10 Hand painted red lines broken or unbroken (paint type and
width of line indicated) km

C11.7.2.11 Hand painted white lettering and symbols (paint type
indicated) m²

C11.7.2.12 Hand painted yellow lettering and symbols (paint type
indicated) m²

C11.7.2.13 Hand painted transverse lines, painted island and arrestor
bed markings (any colour) (paint type indicated) m²

C11.7.2.14 Hand operated pressure applied machine white lines
broken or unbroken (paint type and width of line indicated) km

C11.7.2.15 Hand operated pressure applied machine yellow lines
broken or unbroken (paint type and width of line indicated) km

C11.7.2.16 Hand operated pressure applied machine red lines broken
or unbroken (paint type and width of line indicated) km

C11.7.2.17 Hand operated pressure applied machine white lettering
and symbols (paint type indicated) m²

C11.7.2.18 Hand operated pressure applied machine yellow lettering
and symbols (paint type indicated) m²

C11.7.2.19 Hand operated pressure applied machine transverse lines,
painted island and arrestor bed markings (any colour)
(paint type indicated) m²

C11.7.3 Thermoplastic road marking:
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C11.7.3.1 Thermoplastic road marking, broken or unbroken (colour
and width of line indicated): km

C11.7.3.2 Performance based thermoplastic road marking, broken or
unbroken (colour and width of line indicated): km

C11.7.3.3 Reduced payment for thermoplastic road marking, white
lines, broken or unbroken (width of line indicated): km

C11.7.3.4 Reduced payment for thermoplastic road marking, yellow
lines, broken or unbroken (width of line indicated): km

C11.7.4 Cold plastic road marking material:

C11.7.4.1 White lettering and symbols m²

C11.7.4.2 Yellow lettering and symbols m²

C11.7.4.3 Red lettering and symbols m²

C11.7.4.4 Transverse lines, painted island and arrestor bed markings
(any colour) m²

C11.7.5 Variations in rate of application:

C11.7.5.1 White paint ℓ

C11.7.5.2 Yellow paint ℓ

C11.7.5.3 Red paint ℓ

C11.7.5.4 Retro-reflective beads kg

C11.7.5.5 Thermoplastic material, all colours kg

C11.7.5.6 Cold plastic marking material, all colours kg

C11.7.6 Pre formed road marking tape:

C11.7.6.1 White (specify width) m

C11.7.6.2 Yellow (specify width) m

C11.7.6.3 Red (specify width) m

C11.7.7 Road studs:

C11.7.7.1 Permanent road studs compliant to SANS 1442 (type &
colours stated) No

C11.7.7.2 Permanent road studs compliant to SANS 1463
(classification & colours stated) No

C11.7.7.3 Temporary road studs compliant to SANS 1442 or 1463
(type / classification & colours stated) No

C11.7.7.4 Solar powered road studs (no. of LED’s & colours stated) No

C11.7.7.5 Provision of temporary and permanent road studs prov sum

C11.7.7.6 Handling cost, profit and all other charges of sub item
C11.7.7.5 %
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C11.7.7.7 Installation only of surface bonded road studs with anchor
shanks No

C11.7.7.8 Installation only of surface bonded road studs without
anchor shanks No

C11.7.7.9 Installation only of embedded glass road studs No

C11.7.7.10 Installation only of temporary stick on road studs (including
removal) No

C11.7.8 Setting out and premarking the lines (excluding traffic
island markings, lettering and symbols) km

C11.7.9 Re-establishing the painting unit during the defects
notification period and at other instances on instruction of
the Engineer No

C11.7.10 Removal of existing, temporary or final road markings by:

C11.7.10.1 Sandblasting m²

C11.7.10.2 Water-jetting m²

C11.7.10.3 Overpainting as temporary measure m²

C11.7.11 Removal of existing road studs No
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C11.8 LANDSCAPING AND PLANTING PLANTS

C11.8.1 Trimming:

C11.8.1.1 Machine trimming m²

C11.8.1.2 Hand trimming m²

C11.8.2 Trimming using machines for trimming or shaping
(alternative to subitem C11.8.1.1):

C11.8.2.1 Bulldozer h

C11.8.2.2 Motor grader h

C11.8.3 Preparing the areas for grassing:

C11.8.3.1 Ripping h

C11.8.3.2 Scarifying for loosening topsoil h

C11.8.3.3 Topsoiling within the road reserve where the following
materials are used:

(a) Topsoil obtained from within the road reserve or borrow
areas m³

(b) Topsoil obtained from commercial sources by the
Contractor m³

C11.8.3.4 Topsoiling of borrowpits by using topsoil obtained from
borrow areas or from the road reserve m³

C11.8.3.5 Providing and applying chemical fertilisers and / or
soil-improvement material:

(a) Lime t

(b) Superphosphate t

(c) Limestone ammonium nitrate t

(d) 2:3:2 (22) t

(e) 3:2:1 (25) t

(f) Other fertilisers and / or soil-improvement materials if
required t

C11.8.4 Grassing:

C11.8.4.1 The planting of grass cuttings (type of grass indicated) ha

C11.8.4.2 Sodding by using the following types of sods:

(a) Nursery sods (type of grass specified) m²

(b) Veld sods m²

C11.8.4.3 Hydroseeding:

(a) Providing an approved seed mixture for hydroseeding kg

(b) Providing an approved mulch kg
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(c) Hydroseeding ha

C11.8.4.4 Planting grass seed with an approved grass-planting
machine ha

C11.8.4.5 Hand sowing m²

C11.8.4.6 Other methods (specify)

C11.8.5 Watering the grass when established by topsoiling only kℓ

C11.8.6 Watering the already planted grass, trees and shrubs
during the growing season kℓ

C11.8.7 Mowing the grass ha

C11.8.8 Anti-erosion compound or hydraulic mulches (specify type) kg

C11.8.9 Trees and shrubs:

C11.8.9.1 Providing trees and shrubs:

(a) Trees (types and size / mass indicated) No

(b) Shrubs (types and size / mass indicated) No

C11.8.9.2 Planting and establishing:

(a) Trees, all types and sizes No

(b) Shrubs, all types and sizes No

C11.8.10 Unspecified work for landscaping prov sum

C11.8.11 Weeding all grass-seeded areas and the grass when
established by topsoiling only ha

C11.8.12 Removal of undesirable vegetation m²
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C11.9 FINISHING THE ROAD AND ROAD RESERVE AND
TREATING OLD ROADS

C11.9.1 Finishing the road and road reserve:

C11.9.1.1 Dual carriageway road km

C11.9.1.2 Single carriageway road km

C11.9.2 Treatment of old roads and temporary deviations:

C11.9.2.1 Conventional construction methods km

C11.9.2.2 By hand only km
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C12.1 PILING

Item Description Unit Quantity Rate Amount

C12.1 PILING

C12.1.1 Additional foundation investigations prov sum

C12.1.2 Access and drainage:

C12.1.2.1 Access lump sum

C12.1.2.2 Drainage by pumping or other means lump sum

C12.1.3 Establishment on site for piling (piling locations indicated
(type indicated) lump sum

C12.1.4 Moving to, and setting up equipment at each position for
installing piles (pile type indicated) No

C12.1.5 Augered or bored holes (type specified) for piles with a
diameter of (diameter indicated) through material situated
within the following successive depth ranges:

C12.1.5.1 Augered holes:

(a) 0 m up to 10 m provided for in pay item C12.1.6 m

(b) Exceeding 10 m and up to 15 m m

(c) Etc., in increments of 5,0 m depths m

C12.1.5.2 Bored piles:

(a) 0 m up to 10 m m

(b) Exceeding 10 m and up to 15 m m

(c) Etc., in increments of 5,0 m depths m

C12.1.6 Extra over item C12.1.5 irrespective of the depth, to form
augered and bored pile holes through identified materials
consisting of:

C12.1.6.1 Coarse gravel with a matrix content of less than (max.
percentage indicated) m

C12.1.6.2 Boulders (description of and maximum size indicated) m

C12.1.6.3 Rock formation (description and class of rock indicated) m

C12.1.7 Driving temporary casing for driven displacement piling
systems (system indicated) for forming holes for piles with
a diameter of (diameter indicated) through material
situated within the following successive depth ranges:

C12.1.7.1 0 m up to 10 m m

C12.1.7.2 Exceeding 10 m and up to 15 m m

C12.1.7.3 Etc., in increments of 5,0 m depths m

C12.1.8 Forming augered or bored pile holes through unidentified
materials prov sum

C12.1.9 Forming augered or bored pile holes through obstructions prov sum
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C12.1.10 Provision for and maintenance of bentonite head for
underslurry piles lump sum

C12.1.11 Installing and removing temporary casings in augered
holes for piles of (diameter indicated) m

C12.1.12 Installing permanent pile casing for piles of (diameter and
pile type indicated) m

C12.1.13 Extra over items C12.1.5 and  C12.1.7 for raking of piles:

C12.1.13.1 Holes for piles of (diameter and rake indicated) m

C12.1.13.2 Temporary casing for driven displacement pile systems
(diameter and rake indicated) m

C12.1.14 Forming bulbous bases for piles of (diameter indicated) No

C12.1.15 Steel reinforcement in cast-in-situ piles:

C12.1.15.1 Mild-steel bars (type indicated) t

C12.1.15.2 High-yield-stress-steel bars (type indicated) t

C12.1.16 Cast-in-situ concrete in piles, underreams, bulbous bases
and sockets (class of concrete indicated) m³

C12.1.17 Extra over item C12.1.16 for concrete cast underwater m³

C12.1.18 Manufacturing, supplying and delivering prefabricated piles
(type and size indicated) m

C12.1.19 Installation of prefabricated piles (type and size indicated)
through material situated within the following successive
depth ranges:

C12.1.19.1 0 m up to 10 m m

C12.1.19.2 Exceeding 10 m and up to 15 m m

C12.1.19.3 Etc., in increments of 5,0 m depths m

C12.1.20 Installation of self-drilling micropiles (size indicated)
through material situated within the following successive
depth ranges:

C12.1.20.1 0 m up to 9,0 m m

C12.1.20.2 Exceeding 9,0 m and up to 15 m m

C12.1.20.3 Etc., in increments of 3,0 m depths m

C12.1.21 Driving temporary casings for driven displacement in piling
systems or install prefabricated piles through identified or
unidentified materials prov sum

C12.1.22 Extra over item C12.1.19 for raking of prefabricated piles
(type, size and rake indicated) m

C12.1.23 Splicing / coupling prefabricated piles for lengthening (size
of pile indicated) No
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C12.1.24 Stripping / cutting the pile heads (type and diameter/size of
pile indicated) No

C12.1.25 Establishment on site for the load testing of piles lump sum

C12.1.26 Load tests on piles (compression / tension test, diameter /
size, specified, working load and pile type indicated) No

C12.1.27 Establishment on site for core drilling lump sum

C12.1.28 Moving equipment to and assembling at each location
where cores are to be drilled No

C12.1.29 Drilling the cores (diameter indicated) in:

C12.1.29.1 Concrete m

C12.1.29.2 Founding formation:

(a) Irrespective of hardness m

C12.1.30 Standing time for pile-installation frame h

C12.1.31 Pile Integrity Testing on augered / bored piles:

C12.1.31.1 Providing and installing (diameter indicated) mild steel
tubes for “Cross Hole Sonic Logging” in all designated
piles m

C12.1.31.2 Carrying out of Impact Frequency Response (IFR)
measurements or Sonic Tapping tests and interpretation of
results (per pile diameter) No

C12.1.31.3 Cross-Hole Sonic Logging tests and interpreted results
(per pile diameter) m

C12.1.31.4 Base integrity tests (per designated pile) No

C12.1.32 Lateral support to excavations:

C12.1.32.1 At location (to be indicated):

(a) 0 to 3,0 m depth m²

(b) 3,0 to 6,0 m depth m²

C12.1.32.2 At other locations (as indicated) m²
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C12.2 GROUND ANCHORS

Item Description Unit Quantity Rate Amount

C12.2 GROUND ANCHORS

C12.2.1 Establishment on site for anchoring lump sum

C12.2.2 Re-establishment on site for additional work (type
indicated) lump sum

C12.2.3 Provision of access to anchor positions lump sum

C12.2.4 Moving to, and setting up the equipment for drilling the
holes at each position No

C12.2.5 Drill holes with a diameter of (diameter indicated) to the
specified depths and inclinations m

C12.2.6 Installation of permanent casing (size and length indicated) m

C12.2.7 Water tests No

C12.2.8 Grouting and re-drilling the holes m

C12.2.9 Cable anchor tendons:

C12.2.9.1 Free anchor length MN-m

C12.2.9.2 Fixed anchor length MN-m

C12.2.10 Anchorages and couplers:

C12.2.10.1 Anchorage at jacking end MN

C12.2.10.2 Coupler at jacking end MN

C12.2.11 Encasing the anchorages at the jacking end in concrete No

C12.2.12 Performance monitoring of anchors:

C12.2.12.1 Establishment of lift-off testing team and equipment lump sum

C12.2.12.2 Lift-off tests No

C12.2.13 Establishment on the site for drilling of rockbolts, dowels,
soil nails or mechanical anchors (type indicated) lump sum

C12.2.14 Move to and set up at each rockbolt, dowel, soil nail or
mechanical anchor position No

C12.2.15 Install, grout and protect soil nails or rock bolts (lengths
indicated) No

C12.2.16 Extra over for tensioning soil nails or rockbolts No

C12.2.17 Apply rock bolt protection and camouflage No

C12.2.18 Move to and set up at each mechanical driven tipping
anchor / mechanical screw anchor position (type indicated) No

C12.2.19 Install mechanically driven tipping anchors / mechanical
screw anchors (type and lengths indicated) No
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C12.3 GROUND IMPROVEMENT

Item Description Unit Quantity Rate Amount

C12.3 GROUND IMPROVEMENT

C12.3.1 Site Establishment:

C12.3.1.1 Geotechnical Grouting lump sum

C12.3.1.2 Jet Grouting lump sum

C12.3.1.3 Compaction Grouting lump sum

C12.3.1.4 Dynamic compaction lump sum

C12.3.1.5 Rapid impact compaction lump sum

C12.3.1.6 Vibration compaction lump sum

C12.3.1.7 Underpinning lump sum

C12.3.1.8 Preloading lump sum

C12.3.1.9 Basal reinforcement lump sum

C12.3.2 Moving to and setting up equipment at each position for:

C12.3.2.1 Geotechnical Grouting No

C12.3.2.2 Jet Grouting No

C12.3.2.3 Compaction Grouting No

C12.3.2.4 Dynamic compaction No

C12.3.2.5 Rapid impact compaction No

C12.3.2.6 Vibration compaction No

C12.3.2.7 Underpinning No

C12.3.2.8 Preloading No

C12.3.2.9 Basal treatment No

C12.3.3 Setting out of works at treatment positions No

C12.3.4 Grouting (cement):

C12.3.4.1 Geotechnical grouting kg

C12.3.4.2 Jet grouting kg

C12.3.4.3 Compaction grouting kg

C12.3.5 Grouting (fillers and additives):

C12.3.5.1 Sand kg

C12.3.5.2 Bentonite kg

C12.3.5.3 Other fillers (specify) kg

C12.3.6 Drilling of holes for geotechnical / compaction grouting
(diameter and inclination indicated) m

C12.3.7 Extra over for drilling through reinforced concrete m
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C12.3.8 Drilling holes for jet grouting to specified depths (depth
ranges and inclinations to be specified) m

C12.3.9 Installation of casing (diameter and inclination indicated) m

C12.3.10 Installation of standpipes for geotechnical grouting No

C12.3.11 Injection Grouting (type indicated) m³

C12.3.12 Extra-over items 12.3.4 and 12.3.5 for stage grouting
(specify up-or downstage) No

C12.3.13 Extra-over items 12.3.4 and 12.3.5 for jet grouting of
widened sections or mushroom heads (position and width
to be specified) No

C12.3.14 Exposing test jet grouted columns No

C12.3.15 Coring of jet grouted columns:

C12.3.15.1 Setting up over completed jet grouted columns No

C12.3.15.2 Drilling and core recovery (size indicated) m

C12.3.15.3 Provision of core boxes No

C12.3.16 Removal of jetting and drilling spoil m³-km

C12.3.17 Performing dynamic compaction over (specify distance)
utilising a (indicate mass) tonne pounder:

C12.3.17.1 Primary prints blows

C12.3.17.2 Secondary prints blows

C12.3.17.3 Ironing prints blows

C12.3.18 Variation in number of blows:

C12.3.18.1 Primary prints blows

C12.3.18.2 Secondary prints blows

C12.3.18.3 Ironing prints blows

C12.3.19 Importing G7 quality material from approved sources m³

C12.3.20 Importing dump rock for forming stone columns by
dynamic compaction from approved sources m³

C12.3.21 Importing crushed rock for vibratory replacement from
approved sources m³

C12.3.22 Water acceptance testing (permeability tests as specified) No

C12.3.23 Plate load tests No

C12.3.24 Establishment on site for:

C12.3.24.1 DCP testing (depth indicated) lump sum

C12.3.24.2 CPT testing (depth indicated) lump sum
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C12.3 GROUND IMPROVEMENT

Item Description Unit Quantity Rate Amount
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C12.3.24.3 DPSH testing (depth indicated) lump sum

C12.3.25 DCP, CPT and DPSH testing:

C12.3.25.1 DCP testing (depth indicated) No

C12.3.25.2 CPT testing (depth indicated) No

C12.3.25.3 DPSH testing (depth indicated) No

C12.3.26 Continuous surface wave testing (CSW) No

C12.3.27 Monitoring of instruments and earthworks by survey month

C12.3.28 Supply and install rod settlement gauges No

C12.3.29 Supply and install standpipe piezometers No

C12.3.30 Supply and install pneumatic piezometers (lengths
indicated) No

C12.3.31 Supply and install inclinometer monitoring systems
(lengths indicated) m

C12.3.32 Supply and install pressure measuring loadcells (type and
make specified) No

C12.3.33 Supply and install geosynthetic for basal reinforcements m²

C12.3.34 Supply and placement of 125 mm protection layer m³
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C12.4 LATERAL SUPPORT

Item Description Unit Quantity Rate Amount

C12.4 LATERAL SUPPORT

C12.4.1 Site Establishment:

C12.4.1.1 Sheet Piling lump sum

C12.4.1.2 Diaphragm Walls lump sum

C12.4.2 Moving to and setting up equipment at sections or sites to
be defined:

C12.4.2.1 Sheet Piling No

C12.4.2.2 Diaphragm Walls No

C12.4.3 Setting out of works at sheet piling or diaphragm panel
positions m

C12.4.4 Sheet pile driving (individual sheet pile type or sheet panel
extent specified) m²

C12.4.5 Sheet pile extraction m²

C12.4.6 Sheet pile and diaphragm wall supports (as specified):

C12.4.6.1 Props No

C12.4.6.2 Anchors No

C12.4.6.3 Tie-bars No

C12.4.7 Sheet pile grouting:

C12.4.7.1 Chemical grouting kg

C12.4.7.2 Jet grouting kg

C12.4.7.3 Compaction grouting kg

C12.4.8 Concrete placed by tremie under slurry in diaphragm walls
(class of concrete indicated) m³

C12.4.9 Partial Excavation of Panels m³

C12.4.10 Cement, additives, bentonite, aggregate and fillers:

C12.4.10.1 Cement kg

C12.4.10.2 Bentonite kg

C12.4.10.3 Fine / coarse aggregate (specify) kg

C12.4.10.4 Other fillers (specify) kg

C12.4.11 Bentonite slurry re-use m³

C12.4.12 Steel reinforcement t

C12.4.13 Exposing tops of selected concrete panels No

C12.4.14 Coring of concrete panels:

C12.4.14.1 Setting up at completed panels No
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C12.4.14.2 Drilling and core recovery (size indicated) m

C12.4.14.3 Provision of core boxes No

C12.4.14.4 Extra-over for inclined drilling m
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C12.5 SHOTCRETE

Item Description Unit Quantity Rate Amount

C12.5 SHOTCRETE

C12.5.1 Establishment on site lump sum

C12.5.2 Surface preparation for shotcreting m²

C12.5.3 Supply and installation of reinforcement:

C12.5.3.1 Welded steel mesh fabric (Ref. 395) m²

C12.5.3.2 Fibre (type indicated) kg

C12.5.3.3 Other special reinforcement systems as specified m²

C12.5.4 Shotcrete (of specified thickness or volume):

C12.5.4.1 Flash / base coat (unreinforced) (specify thickness) m²

C12.5.4.2 Intermediate coat/s (specify thickness and number of
layers) m²

C12.5.4.3 Final coat (specify thickness, pigmentation and finish) m²

C12.5.4.4 Dental shotcrete m²

C12.5.5 Removal to spoil of material trimmed from slope m³-km

C12.5.6 Edge finishing of shotcrete m

C12.5.7 Geopipe collectors and weepholes:

C12.5.7.1 50 mm diameter U-PVC weephole piping (specify length
and class) No

C12.5.7.2 Geopipe collectors (specify type, diameter and class) m

C12.5.7.3 Other piping (specify type, diameter and class) m

C12.5.8 Geocomposite / geosynthetic drain as specified m
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C12.6 MECHANICALLY STABILISED EARTHWALLS

Item Description Unit Quantity Rate Amount

C12.6 MECHANICALLY STABILISED EARTHWALLS

C12.6.1 Establishment on site for MSE:

C12.6.1.1 For reinforced concrete facing lump sum

C12.6.1.2 For concrete block wall facing lump sum

C12.6.1.3 For metallic facing lump sum

C12.6.2 Excavation for wall base foundation m³

C12.6.3 Concrete for wall base foundation m³

C12.6.4 Reinforcing steel in wall base foundation:

C12.6.4.1 Mild steel t

C12.6.4.2 High tensile steel t

C12.6.5 Preparation of surface for laying metallic strips or
geosynthetic m²

C12.6.6 Metallic reinforcing strips (section dimension indicated) m

C12.6.7 Metallic reinforcing mesh (section dimension indicated) m²

C12.6.8 Polymer / Geosynthetic reinforcing strips (section
dimension indicated) m

C12.6.9 Polymer / Geosynthetic reinforcing sheet as specified m²

C12.6.10 Fixing mechanism to facings:

C12.6.10.1 Strips No

C12.6.10.2 Sheets m

C12.6.11 Backfill (material type and compaction requirements
indicated) m³

C12.6.12 Facings (type, size and thickness indicated):

C12.6.12.1 For reinforced concrete panel facing m²

C12.6.12.2 For concrete block wall facing m²

C12.6.13 Drainage (type and size indicated) No

C12.6.14 Foundation trench excavation:

C12.6.14.1 Excavating all material situated within the following depth
ranges below the surface level:

(a) 0 m to 1,5 m m³

(b) Exceeding 1,5 m and up to 3,0 m m³

(c) Etc., in increments of 1,5 m m³

C12.6.14.2 Extra over sub-item C11.2.1.1 for excavation in hard
material, irrespective of depth m³
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C12.6.14.3 Excavating soft material within 1,5 m below the surface
level using labour enhancement construction methods m³

C12.6.14.4 Excavating  intermediate  material  within  1,5  m  below
the  surface  level  using  labour enhancement construction
methods m³

C12.6.15 Surface preparation for bedding the gabions m²

C12.6.16 Gabions and mattresses:

C12.6.16.1 Galvanized gabion boxes (dimensions of box) m³

C12.6.16.2 Polymer coated gabion boxes (dimensions of box) m³

C12.6.16.3 Galvanized gabion mattresses (dimensions of mattress) m³

C12.6.16.4 Polymer coated gabion mattresses (dimensions of
mattress) m³

C12.6.17 Geotextile (type indicated) m²
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C12.7 PIPE JACKING, HORIZONTAL DIRECTIONAL DRILLING, RAMBORING AND MICRO-TUNNELLING

Item Description Unit Quantity Rate Amount

C12.7 PIPE JACKING, HORIZONTAL DIRECTIONAL DRILLING,
RAMBORING AND MICRO-TUNNELLING

C12.7.1 Establishment on site for: (indicate type of operation: Pipe
Jacking, Horizontal directional drilling, Pipe Ramming, or
Micro-tunnelling) lump sum

C12.7.2 Moving to and setting up equipment at each position for
(indicate type of operation) No

C12.7.3 Installing holes (diameter, lining type indicated) to required
length for (indicate type of operation) m

C12.7.4 Penetrating  unidentified obstructions / services (indicate
type of operation, i.e. Pipe Jacking, Horizontal directional
drilling, Pipe Ramming or Micro-tunnelling) for penetration
of:

C12.7.4.1 Steel or iron m

C12.7.4.2 Concrete m

C12.7.4.3 Rock of UCS > 3 MPa m
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C12.8 GROUND DRAINAGE

Item Description Unit Quantity Rate Amount

C12.8 GROUND DRAINAGE

C12.8.1 Establishment on site for:

C12.8.1.1 Well point construction lump sum

C12.8.1.2 Horizontal drains lump sum

C12.8.1.3 Vertical drains (all types) lump sum

C12.8.1.4 Geosynthetic / Blanket drains lump sum

C12.8.2 Provision of access to drain positions (type indicated) lump sum

C12.8.3 Moving to, and setting up the equipment for drilling the
holes at each well / horizontal / sand drain position (type
indicated) No

C12.8.4 Moving to, and setting up the equipment for installing
vertical drains at each drain position (size and type of drain
indicated) No

C12.8.5 Drill holes for wells (diameter indicated) to the required
depth m

C12.8.6 Drill holes for horizontal drains (inclination and diameter
indicated) to the required depth m

C12.8.7 Drill holes for vertical sand drains (diameter indicated) to
the required depth m

C12.8.8 Pre- drilling of holes for vertical drains (diameter indicated)
to the required depth m

C12.8.9 Installation of slotted drainage pipes for wells (size
indicated) m

C12.8.10 Installation of slotted drainage pipes for horizontal drains
(size indicated) m

C12.8.11 Installation of vertical drains (type / size indicated) m

C12.8.12 Filter sand for wells (type / size indicated) kg

C12.8.13 River sand for vertical drains (source indicated) m³

C12.8.14 Provision and installation of submersible borehole pumps
in designated wells prov sum

C12.8.15 Construction of base station for wells prov sum
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C12.9 SLOPE PROTECTION MEASURES

Item Description Unit Quantity Rate Amount

C12.9 SLOPE PROTECTION MEASURES

C12.9.1 Barring down of rock surfaces within vertical height
intervals (intervals stated) m²

C12.9.2 Cleaning of rock surfaces by high pressure air and water
jetting equipment within the vertical height intervals
(categories stated) m²

C12.9.3 Disposal of barred down and accumulated debris m³-km

C12.9.4 Supply and install wire mesh rockfall netting within vertical
height intervals (intervals stated), galvanic requirements,
roll width, wire thickness, tensile strength, weave, aperture,
PVC coating and / or colouring indicated m²

C12.9.5 Supply and Installation / erection of catch fencing (galvanic
requirements, type, height, length and energy rating in kJ
and location of fences indicated) m

C12.9.6 Supply and installation / erection of additional anchor
lengths for catch fences (differentiate between threadbar
and wire rope anchor for different diameters) m

C12.9.7 Gap filling under the catch fences (energy class stated) m²

C12.9.8 Supply and installation / erection of shallow landslide
fencing (galvanic requirements, type, height, length and
rating and fence length class interval) m

C12.9.9 Supply and install additional anchor lengths for shallow
landslide fences (differentiate between threadbar and wire
rope anchor for different diameters) m

C12.9.10 Gap filling under the shallow landslide fences (fence rating
indicated) m²

C12.9.11 Supply and installation / erection of debris flow fencing
(galvanic requirements, type, rating and location for each
numbered fence indicated) m

C12.9.12 Supply and install additional anchor lengths for debris flow
fences (differentiate between threadbar and wire rope
anchor for different diameters) m
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C12.10 HARD EXCAVATION BY BLASTING

Item Description Unit Quantity Rate Amount

C12.10 HARD EXCAVATION BY BLASTING

C12.10.1 Excavation in hard rock using controlled blasting
techniques m³

C12.10.2 Pre-splitting - base rate for holes @ 750 mm c/c m²

C12.10.3 Pre-splitting - compensation for additional holes m

C12.10.4 Smooth blasting - base rate for holes @ 1500 mm c/c m²

C12.10.5 Smooth Blasting - compensation for additional holes m

C12.10.6 Line Drilling - base rate for holes @ 300 mm c/c m²

C12.10.7 Line Drilling – compensation for additional holes m
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C12.11 GEOSYNTHETICS

Item Description Unit Quantity Rate Amount

C12.11 GEOSYNTHETICS
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C12.12 CONSTRUCTION DEWATERING

Item Description Unit Quantity Rate Amount

C12.12 CONSTRUCTION DEWATERING

C12.12.1 Establishment on site for construction dewatering lump sum

C12.12.2 Installing and commissioning all requisite plant and
equipment to undertake dewatering by well system offered
(type of well system to be nominated by tenderer) No

C12.12.3 Operate and maintain well system (type of well system to
be nominated by tenderer) h

C12.12.4 Supply Install and remove discharge pipeline to the
required depth (diameter and class indicated) m

C12.12.5 Install ground observation wells to the required depth
(diameter and class indicated) m

C12.12.6 Monitoring of lowering of ground water levels lump sum

C12.12.7 Monitoring of potential settlements lump sum

C12.12.8 Monitoring quality of groundwater:

C12.12.8.1 Monitoring of silt and fine sand lump sum

C12.12.8.2 Monitoring of groundwater chemistry and quality lump sum
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C13.1 FOUNDATIONS

Item Description Unit Quantity Rate Amount

C13.1 FOUNDATIONS

C13.1.1 Provision of designs and drawings of temporary works by
an ECSA-registered Professional Engineer or Technologist
or Geotechnical Engineer (description of works to which
applicable): lump sum

C13.1.2 Additional foundation investigations:

C13.1.2.1 Provisional sum allowed for additional foundation
investigations prov sum

C13.1.2.2 Handling costs and profit in respect of item C13.1.2.1 %

C13.1.3 Excavation:

C13.1.3.1 Excavating soft material situated within the following
successive depth ranges:

(a) 0 m up to 1,5 m m³

(b) > 1,5 m and < 3,0 m m³

(c) Etc., in increments of 1,5 m m³

C13.1.3.2 Extra over subitem C13.1.3.1 for excavation in hard
material irrespective of depth m³

C13.1.3.3 Extra over subitem C13.1.3.1 for additional excavation
required by the Engineer after excavation is complete m³

C13.1.3.4 Extra over subitem C13.1.3.1 for excavation by hand m³

C13.1.3.5 Extra over subitem C13.1.3.1 for excavation in restricted
areas m³

C13.1.4 Excavation by labour enhanced methods:

C13.1.4.1 Excavate in soft material situated within the following
successive depth ranges:

(a) 0 m up to 1,5 m m³

C13.1.4.2 Extra over item C13.1.3.1(a) for excavation in intermediate
material m³

C13.1.4.3 Extra over item C13.1.3.1(a) for additional excavation
required by the Engineer after excavation is complete m³

C13.1.5 Mass excavation within a restricted area (extra over item
C13.1.3) m³

C13.1.6 Access and drainage:

C13.1.6.1 Access lump sum

C13.1.6.2 Drainage lump sum

C13.1.7 Backfill to excavations utilising:

C13.1.7.1 Material from excavation m³

C13.1.7.2 Imported material m³
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C13.1.7.3 Soil cement m³

C13.1.8 Backfill to excavations utilising labour:

C13.1.8.1 Material from excavation m³

C13.1.8.2 Imported material m³

C13.1.8.3 Soil cement m³

C13.1.9 Fill within a restricted area (extra over item C5.2.2) m³

C13.1.10 Haul in excess of 1,0 km on excavated material and on
material imported for backfill, m³-km

C13.1.11 Haul in excess of 50 metres on excavated material and on
foundation fill for labour m³-km

C13.1.12 Overbreak in excavation in hard material: m²

C13.1.13 Overbreak in excavation in hard material for labour
enhanced construction: m²

C13.1.14 Foundation fill consisting of:

C13.1.14.1 Rock fill m³

C13.1.14.2 Crushed-stone fill m³

C13.1.14.3 Compacted granular material m³

C13.1.14.4 Mass concrete (class indicated) m³

C13.1.14.5 Concrete blinding (thickness and class of concrete
indicated) m³

C13.1.14.6 Plum concrete (class indicated) m³

C13.1.15 Foundation fill placed by labour enhanced methods
consisting of:

C13.1.15.1 Rock fill m³

C13.1.15.2 Crushed-stone fill m³

C13.1.15.3 Compacted granular material m³

C13.1.15.4 Mass concrete (class indicated) m³

C13.1.15.5 Concrete blinding (thickness and class of concrete
indicated) m³

C13.1.15.6 Plum concrete (class indicated) m³

C13.1.16 Establishment on site for drilling of holes and grouting of
rock fissures (type of drilling indicated): lump sum

C13.1.17 Moving to and setting up equipment at each hole to be
drilled for grouting: No

C13.1.18 Drilling of holes for grouting (diameter and type of drilling
indicated): m
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C13.1.19 Grouting of rock fissures (type of grout and for which
purpose it is required indicated): kg

C13.1.20 Dowel bars:

C13.1.20.1 Drilling and preparation of holes (diameter and length
indicated) m

C13.1.20.2 Supply and installation of dowel bars (type, diameter,
length, corrosion protection, together with type of grout,
indicated) kg

C13.1.21 Foundation lining (type of material and thickness
indicated): m²

C13.1.22 Foundation lining (type of material and thickness
indicated), using labour enhanced methods m²

C13.1.23 Lateral support for excavations:

C13.1.23.1 Excavation or fill at (indicate location):

(a) 0 to 2,5 m depth m²

(b) 2,5 to 5,0 m depth m²

(c) Etc., at other locations

C13.1.24 Establishment on site for constructing caissons lump sum

C13.1.25 Formwork for caissons (class of finish indicated) m²

C13.1.26 Steel reinforcement for caissons:

C13.1.26.1 Mild-steel bars t

C13.1.26.2 High-yield-stress-steel bars (type indicated) t

C13.1.27 Cast-in-situ concrete in caissons and concrete seals (class
of concrete indicated) m³

C13.1.28 Cutting edge for (diameter / size indicated) caissons No

C13.1.29 Sinking (diameter / size indicated) caissons through
material situated within the following successive depth
ranges:

C13.1.29.1 0 m up to 5,0 m m

C13.1.29.2 Exceeding 5,0 m and up to 10 m m

C13.1.29.3 Etc., in increments of 5,0 m depths m

C13.1.30 Excavation for caissons:

C13.1.30.1 Excavating soft material situated within the following
successive depth ranges:

(a) 0 m up to 2,0 m m³

(b) Exceeding 2,0 m and up to 4,0 m m³
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C13.1 FOUNDATIONS
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(c) Etc., in increments of 2,0 m depths m³

C13.1.30.2 Extra over subitem C13.1.24.1 for excavation in hard
material irrespective of depth m³

C13.1.31 Filling the caissons m³

C13.1.32 Stripping (size of caisson indicated) caisson heads No
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C13.2 FALSEWORK, FORMWORK AND CONCRETE FINISH

Item Description Unit Quantity Rate Amount

C13.2 FALSEWORK, FORMWORK AND CONCRETE FINISH

C13.2.1 Formwork to provide (class of finish indicated as F1, F2,
F3 or board) surface finish to (description of member to
which applicable) m²

C13.2.2 Vertical formwork to provide (class of finish indicated as
F1, F2, F3 or board) surface finish to (description of
member to which applicable) m²

C13.2.3 Horizontal formwork to provide (class of finish Indicated as
F1, F2, F3 or board) surface finish to (description of
member to which applicable) m²

C13.2.4 Inclined formwork to provide (class of finish indicated as
F1, F2, F3 or board) surface finish to (description of
member to which applicable) m²

C13.2.5 Permanent formwork:

C13.2.5.1 To form voids of (diameter / size of void indicated) in
(description of member to which applicable) m²

C13.2.5.2 Of (description of material and member to which
applicable) m²

C13.2.6 Formwork to form open joints (description of member to
which applicable, and location) m²

C13.2.7 Establishment on the site for sliding formwork operations lump sum

C13.2.8 Transporting to and setting up the sliding formwork
assembly at (description of each structure) No

C13.2.9 Forming the concrete by sliding formwork for (description
of each structure and class of surface finish to exposed
surfaces indicated) m

C13.2.10 Provision of designs and drawings of falsework and
formwork by an ECSA registered Professional Engineer or
Technologist (description of member to which applicable) lump sum
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C13.3 STEEL REINFORCEMENT

Item Description Unit Quantity Rate Amount

C13.3 STEEL REINFORCEMENT

C13.3.1 Reinforcement for:

C13.3.1.1 (Description of portion of structure to which applicable):

(a) Mild-steel bars t

(b) High-yield-stress-steel bars (type indicated) t

(c) Welded Steel Fabric kg

(d) Stainless steel bars (type indicated) t

(e) Other Materials (specify material) t

C13.3.1.2 Etc., for other structures or parts of structures t

C13.3.2 Mechanical couplers (type of coupler and diameter of bar
indicated) No

C13.3.3 Spacer ladders for (description of part of structure to which
applicable) t

C13.3.4 Extra-over item C13.3.1 (a), (b), etc. for galvanising of
reinforcement t
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C13.4 CONCRETE

Item Description Unit Quantity Rate Amount

C13.4 CONCRETE

C13.4.1 Cast-in-situ concrete (class of concrete and use or position
in structure stated):

C13.4.1.1 Strength concrete (Class C):

(a) Indicate part of structure, class code and 28 day
characteristic cylinder strength / characteristic compressive
cube strength and nominal aggregate size e.g. Blinding
C12 / 15-20 m³

(b) Etc., for other parts of structure m³

C13.4.1.2 Durable concrete (Class D): 

(a) Indicate part of structure, class code and 28 day
characteristic cylinder strength / characteristic compressive
cube strength, environmental exposure and service life and
nominal aggregate size e.g. Deck slab D35 /
45-XS1(100)-20 m³

(b) Etc., for other parts of structure m³

C13.4.1.3 Prescribed-composition concrete (Class P):

(a) Indicate part of structure, class code and 28 day
characteristic cylinder strength / characteristic compressive
cube strength and nominal aggregate size e.g. Piers P32 /
40-20 m³

(b) Etc., for other parts of structure m³

C13.4.2 Labour enhanced cast-in-situ concrete (class of concrete
and use or position in structure stated):

C13.4.2.1 Commercially-sourced concrete m³

C13.4.2.2 Contractor-mixed concrete on site m³

C13.4.3 Extra over item C13.4.1 for the protection of concrete from
adverse environmental conditions, if required:

C13.4.3.1 Strength concrete (Class C):

(a) Indicate part of structure, class code and 28 day
characteristic cylinder strength / characteristic compressive
cube strength and nominal aggregate size e.g. Blinding
C12 / 15-20 m³

(b) Etc., for other parts of structure m³

C13.4.3.2 Durable concrete (Class D):

(a) Indicate part of structure, class code and 28 day
characteristic cylinder strength / characteristic (a)
compressive cube strength, environmental exposure and
service life and nominal aggregate size e.g. Deck slab D35
/ 45-XS1(100)-20 m³

(b) Etc., for other parts of structure m³

C13.4.3.3 Prescribed-composition concrete (Class P):
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C13.4 CONCRETE

Item Description Unit Quantity Rate Amount
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(a) Indicate part of structure, class code and 28 day
characteristic cylinder strength / characteristic compressive
cube strength and nominal aggregate size e.g. Piers P32 /
40-20 m³

(b) Etc., for other parts of structure m³

C13.4.4 Extra over item C13.4.2 for the protection of labour
enhanced concrete from adverse environmental
conditions:

C13.4.4.1 (Class of concrete and use or position in structure stated): m³

C13.4.5 Curing and surface protection of cast-in-situ concrete, as
and where specifically required:

C13.4.5.1 Indicate structural element and surface to be cured
(tenderer to specify method of curing): m²

C13.4.5.2 Etc., for other parts of structure (tenderer to specify
method of curing) m²

C13.4.6 Curing and surface protection of labour enhanced
cast-in-situ concrete:

C13.4.6.1 Structural element and surface to be stated (tenderer to
specify method of curing) m²

C13.4.7 No-fines concrete (Class NF):

C13.4.7.1 Cast-in-situ:

(a) Indicate class of no-fines concrete and portion of
structure or use m³

(b) Etc., for other classes of no-fines concrete and other
portions of structures or uses m³

C13.4.7.2 Precast:

(a) Indicate class of no-fines concrete and describe unit
with reference to drawing: No

(b) Etc., for other classes of no-fines concrete and units of
other types and sizes No

C13.4.8 Labour enhanced no fines concrete (Class NF):

C13.4.8.1 Cast-in-situ (class and portion of structure or use stated) m³

C13.4.8.2 Precast m³

C13.4.9 Manufacturing precast concrete members (description of
member with reference to drawing) No

C13.4.10 Labour enhanced manufacture of precast concrete
members (description of member with reference to
drawing) No

C13.4.11 Transporting and erecting precast concrete members
(description of member and approximate mass to be given) No
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C13.4.12 Labour enhanced transporting and erecting precast
concrete members (description of member and
approximate mass to be given) No

C13.4.13 Complete demolition and disposal of existing structural
concrete elements or parts of existing structures:

C13.4.13.1 (Member Indicated) m³

C13.4.13.2 Etc., for other members m³

C13.4.14 Controlled demolition of concrete from structural elements:

C13.4.14.1 (Member Indicated) m³

C13.4.14.2 Etc., for other members m³
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C13.5 PRESTRESSING

Item Description Unit Quantity Rate Amount

C13.5 PRESTRESSING

C13.5.1 Prestressing tendons:

C13.5.1.1 Longitudinal tendons MN-m

C13.5.1.2 Transverse tendons MN-m

C13.5.1.3 Vertical tendons MN-m

C13.5.2 Anchorages and couplers:

C13.5.2.1 Anchorage at jacking end MN

C13.5.2.2 Anchorage at dead end MN

C13.5.2.3 Coupler at jacking end MN

C13.5.2.4 Coupler at dead end MN

C13.5.3 Extra over item C13.5.2 for partially tensioning the tendons MN
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C13.6 BEARINGS

Item Description Unit Quantity Rate Amount

C13.6 BEARINGS

C13.6.1 Bearings:

C13.6.1.1 Bearings (description of each type and class) Provision of
Engineering drawings of proprietary bearings and
certification after installation, No

C13.6.1.2 Provision of Engineering drawings of proprietary bearings
and certification after installation, by an ECSA Registered
Professional Engineer or Technologist lump sum

C13.6.2 Concrete Hinges:

C13.6.2.1 (Description of hinge measured per metre) m

C13.6.2.2 (Description of hinge measured by number) No

C13.6.3 Bearing strips (description of the material and number of
Layers) m²

C13.6.4 Dowels or guides (description of each type) No

C13.6.5 Specialist proprietary bearings:

C13.6.5.1 Prime cost sum allowed for purchasing and taking delivery
of bearing PC sum

C13.6.5.2 Percentage on prime cost sum for charges and profit %

C13.6.6 Installing the proprietary bearings (description of each
type, and state class) No
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C13.7 JOINTS

Item Description Unit Quantity Rate Amount

C13.7 JOINTS

C13.7.1 Expansion joints:

C13.7.1.1 (Description of joint measured per metre) m

C13.7.1.2 (Description of joint measured by number) No

C13.7.2 Filled joints:

C13.7.2.1 (Description of joint and thickness of joint filler for joints
measured per square metre) m²

C13.7.2.2 (Description of joint and thickness of joint filler for joints
measured per metre) m

C13.7.3 Unfilled joints:

C13.7.3.1 (Description of joint for joints measured per square metre) m²

C13.7.3.2 (Description of joint for joints measured per linear metre) m

C13.7.4 Sealing joints with:

C13.7.4.1 Sealant (description of joint, sealant and size) m

C13.7.4.2 Waterstop (description of joint, waterstop and size) m

C13.7.5 Supply and installation of Agrément South Africa certified
proprietary expansion joints:

C13.7.5.1 Claw and other modular joints in nosings:

(a) Type of joint and movement range specified m

(b) Type of joint and movement range specified m

C13.7.5.2 Asphaltic plug type joints:

(a) 150 x 50 mm m

(b) 300 x 50 mm m

(c) 400 x 75 mm m

(d) 500 x 75 mm m

(e) 500 x 100 mm m

(f) (other dimensions as specified) m

(g) Extra over for variation in joint depth of asphaltic joints ℓ

C13.7.5.3 Provision of Engineering Drawings of proprietary joints and
certification after installation by an ECSA registered
professional Engineer of technologist lump sum

C13.7.6 Joint terminations in:

C13.7.6.1 Barriers and Parapets (type of joint indicated) No

C13.7.6.2 Sidewalks (type of joint indicated) No
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C13.7.7 Cover plates (non-metallic) in barriers, parapets and
sidewalks where specified on the drawings in:

C13.7.7.1 Barriers and Parapets (type of joint indicated) No

C13.7.7.2 Sidewalks (type of joint indicated) No

C13.7.8 Additional water tests for joints ordered by the Engineer No

C13.7.9 Specialist proprietary expansion joints:

C13.7.9.1 Prime cost sum allowed for purchasing and taking delivery
of expansion joints PC sum

C13.7.9.2 Percentage on prime cost sum for charges and profit %

C13.7.10 Installation of specialist proprietary expansion joints:

C13.7.10.1 (Description of joint measured per metre) m

C13.7.10.2 (Description of joint measured by number) No
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C13.8 ANCILLARY STRUCTURAL ELEMENTS

Item Description Unit Quantity Rate Amount

C13.8 ANCILLARY STRUCTURAL ELEMENTS

C13.8.1 Concrete barriers and parapets (refer to drawings):

C13.8.1.1 Barriers m

C13.8.1.2 Parapets m

C13.8.3 Concrete transition blocks (length indicated) No

C13.8.4 Concrete pedestrian railings m

C13.8.5 Steel railings (type described) m

C13.8.6 Service ducts in structures:

C13.8.6.1 Type and size (diameter) m

C13.8.6.2 Joint in ducts at bridge deck expansion joints No

C13.8.7 Numbers for structures: (refer to drawings):

C13.8.7.1 Number plates No

C13.8.7.2 Painted numbers No

C13.8.7.3 Numbers formed in concrete No

C13.8.7.4 Numbers on concrete pedestals No

C13.8.8 Cast-in-situ no-fines concrete (class of concrete indicated) m³

C13.8.9 Precast no-fines concrete units (class of concrete and
description of unit) No

C13.8.10 Drainage pipes and weep holes:

C13.8.10.1 Drainage pipes:

(a) (Type and size indicated) m

(b) (Type and size indicated) No

C13.8.10.2 Weep holes:

(a) (Type and size indicated) m

(b) (Type and size indicated) No

C13.8.11 Drainage gulley’s (description of each type given) No

C13.8.12 Synthetic-fibre filter fabric (type indicated and description) m²

C13.8.13 Concrete channels adjoining structural works (size
indicated) m

C13.8.14 Crushed stone in drainage strips (stone size indicated) m³

C13.8.15 Drainage strips (type, size and grade indicated) m

C13.8.16 Perforated drainage pipes:

C13.8.16.1 Size (diameter) and type of pipe wrapped in synthetic –
filter fabric as specified (describe type, grade, etc.) m
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C13.8 ANCILLARY STRUCTURAL ELEMENTS

Item Description Unit Quantity Rate Amount

 Brought Forward

C13.8.17 Supplying and installing bolt groups complete with
electrification brackets:

C13.8.17.1 Single-bolt groups No

C13.8.17.2 Double-bolt groups No
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C13.9 STRUCTURAL STEELWORK FOR MINOR STRUCTURES

Item Description Unit Quantity Rate Amount

C13.9 STRUCTURAL STEELWORK FOR MINOR
STRUCTURES

C13.9.1 Structural steel:

C13.9.1.1 (Structure / article described) t

C13.9.1.2 (Structure / article described) m

C13.9.1.3 (Structure / article described) No

C13.9.2 Anchor bolts:

C13.9.2.1 (Description of each assembly, and grade / type of steel,
diameter and length indicated) kg

C13.9.2.2 (Description of each assembly, and grade / type of steel,
diameter and length indicated) No

C13.9.3 Corrosion protection:

C13.9.3.1 Sprayed-on metal:

(a) (Type of metal and thickness or type symbol of coating
indicated) t

(b) (Type of metal and thickness or type symbol of coating
indicated) m

(c) (Type of metal and thickness or type symbol of coating
indicated) No

C13.9.3.2 Galvanising:

(a) (Thickness or type symbol of zinc coat indicated) t

(b) (Thickness or type symbol of zinc coat indicated) m

(c) (Thickness or type symbol of zinc coat indicated) No
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C13.10 PAINTING OF MINOR STRUCTURES

Item Description Unit Quantity Rate Amount

C13.10 PAINTING OF MINOR STRUCTURES

C13.10.1 Painting:

C13.10.1.1 (Describe structure / article) m²

C13.10.1.2 (Describe structure / article) No

C13.10.1.3 (Describe structure / article) m

C13.10.1.4 (Describe structure / article) t

C13.10.2 Extra-over item C13.10.2, using non-toxic materials:

C13.10.2.1 (Describe structure / article) m²

C13.10.2.2 (Describe structure / article) No

C13.10.2.3 (Describe structure / article) m

C13.10.2.4 (Describe structure / article) t
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C13.11 STRUCTURAL STEELWORK FOR MAJOR STRUCTURES

Item Description Unit Quantity Rate Amount

C13.11 STRUCTURAL STEELWORK FOR MAJOR
STRUCTURES

C13.11.1 Supply, fabrication and erection of steelwork (location,
member, grade and type identified) t

C13.11.2 Miscellaneous metalwork (location and member to be
specified) No
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C13.12 STRUCTURAL STEEL PROTECTIVE TREATMENT OF MAJOR STRUCTURES

Item Description Unit Quantity Rate Amount

C13.12 STRUCTURAL STEEL PROTECTIVE TREATMENT OF
MAJOR STRUCTURES

C13.12.1 Steelwork protective system:

C13.12.1.1 (System and location to be specified) m²

C13.12.1.2 (System and location to be specified) m²
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C13.13 INCREMENTAL LAUNCHING OF BRIDGE DECKS

Item Description Unit Quantity Rate Amount

C13.13 INCREMENTAL LAUNCHING OF BRIDGE DECKS

C13.13.1 Temporary bridge segment casting yard:

C13.13.1.1 Installation (description of structure) lump sum

C13.13.2 Cover to casting area:

C13.13.2.1 Provide cover (description of structure) lump sum

C13.13.2.2 Re-use (description of structure) lump sum

C13.13.3 Launching girder:

C13.13.3.1 Provide launching girder (description of structure) lump sum

C13.13.3.2 Re-use (description of structure) lump sum

C13.13.4 Formwork assembly:

C13.13.4.1 Supply formwork assembly (description of structure) lump sum

C13.13.4.2 Re-use (description of structure) lump sum

C13.13.5 Launching equipment:

C13.13.5.1 Supply launching equipment (description of structure) lump sum

C13.13.5.2 Re-use (description of structure) lump sum

C13.13.6 Temporary bearings, side guides and launching pads:

C13.13.6.1 Supply temporary bearings No

C13.13.6.2 Supply side guides No

C13.13.6.3 Re-use of temporary bearings No

C13.13.2.4 Re-use of side guides No

C13.13.7 Platforms:

C13.13.7.1 Supply platforms (description of structure) No

C13.13.7.2 Re-use (description of structure) No

C13.13.8 Stay system for piers:

C13.13.8.1 Pier (description) No

C13.13.9 Launching of deck segments:

C13.13.9.1 Structure (description) deck segments No

C13.13.10 Temporary piers including piles and pilecap:

C13.13.10.1 Temporary piers (description) No
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C13.14 SPECIALIST STRUCTURES

Item Description Unit Quantity Rate Amount

C13.14 SPECIALIST STRUCTURES
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C14.1 ACCESS FOR BRIDGE REHABILITAION

Item Description Unit Quantity Rate Amount

C14.1 ACCESS FOR BRIDGE REHABILITAION

C14.1.1 Temporary access structures and work platforms (by
element):

C14.1.1.1 Access and platforms to locations as described as well as
dismantling and removal at completion (heights assessed
by Contractor):

(a) (Description of bridge or structures given):

(i) (Element of work requiring access described) No

(ii) (Etc., for other elements of work) No

(b) Etc., for other bridges or structures):

(i) (Element of work requiring access described) No

(ii) (Etc., for other elements of work) No

C14.1.2 Mobile access:

C14.1.2.1 Establishment of mobile access unit on site (description of
type of unit) lump sum

C14.1.2.2 Setting up of mobile access unit at each structure location
and removal after completion No

C14.1.2.3 Operation of mobile access unit during repair work at each
location (structure) days

C14.1.2.4 Operation of mobile access unit during inspections by the
Engineer h

C14.1.2.5 De-establishing and removal of mobile access unit from
site after completion of work lump sum

C14.1.3 Access at end of defects liability period (description of
location) lump sum

C14.1.4 Attendance by (relevant authority):

C14.1.4.1 Prime cost sum to allow for attendance by relevant
authority to obtain access near electrified railway lines or
other relevant authorities as required (give description of
bridge) PC sum

C14.1.4.2 Percentage on prime cost sum for charges and profits %

C14.1.5 Provision of designs and drawings of access structures
and platforms by an ECSA Registered Professional
Engineer or Technologist (description of member to which
applicable) lump sum

C14.1.6 Provision of a safety gantry with warning system
(description of type of gantry, size and location)

No

C14.1.7 Accommodation of Vehicular and Pedestrian Traffic at
Access Structures lump sum
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C14.2 CORROSION SURVEY METHODS AND TESTING OF NEAR SURFACE CONCRETE PROPERTIES

Item Description Unit Quantity Rate Amount

C14.2 CORROSION SURVEY METHODS AND TESTING OF
NEAR SURFACE CONCRETE PROPERTIES

C14.2.1 Delamination Survey:

C14.2.1.1 Using hammer tapping technique to (description) m²

C14.2.1.2 Using chain drag technique to (description) m²

C14.2.1.3 Using extracted core samples (description of location, core
size and length) No

C14.2.1.4 Using extracted core samples (description of location, core
size and length) m

C14.2.2 Concrete cover survey:

C14.2.2.1 (Description of location on structure) m²

C14.2.3 Concrete compressive strength:

C14.2.3.1 Using extracted core samples (description of location, core
size and length) No

C14.2.3.2 Using extracted core samples (description of location, core
size and length) m

C14.2.4 Carbonation depth testing:

C14.2.4.1 Using extracted core samples or fragment removed for
(description of location on structure) No

C14.2.5 Chloride profile testing:

C14.2.5.1 Using extracted core samples or fragment removed for
(description of location on structure) No

C14.2.6 Half-cell potential measurements:

C14.2.6.1 (Description of location on structure) m²

C14.2.7 Surface resistivity measurements:

C14.2.7.1 (Description of location on structure) m²

C14.2.8 Corrosion rate measurements:

C14.2.8.1 (Description of location on structure) m²
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C14.3 DEMOLITION AND REMOVAL OF STRUCTURAL CONCRETE AND STEELWORK

Item Description Unit Quantity Rate Amount

C14.3 DEMOLITION AND REMOVAL OF STRUCTURAL
CONCRETE AND STEELWORK

C14.3.1 Demolition of concrete members or elements:

C14.3.1.1 Full member or element (location and description) m³

C14.3.1.2 Partial member or element (location and description) m³

C14.3.2 Demolition of concrete members or elements by labour
enhanced construction:

C14.3.2.1 Full member or element (location and description) m³

C14.3.2.2 Partial member or element (location and description) m³

C14.3.3 Demolition of structural steel structures, members or
elements (location and description):

C14.3.3.1 Full member or element (location and description) t

C14.3.3.2 Partial member or element (location and description) t

C14.3.4 Demolition of structural steel structures, members or
elements by labour optimised construction (location and
description):

C14.3.4.1 Full member or element (location and description) t

C14.3.4.2 Partial member or element (location and description) t

C14.3.5 Removal of metal sections embedded in concrete
(description) No

C14.3.6 Establishment on site for hydro-demolition equipment lump sum
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C14.4 SURFACE AND STRUCTURAL REPAIR OF CONCRETE MEMBERS

Item Description Unit Quantity Rate Amount

C14.4 SURFACE AND STRUCTURAL REPAIR OF CONCRETE
MEMBERS

C14.4.1 Cementitious mortar or concrete (class) to (description) ℓ

C14.4.2 Epoxy mortar ℓ

C14.4.3 Proprietary cementitious repair system (class and generic
description) in positions as indicated in accordance with
Table A14.4.5-1:

C14.4.3.1 Class R4 – (generic description):

(a) (Position indicated) ℓ

(b) (Etc., for other positions)

C14.4.3.2 Class R3 – (generic description):

(a) (Position indicated) ℓ

(b) (Etc., for other positions)

C14.4.3.3 Class R2 – (generic description):

(a) (Position indicated) ℓ

(b) (Etc., for other positions)

C14.4.3.4 Class R1 – (generic description):

(a) (Position indicated) ℓ

(b) (Etc., for other positions)

C14.4.4 Curing of repair surfaces:

C14.4.4.1 By coating the surface with (type indicated) to (description) m²

C14.4.4.2 Curing by (method indicated) to (description) m²

C14.4.5 Sounding survey (prior to repair of the surface) m²
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C14.5 ANCHORING OF REINFORCEMENT, GROUTING AND CRACK INJECTION

Item Description Unit Quantity Rate Amount

C14.5 ANCHORING OF REINFORCEMENT, GROUTING AND
CRACK INJECTION

C14.5.1 Anchoring of reinforcing steel:

C14.5.1.1 Reinforcing (type, bar diameter) into formed holes (hole
diameter and depth stated) in (description of member) No

C14.5.1.2 Reinforcing (type, bar diameter) into pockets (pocket size
and depth stated) in (description of member) No

C14.5.3 Grouting for:

C14.5.3.1 Bedding (type, thickness and size indicated) to
(description) ℓ

C14.5.3.2 Gap filling (type, thickness and size indicated) to
(description) ℓ

C14.5.4 Establishment on site for crack injection lump sum

C14.5.5 Surface preparation and surface sealing for crack injection
to (location on structure) m

C14.5.6 Crack injection adhesive to (location on structure) ℓ

C14.5.7 Crack filling:

C14.5.7.1 Repair system to (location on structure) m

C14.5.8 Site and core tests:

C14.5.8.1 Drilling of cores (specify diameter of cores) m

C14.5.8.2 Site testing and testing of cores prov sum

C14.5.8.3 Percentage on provisional sum for charges and profit %
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C14.6 SPRAYED CONCRETE FOR STRUCTURES

Item Description Unit Quantity Rate Amount

C14.6 SPRAYED CONCRETE FOR STRUCTURES

C14.6.1 Establishment on site for sprayed concrete work lump sum

C14.6.2 Preparation of concrete surface m²

C14.6.3 Sprayed concrete of specified strength class, thickness
and finish applied in one or multiple layers as necessary:

C14.6.3.1 Indicate strength, thickness, finish of sprayed concrete to
portion of structure or use m²

C14.6.3.2 Etc., for other strength, thickness, finish of sprayed
concrete to other portions of structure or uses m²

C14.6.4 Curing of sprayed concrete surface m²

C14.6.5 Special tests ordered by the Engineer prov sum
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C14.7 PROTECTIVE COATINGS AND TREATMENTS FOR CONCRETE

Item Description Unit Quantity Rate Amount

C14.7 PROTECTIVE COATINGS AND TREATMENTS FOR
CONCRETE

C14.7.1 Cleaning and preparation of concrete surface (method and
surface finish indicated) m²

C14.7.2 Application of protective coatings and treatments (type and
application rate indicated) m²

C14.7.3 On site monitoring and supply of written product
performance guarantee lump sum

C14.7.4 Trial sample panels m²
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C14.8 EXTERNAL BONDING OF STEEL AND CARBON FIBRE

Item Description Unit Quantity Rate Amount

C14.8 EXTERNAL BONDING OF STEEL AND CARBON FIBRE

C14.8.1 Moving to and setting up the equipment at each work site
(description of location) No

C14.8.2 Preparation of concrete surfaces:

C14.8.2.1 Concrete surfaces for plate bonding (position, size and
material indicated) m²

C14.8.2.2 Slots in concrete for steel or carbon fibre bonding (position,
size and material indicated) m

C14.8.3 Adhesive and saturant:

C14.8.3.1 Adhesive (description or type to location) ℓ

C14.8.3.2 Saturant (description or type to location) kg

C14.8.4 Bonded plates, bars or sections:

C14.8.4.1 Plates (description of material, unit, size and mass) No

C14.8.4.2 Bars (material, type and size indicated) kg

C14.8.4.3 Sections (material, type and size indicated) No

C14.8.4.4 Elements (material, description) No

C14.8.4.5 Fibre fabric material (material and type indicated) m²

C14.8.5 Fixing studs and bolts (type and size indicated) No

C14.8.6 Protective paint coatings (type and film thickness
indicated) m²
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C14.9 REPAIR AND REPLACEMENT OF ANCILLARY STRUCTURAL ELEMENTS

Item Description Unit Quantity Rate Amount

C14.9 REPAIR AND REPLACEMENT OF ANCILLARY
STRUCTURAL ELEMENTS

C14.9.1 Removal of debris from expansion gaps (description) m

C14.9.2 Clear bridge drainage system (description of elements) No

C14.9.3 Service and repair of existing joint system:

C14.9.3.1 Service and repair of bridge joints (description) m

C14.9.4 Joint terminations as specified on the drawings in:

C14.9.4.1 Barriers and Parapets (type of joint indicated) No

C14.9.4.2 Sidewalks (type of joint indicated) No

C14.9.5 Cover plates (nonmetallic) in barriers, parapets and
sidewalks as specified on the drawings in:

C14.9.5.1 Barriers and parapets (type of joint indicated) No

C14.9.5.2 Sidewalks (type of joint indicated) No

C14.9.6 Repair of handrails (description of work) m

C14.9.7 Removal and reinstatement of brickwork on bridges
(description and wall thickness) m²

C14.9.8 Drilling of drainage holes into void formers from deck soffit
(size of hole indicated) No

C14.9.9 Refurbishment of bearings (type and size described):

C14.9.9.1 Removal and inspection No

C14.9.9.2 Refurbish and reinstall No

C14.9.10 Replace PVC junctions in deck (type and size described) No

C14.9.11 Reseal PVC junctions in deck drainage network (type and
size described) No

C14.9.12 Inlet gratings:

C14.9.12.1 Inlet grating in kerb (size) No

C14.9.12.2 Other types of gratings (indicate details) No

C14.9.13 Seal deck drainage outlets at deck level (size) No

C14.9.14 Bridge number plates:

C14.9.14.1 Refurbishment of existing plates No

C14.9.14.2 New number plate No

C14.9.15 Fix or re-fix ancillary elements:

C14.9.15.1 (Description of element) m

C14.9.15.2 (Description of element) No

C14.9.15.3 (Description of element) m²
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C14.9 REPAIR AND REPLACEMENT OF ANCILLARY STRUCTURAL ELEMENTS

Item Description Unit Quantity Rate Amount

 Brought Forward

C14.9.16 Supply new ancillary elements:

C14.9.16.1 (Description of element) m

C14.9.16.2 (Description of element) m²

C14.9.17 Light fittings (description of element) prov sum
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C14.10 JACKING OF BRIDGE STRUCTURES

Item Description Unit Quantity Rate Amount

C14.10 JACKING OF BRIDGE STRUCTURES

C14.10.1 Temporary support and foundations:

C14.10.1.1 Design, construct and erect temporary supports for the
jacking of (bridge deck) lump sum

C14.10.1.2 Dismantle and remove from site lump sum

C14.10.2 Jacking equipment:

C14.10.2.1 Design, supply and install equipment for the jacking of
(bridge deck) lump sum

C14.10.2.2 Dismantle and remove all jacking equipment from site lump sum

C14.10.3 Vertical jacking of the bridge deck (site details) No

 Total Carried Forward To Summary

178



PANEL OF 15 CONTRACTORS FOR PERIODIC, ROUTINE AND SPECIAL MAINTENANCE OF ALL FREE STATE ROADS AND BRIDGES
(ROADS STRUCTURES) FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 36 MONTHS (CIDB
GRADING 6CEPE AND 7CE) ON AD-HOC BASIS

PR&T/BID08/2022/23

C14.11 REPAIR OF STEEL ELEMENTS

Item Description Unit Quantity Rate Amount

C14.11 REPAIR OF STEEL ELEMENTS

C14.11.1 Refurbishment of (describe item) No

C14.11.2 Replacement of rivets or bolts with HSFG bolts (diameter
and class indicated) No

 Total Carried Forward To Summary
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C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP

Item Description Unit Quantity Rate Amount

C20.1 TESTING MATERIALS AND JUDGEMENT OF
WORKMANSHIP

C20.1.2 Special tests requested by the Engineer:

C20.1.2.1 Employer’s contribution to concrete durability tests:

(a) Tests for water sorptivity PC sum

(i) Handling costs and profit in respect of item C20.1.2.1(a) %

(b) Tests for oxygen permeability PC sum

(i) Handling costs and profit in respect of item C20.1.2.1(b) %

(c) Tests for chloride conductivity PC sum

(i) Handling costs and profit in respect of item C20.1.2.1(c) %

(d) Tests for concrete cover PC sum

(i) Handling costs and profit in respect of item C20.1.2.1(d) %

C20.1.2.2 Employer’s contribution to other special tests:

(a) Specify test PC sum

(i) Handling costs and profit in respect of item C20.1.2.2(a) %

C20.1.3 Providing testing equipment:

C20.1.3.1 Core drill No

C20.1.4 Special tests using Automated Road condition assessment
instruments operated by service providers as requested by
the Engineer for acceptance control in terms of Clause
A20.1.3.6b)(iii):

C20.1.4.1 Using Highspeed Inertial Non-Contact laser profilers
(Clause A20.1.5.5c)(ii)) PC sum

(a) Handling cost and profit in respect of item C20.1.4.1 %

C20.1.4.2 Using Direct Contact Devices (Clause A20.1.5.5c)(i)) PC sum

(a) Handling cost and profit in respect of item C20.1.4.2 %

C20.1.4.3 Rutting measurements (Clause A20.1.5.5 d)(i)) PC sum

(a) Handling cost and profit in respect of item C20.1.4.3 %

C20.1.4.4 Surface macro texture (Clause A20.1.5.5 b)) PC sum

(a) Handling cost and profit in respect of item C20.1.4.4 %

C20.1.4.5 Deflection measurements (FWD) (Clause A20.1.5.5e)) PC sum

(a) Handling cost and profit in respect of item C20.1.4.5 %

C20.1.5 Financial contribution for an independent laboratory month

 Total Carried Forward To Summary
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS

Item Description Unit Quantity Rate Amount

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

C1.2.4 Stakeholder liaison month 24.0

C1.2.5 Safety:

C1.2.5.1 Health and safety plan Lump sum 1.0

C1.2.5.2 Implementation of health and safety plan month 24.0

C1.2.8 Dayworks:

C1.2.8.1 Personnel:

(a) Unskilled labourer h 50.0

(b) Semi-skilled labourer h 50.0

(c) Skilled labourer h 50.0

(d) Gang leader h 50.0

(e) Foreman h 50.0

(f) Skilled Artisan h 50.0

C1.2.8.2 Construction equipment (specify size and / or model
number):

(a) Motor grader h 50.0

(b) Vibratory roller h 50.0

(c) Pneumatic roller h 50.0

(d) Front end loader h 50.0

(e) Tractor loader backhoe h 50.0

(f) Excavator h 50.0

(g) Compressor h 50.0

(h) Other equipment (specify) h 50.0

C1.2.8.3 Vehicles (specify size):

(a) Light delivery vehicle km 2 500.0

(b) Flatbed truck km 2 500.0

BC1.2.10 Protection, Removal, Realignment and Replacement of
services

(a) Utility Services Prov sum 1.0

(b) Contractors Handling cost and profit in respect of
sub-item BC1.2.10(a) % 400 000.0

BC1.2.11 (i) Laboratory Tests for Engineer's Quality assurance/
acceptence Control Prov sum 1.0

(ii) Contractor's handling cost and profit in respect of
Sub-item BC1.2.11(i) % 4 000 000.0

 Total Carried Forward
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PR&T/BID08/2022/23

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

Item Description Unit Quantity Rate Amount

 Brought Forward

BC 1.2.12 (i) Site Surveyor for Engineer's quality assurance/
acceptence control Prov sum 1.0

(ii) Contractor's handling cost and profit in respect of
Sub-item BC1.2.12(i) % 400 000.0

BC 1.2.13 (i) Occupational Health and Safety Agent for Engineer's
quality assurance/acceptence control Prov sum 1.0

(ii) Contractor's handling cost and profit in respect of
sub-item BC1.2.13(i) % 400 000.0

BC1.2.14 (i) Enviromental Compliace agent for Engineer's quality
assurance/ acceptence control Prov sum 1.0

(ii) Contractor's handling cost and profit in respect to
sub-item BC1.2.14 % 400 000.0

BC 1.2.15 (i) Portion of works identified to be completed by local
subcontractors inline with section B of the BOQ Prov sum 1.0

(ii) Contractors handling cost and profit in respect to sub
item BC1.2.15(i) %

38 000
000.0

 Total Carried Forward To Summary
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SECTION G1000

Item Description Unit Quantity Rate Amount

G1000 GUIDELINES FOR SUBCONTRACTING AND LABOUR
ENHANCEMENT

G10.01 Project Liaison Committee costs Prov sum 1 1.00

(a) Handling cost and profit in respect of Item G10.01
above % 1

G10.02 Community Liaison Officer salary Prov sum 1 1.00

(a) Handling cost and profit in respect of Item G10.02
above % 1

G10.03 Training:

(a) General training of potential ABE™s Prov sum 1 1.00

(b) Training of the temporary workforce:

(i) Technical training Prov sum 1 1.00

(ii) HIV/ AIDS training Prov sum 1 1.00

(iii) OHS Training Prov sum 1 1.00

(c) Handling cost and profit in respect of Items G10.03 (a)
(b) (i) (ii) (iii) % 1

G10.05 Provision and maintenance of the ABE support office month 1

G10.06 Penalties

(Refer to Part C3.7 : Guidelines for subcontracting and
labour enhancement for the calculation of penalties)

(a) Contract participation goals for subcontracting to
Affirmable Business Enterprise (ABE) / Targeted
Enterprise (CIDB 1CE PE - CIDB 5CE PE) 15% % 0 1.00

(b) Targeted Labour (8%) % 0 1.00
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SUMMARY OF SECTIONS

Section Description Amount

1 C1.2 GENERAL REQUIREMENTS AND PROVISIONS

1 C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL
OBLIGATIONS

1 C1.4 FACILITIES FOR THE ENGINEER

1 C1.5 ACCOMMODATION OF TRAFFIC

1 C1.6 CLEARING AND GRUBBING

1 C1.7 LOADING AND HAULING

1 C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES

1 C2.2 DRY SERVICES

1 C2.3 WET SERVICES

1 C2.4 ENERGY AND OTHER SERVICES

1 C3.1 DRAINS

1 C3.2 CULVERTS

1 C3.3 CONCRETE KERBING AND CHANNELING, ASPHALT BERMS,
CHUTES, DOWNPIPES, CONCRETE, STONE PITCHED AND GABION
LININGS FOR OPEN DRAINS

1 C4.1 BORROW MATERIALS

1 C4.2 CUT MATERIALS

1 C4.3 EXISTING ROAD MATERIALS

1 C4.4 COMMERCIAL MATERIALS

1 C4.5 ALTERNATIVE MATERIALS

1 C5.1 ROADBED

1 C5.2 FILL

1 C5.3 ROAD PAVEMENT LAYERS

1 C5.4 STABILISATION

1 C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

1 C6.1 PAVER LAID CONCRETE LAYERS

1 C6.2 SEGMENTAL BLOCK PAVING LAYERS

1 C7.1 REPLACEMENT OF EXISTING JOINT SEALANT

1 C7.2 REPAIR TO CONCRETE PANELS AND CONCRETE ADJACENT TO
UNCONTROLLED CRACKS AND EXISTING JOINTS

1 C7.3 REMOVAL AND REINSTATEMENT OF EXISTING CONCRETE
LAYERS

1 C7.4 REINSTATEMENT OF SLAB SUPPORT BY GROUT INJECTION

 Total Carried Forward
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SUMMARY OF SECTIONS

Section Description Amount

 Brought Forward

1 C7.5 REINSTATEMENT OF RIDING QUALITY

1 C7.6 REINSTATEMENT OF SURFACE TEXTURE

1 C8.1 PRIME COAT

1 C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS

1 C8.3 TEXTURE TREATMENT

1 C8.4 RUT AND/OR DEPRESSION CORRECTION

1 C8.5 STANDARD CRACK SEALING

1 C8.6 GEOSYNTHETIC CRACK SEALING

1 C8.7 PLANING

1 C8.8 PATCHING AND EDGE BREAK REPAIR

1 C8.9 REPAIR OF SURFACE DEFECTS

1 C9.1 ASPHALT LAYERS

1 C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS

1 C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR
PROTECTION AGAINST EROSION

1 C11.2 NON-STRUCTURAL GABIONS

1 C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS

1 C11.4 ROAD RESTRAINT SYSTEMS

1 C11.5 FENCING

1 C11.6 ROAD SIGNS

1 C11.7 ROAD MARKINGS AND ROAD STUDS

1 C11.8 LANDSCAPING AND PLANTING PLANTS

1 C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD
ROADS

1 C12.1 PILING

1 C12.2 GROUND ANCHORS

1 C12.3 GROUND IMPROVEMENT

1 C12.4 LATERAL SUPPORT

1 C12.5 SHOTCRETE

1 C12.6 MECHANICALLY STABILISED EARTHWALLS

1 C12.7 PIPE JACKING, HORIZONTAL DIRECTIONAL DRILLING,
RAMBORING AND MICRO-TUNNELLING
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SUMMARY OF SECTIONS

Section Description Amount

 Brought Forward

1 C12.8 GROUND DRAINAGE

1 C12.9 SLOPE PROTECTION MEASURES

1 C12.10 HARD EXCAVATION BY BLASTING

1 C12.11 GEOSYNTHETICS

1 C12.12 CONSTRUCTION DEWATERING

1 C13.1 FOUNDATIONS

1 C13.2 FALSEWORK, FORMWORK AND CONCRETE FINISH

1 C13.3 STEEL REINFORCEMENT

1 C13.4 CONCRETE

1 C13.5 PRESTRESSING

1 C13.6 BEARINGS

1 C13.7 JOINTS

1 C13.8 ANCILLARY STRUCTURAL ELEMENTS

1 C13.9 STRUCTURAL STEELWORK FOR MINOR STRUCTURES

1 C13.10 PAINTING OF MINOR STRUCTURES

1 C13.11 STRUCTURAL STEELWORK FOR MAJOR STRUCTURES

1 C13.12 STRUCTURAL STEEL PROTECTIVE TREATMENT OF MAJOR
STRUCTURES

1 C13.13 INCREMENTAL LAUNCHING OF BRIDGE DECKS

1 C13.14 SPECIALIST STRUCTURES

1 C14.1 ACCESS FOR BRIDGE REHABILITAION

1 C14.2 CORROSION SURVEY METHODS AND TESTING OF NEAR
SURFACE CONCRETE PROPERTIES

1 C14.3 DEMOLITION AND REMOVAL OF STRUCTURAL CONCRETE AND
STEELWORK

1 C14.4 SURFACE AND STRUCTURAL REPAIR OF CONCRETE MEMBERS

1 C14.5 ANCHORING OF REINFORCEMENT, GROUTING AND CRACK
INJECTION

1 C14.6 SPRAYED CONCRETE FOR STRUCTURES

1 C14.7 PROTECTIVE COATINGS AND TREATMENTS FOR CONCRETE

1 C14.8 EXTERNAL BONDING OF STEEL AND CARBON FIBRE

1 C14.9 REPAIR AND REPLACEMENT OF ANCILLARY STRUCTURAL
ELEMENTS
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SUMMARY OF SECTIONS

Section Description Amount

 Brought Forward

1 C14.10 JACKING OF BRIDGE STRUCTURES

1 C14.11 REPAIR OF STEEL ELEMENTS

1 C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP

1 C1.2 GENERAL REQUIREMENTS AND PROVISIONS

G1000 GUIDELINES FOR SUBCONTRACTING AND LABOUR ENHANCEMENT

   SUBTOTAL

3 Contingencies

   SUBTOTAL

2 Contract Price Adjustment

   SUBTOTAL

Add 15% VAT

 Total Carried Forward To Summary Of Schedules
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