
CSR&T/BID15/2023/24
GENERAL REQUIREMENTS AND PROVISIONS

Item Description Unit Quantity  Rate  Amount R 
C1.2 GENERAL REQUIREMENTS AND PROVISIONS

C1.2.1 Environmental Management:

B - 
C1.2.1.1 Monitoring of compliance with and reporting on the EMP Prov sum 1,00          600 000,00  R        600 000,00 

(a) Contractor's handling costs, profit and all other charges in respect of item 
C1.2.1.1 %          600 000,00 

C1.2.3
Routine road maintenance of existing public roads within the Site of the Works 
or other public roads outside the Site of the Works which are used as detours:

C1.2.3.9 Grading of temporary gravel deviations and existing roads used as detours km  50

C1.2.3.10 Watering of temporary gravel deviations and existing roads used as detours kℓ 15000

C1.2.3.11 Other road maintenance work ordered by the Engineer Prov sum 1,00          100 000,00  R        100 000,00 

C1.2.3.12 Handling cost, profit and all other charges in respect of item C1.2.3.11 %          100 000,00 

C1.2.4 Stakeholder liaison month  30

C1.2.5 Safety:

C1.2.5.1 Health and safety plan Lump sum 1,00              2 000,00  R           2 000,00 

C1.2.5.2 Implementation of health and safety plan month  30

C1.2.7 Road safety audits:

C1.2.7.1 Stage 4 work zone traffic management audit Prov sum 1,00            50 000,00  R         50 000,00 

C1.2.7.2 Handling cost, profit and all other charges in respect of item C1.2.7.1 %            50 000,00 

C1.2.7.3 Stage 5 pre-opening stage traffic safety audit Prov sum 1,00            50 000,00  R         50 000,00 

C1.2.7.4 Handling cost, profit and all other charges in respect of item C1.2.7.3 %            50 000,00 

C1.2.8 Dayworks:

C1.2.8.1 Personnel:

(a) Unskilled labourer h  360

(b) Semi-skilled labourer h  216

(c) Skilled labourer h  144

(d) Gang leader h  144

(e) Foreman h  144

(f) Skilled Artisan h  144

C1.2.8.2 Construction equipment (specify size and / or model number):

(a) Motor grader h  90

(b) Vibratory roller h  90

(c) Pneumatic roller h  90
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(d) Front end loader h  90

(e) Tractor loader backhoe h  90

(f) Excavator h  90

(g) Compressor h  90

(h)Mechanical Broom h  360

C1.2.8.3 Vehicles (specify size):

(a) Light delivery vehicle km  1 500

(b) Flatbed truck km  1 500

(c) Dump truck km  1 500

(d) Other vehicles km  1 500

C1.2.8.4 Materials:

(a) Procurement of materials Prov sum 1,00            50 000,00  R         50 000,00 

(b) Contractor's handling costs, profit and all other charges in respect of item 
C1.2.8.4(a) %            50 000,00 

C1.2.10 Protection, Removal, Realignment and Replacement of services

(a) Utility Services Prov sum 1,00          250 000,00  R        250 000,00 

(b) Contractors Handling cost and profit in respect of sub-item BC1.2.10(a) %          250 000,00 

BC1.2.11 (i) Laboratory Tests for Engineer's Quality assurance/acceptence control Prov sum 1,00        3 500 000,00  R     3 500 000,00 

(li) Contractor's handling cost and profit in respect of Sub-item BC1.2.11(i) %       3 500 000,00 

BC1.2.12 (i) Site Surveyor for Engineer's quality assurance/acceptence control Prov sum 1,00        1 000 000,00  R     1 000 000,00 

(ii) Contractor's handling cost and profit in respect of Sub-item BC1.2.12(i) %       1 000 000,00 

BC1.2.13
(i) Occupational Health and Safety Agent for Engineer's quality 
assurance/acceptence control Prov sum 1,00          700 000,00  R        700 000,00 

(ii) Contractor's handling cost and profit in respect of Sub-item BC1.2.13(i) %          700 000,00 

BC1.2.14
(i) Enviromental Compliace agent for Engineer's quality assurance/acceptence 
control Prov sum 1,00          600 000,00  R        600 000,00 

(ii) Contractor's handling cost and profit in respect of Sub-item BC1.2.14(i) %          600 000,00 

BC1.2.15
Portion of works identified to be completed by local subcontractors inline with 
section B of the BOQ Prov sum 1,00      58 155 081,60  R   58 155 081,60 

(ii) Contractor's handling cost and profit in respect of Sub-item BC1.2.15(i) %      58 155 081,60 
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CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
Item Description Unit Quantity  Rate  Amount R 

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS

C1.3.1 The Contractor's general obligations:

C1.3.1.1 Fixed obligations Lump sum 1,00

C1.3.1.2 Health and Safety obligations month  30

C1.3.1.3 Time-related obligations month  30

C1.3.2 Contract sign boards m²  12
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FACILITIES FOR THE ENGINEER
Item Description Unit Quantity  Rate  Amount R 

C1.4 FACILITIES FOR THE ENGINEER

C1.4.1 Site accommodation:

C1.4.1.1 Offices and conference room m² 170,0

C1.4.1.2 Laboratories m² 160,0

C1.4.1.3 Open concrete working floors and verandas m² 240,0

C1.4.1.4 Roofs over open concrete working floors and verandas m² 240,0

C1.4.1.5 Store rooms inside the laboratory m² 10,0

C1.4.1.6 Car ports No 6,0

C1.4.1.7 Ablution unit (equipped as specified) No 1,0

C1.4.1.8 Change room with a shower No 1,0

C1.4.1.9 Kitchen unit (equipped as specified) No 1,0

C1.4.1.10 Type A prefabricated house (equipped as specified) No 2,0

C1.4.1.13 Rented housing paid for by the Contractor Prov sum 1,0                252 000,00  R                  252 000,00 

C1.4.1.14
Contractor's handling costs, profit and all other charges in 
respect of item C1.4.1.13 %             252 000,00 

C1.4.2 Items measured by area:

C1.4.2.1 Shelving as specified, complete with brackets m² 25,0

C1.4.2.2 Work benches with a concrete slab top m² 30,0

C1.4.2.3 Work-benches with a wooden top m² 24,0

C1.4.2.4
Constant-temperature baths of concrete and / or plastered 
brick m² 5,0

C1.4.2.5 Concrete footings and pedestals for laboratory equipment m² 4,0

C1.4.2.6 Roller blinds, opaque type m² 60,0

C1.4.2.7 Venetian blinds m² 30,0

C1.4.2.8 Notice boards m² 4,0

C1.4.2.9 White boards m² 4,0

C1.4.2.10 Galvanised wire mesh fencing for store rooms m² 160,0

C1.4.2.11 Galvanised wire mesh store room gate with a padlock m² 30,0

C1.4.3 Items measured by number:

C1.4.3.1 Office swivel chair No 6,0

C1.4.3.2 Office chair No 30,0

C1.4.3.3 Draughtsman's stool No 2,0

C1.4.3.4 Laboratory high chair No 6,0
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C1.4.3.5 Office desk with 3 drawers (at least one lockable drawer) No 4,0

C1.4.3.6 Typist desk (L-shaped) No 2,0

C1.4.3.7 Drawing table No 5,0

C1.4.3.8 Conference table No 1,0

C1.4.3.9 Bookcase No 3,0

C1.4.3.10 Filing cabinet No 3,0

C1.4.3.11 General purpose steel cabinet with shelves No 3,0

C1.4.3.12 Wall mounted pivot plan filing system No 2,0

C1.4.3.13 220 / 250 volt power outlet plug point No 56,0

C1.4.3.14 400 / 231 volt 3-phase power outlet plug point No 3,0

C1.4.3.15 Single 1 500 mm, 58 watt fluorescent tube ceiling light No 24,0

C1.4.3.16 Single 1 500 mm, 22 watt LED tube ceiling light No 8,0

C1.4.3.17 11 watt compact fluorescent bulb ceiling light No 5,0

C1.4.3.18 7 watt LED bulb ceiling light No 9,0

C1.4.3.19 Wash-hand basin No 2,0

C1.4.3.20 Laboratory basin No 4,0

C1.4.3.21 Extractor fan No 1,0

C1.4.3.22 Fume cupboard No 1,0

C1.4.3.23 Fire extinguisher 9,0 kg, dry powder type No 9,0

C1.4.3.24 Air-conditioning unit No 6,0

C1.4.3.25 Heater No 6,0

C1.4.3.26 Concrete specimen curing bath No 1,0

C1.4.3.27 Waste paper basket No 10,0

C1.4.3.28 UPS / Voltage stabiliser No 10,0

C1.4.3.29 A3 / A4 colour printer, copier, scanner No 4,0

C1.4.3.30 A4 colour printer, copier, scanner No 2,0

C1.4.3.31 Rain gauge No 3,0

C1.4.3.32 Minimum / maximum atmospheric temperature gauge No 3,0

C1.4.3.33 Digital thermometer No 9,0

C1.4.3.34 Mobile outdoor weather station No 1,0

C1.4.3.35
3,0 m aluminium straight edge complete with two measuring 
wedges No 9,0

C1.4.3.36 Measuring wheel No 3,0

C1.4.3.37 First aid kit No 8,0
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C1.4.3.38
Standpipe complete with 30 m of 19 mm dia. heavy duty hose 
pipe No 1,0

C1.4.4 Prime cost items:

C1.4.4.1
Cell phones costs, including pro-rata rentals, for calls made in 
connection with contract administration PC sum 1,0                  96 000,00  R                   96 000,00 

C1.4.4.2 Handling costs and profit in respect of item C1.4.4.1 %               96 000,00 

C1.4.4.5
The provision of internet connectivity and WiFi data for 
Engineer’s site staff PC sum 1,0                  50 000,00  R                   50 000,00 

C1.4.4.6 Handling costs and profit in respect of item C1.4.4.5 %               50 000,00 

C1.4.4.7
The provision of paper and ink for a combination colour printer 
/ copier / scanner PC sum 1,0                  50 000,00  R                   50 000,00 

C1.4.4.8 Handling costs and profit in respect of item C1.4.4.7 %               50 000,00 

C1.4.4.9

The provision of a complete 220 / 250 volt single phase 
electrical power installation, including all poles, insulators, 
wiring, switchboards, mains connections, meters, etc. PC sum 1,0                  50 000,00  R                   50 000,00 

C1.4.4.10 Handling costs and profit in respect of item C1.4.4.9 %               50 000,00 

C1.4.4.11

The provision of a complete 440 / 231 volt three phase 
electrical power installation, including all poles, insulators, 
wiring, switchboards, mains connections, meters, etc. PC sum 1,0                  50 000,00  R                   50 000,00 

C1.4.4.12 Handling costs and profit in respect of item C1.4.4.11 %               50 000,00 

C1.4.4.13

Provision of a 440 / 231 volt three phase electricity generator 
if electricity from a power supply authority is not available on 
site PC sum 1,0                  50 000,00  R                   50 000,00 

C1.4.4.14 Handling costs and profit in respect of item C1.4.4.13 %               50 000,00 

C1.4.4.15

The provision of all gas installations required at the site 
offices, laboratories and at the Engineer’s staff 
accommodation (if required), including gas storage cylinders, 
tubing, regulators, gas burners and shut-off cocks PC sum 1,0                  25 000,00  R                   25 000,00 

C1.4.4.16 Handling costs and profit in respect of item C1.4.4.15 %               25 000,00 

C1.4.5 Services at site offices, laboratories and site accommodation:

C1.4.5.1 Fixed costs Lump sum 1,0                150 000,00  R                  150 000,00 

C1.4.5.2 Running costs month 30,0

C1.4.6 Office staff:

C1.4.6.1 Secretary / receptionist month 30,0

C1.4.6.2 Technical assistant month 30,0

C1.4.7 Site inspection transport:
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C1.4.7.1
Provision of a bus, mini-bus or combi van for site inspection 
purposes (Mini bus or LDV) per day 14

C1.4.7.2 Travel on site km 560,0

C1.4.8 Site security measures for the Engineer’s facilities:

C1.4.8.1
Supply and installation of all required security measures at the 
Engineer’s site offices and laboratories Lump sum 1,0                  15 000,00  R                   15 000,00 

C1.4.8.2

Provision of security guards / watchmen and an armed 
response service at the Engineer’s site offices and 
laboratories month 30,0

C1.4.8.3
Supply and installation of all required security measures at the 
Engineer’s site accommodation Lump sum 1,0                  15 000,00  R                   15 000,00 

C1.4.8.4
Provision of security guards / watchmen and an armed 
response service at the Engineer’s site accommodation month 30,0
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C1.5 ACCOMMODATION OF TRAFFIC

C1.5.2 Accommodation of vehicular traffic month  30

C1.5.4 Construction of temporary deviations km 48,0

C1.5.5 Maintenance of temporary deviations:

C1.5.5.1 Grass cutting ha 2,0

C1.5.5.9 Grading of temporary deviations and existing roads used as detours km 48,0

C1.5.5.10 Watering of temporary deviations and existing roads used as detours kℓ 15000

C1.5.5.11 Other road maintenance work ordered by the Engineer Prov sum 1                     50 000,00  R                     50 000,00 

C1.5.5.12 Handling cost, profit and all other charges in respect of item C1.5.6.11 %                   50 000,00 

C1.5.7 Temporary traffic control facilities:

C1.5.7.1 Delineators including mounting bases and ballast:

(a) Single sided, reversible left or right (800 x 200) No  1 100

(b) Double sided, reversible left or right (800 x 200) No  2 500

C1.5.7.2 Traffic cones, minimum height 750 mm No  70

C1.5.7.3 Flagmen man-shift 2200

C1.5.7.4 Traffic controllers man-shift 900

C1.5.7.5 Provision of illuminated traffic signs:

(a) Sign mounted flashing amber lights (2 lights with the specified power 
supply) mounted on a backing board which is: No  06

(i) 900 mm wide x 150 mm high No  06

(ii) 1 200 mm wide x 200 mm high No  06

(e) Mobile variable message sign No  02

C1.5.7.6 Maintenance of illuminated traffic signs:

(a) Sign mounted flashing amber lights (a pair of two lights mounted on a 
separate backing board) month  30

(b) Flashing LED illuminated arrow board month  30

 Total Carried Forward
C2-8



Northern Cape/Free State Border - Koffiefontein Intersection
CSR&T/BID15/2023/24

ACCOMMODATION OF TRAFFIC
Item Description Unit Quantity  Rate  Amount R 

 Brought Forward
(c) Illuminated road sign – R & TR series (diameter indicated) month  30

(d) Illuminated road sign – TW series (length of sides indicated) month  30

(e) Mobile variable message sign month  30

C1.5.7.7 Traffic calming devices:

(a) 25 mm high x 100 mm wide asphalt rumble strips m  40

(b) 50 mm high x 500 m wide asphalt rumble strips m  40

(c) 150 mm high x 3 m wide asphalt speed control humps m  40

C1.5.7.8 Traffic control stations month  30

C1.5.7.9 Cleaning of traffic control facilities month  30

C1.5.8 Traffic safety officer man-month  30

C1.5.9 Traffic safety vehicle month  30

C1.5.10 Tow trucks:

C1.5.11 Provision of safety equipment for visitors

C1.5.11.1 Provision of reflective safety vests for visitors No  20

C1.5.11.2 Provision of hard hats for visitors No  10

C1.5.12 Additional traffic accommodation facilities ordered by the Engineer:

C1.5.12.1 Provision of additional traffic accommodation facilities Prov sum  01                     50 000,00  R                     50 000,00 

C1.5.12.2 Handling cost, profit and all other charges in respect of item C1.5.12.1 %           50 000,00 
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C1.6 CLEARING AND GRUBBING

C1.6.1 Clearing:

C1.6.1.1 Clearing with machines and some hand labour where necessary ha 3,50

C1.6.2 Grubbing:

C1.6.2.1 Grubbing with machines and some hand labour where necessary ha 3,50
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C1.7 LOADING AND HAULING

C1.7.1 Loading:

C1.7.1.1
Loading from stockpile using machines and some hand labour where 
necessary m³ 200000  RATE ONLY 

C1.7.2 Hauling:

C1.7.2.1
Hauling material for use in the Works and off-loading it on the site of the 
Works:

(a) Soil, gravel, crushed stone and pavement layer material m³-km 200000  RATE ONLY 

C1.7.2.2 Hauling material to spoil and off-loading it at a designated spoil area:

(a) Cleared and grubbed material (organic matter and all other unsuitable or 
waste material) m³-km 20000

(b) Soil and gravel material m³-km 10000

(c) Boulders and hard material m³-km 4000
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C4.1 BORROW MATERIALS

C4.1.2 Additional material investigations during the supplementary exploration:

C4.1.2.1 Cost of additional trial pits and / or drilling and laboratory testing prov sum              1,00     300 000,00  R   300 000,00 

C4.1.2.2 Handling costs and profit in respect of item C4.1.2.1 %     300 000,00 

C4.1.4 Removing of the overburden:

C4.1.4.1 In borrow pits m³        1 500,00  RATE ONLY 

C4.1.5 Excavating of materials in the borrow pits and quarries, material obtained from:

C4.1.5.1 Soft excavation m³      57 600,00  RATE ONLY 

C4.1.5.4 Hard excavation (other than by blasting) m³      10 000,00  RATE ONLY 

C4.1.5.5 Hard excavation (by blasting) m³           150,00  RATE ONLY 

C4.1.15.2
Finishing of the borrow pit and quarry areas, and the stockpile sites using labour enhanced methods of 
construction:

(a) Borrow pits (all borrow pits separately) ha              6,00  RATE ONLY 
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COMMERCIAL MATERIALS
Item Description Unit Quantity  Rate  Amount R 

C4.4 COMMERCIAL MATERIALS

C4.4.2
Commercial materials identified by the Contractor from commercial, private or other non-
commercial suppliers:

C4.4.2.1 Pavement layer material:

(a) Type G1 crushed stone base course material m³ 56160

(c) - (e) Type G5a material m³ 37440

(c) - (f) Type G7 material (bring back borrow material) m³ 57600

(p) Natural or crushed gravel material for an unsealed shoulder layer m³ 3600
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Item Description Unit Quantity  Rate  Amount R 

C5.3 ROAD PAVEMENT LAYERS

C5.3.1 Compiling and implementing M&U plans for the construction of all the pavement layers No 8

C5.3.9 Construction of a trial section:

C5.3.9.1 Construction of a trial section using conventional methods of construction:

(c) Crushed stone base layer (layer thickness indicated) trial section m³ 500
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STABILISATION
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C5.4 STABILISATION

C5.4.2 Chemical stabilisation:

C5.4.2.1 Chemical stabilisation (250mm) of pavement layers (compacted to 97% of 
modified AASHTO Density) m³ 117600

C5.4.5 Cementitious stabilisation agents for pavement layers:

(a) cement (for pavement layers) t 8961,84

C5.4.7 Bituminous stabilisation of pavement layers:

C5.4.7.1 Bituminous stabilisation (250mm thick) of pavement layers (layer to be 
indicated) ℓ 126000  RATE ONLY 

C5.4.8 Bituminous stabilisation agent:

C5.4.8.1 60 % anionic emulsion ℓ 5049000  RATE ONLY 

C5.4.8.2 60 % cationic emulsion ℓ 10000  RATE ONLY 

C5.4.10 Provision and application of water for curing kℓ 18000  RATE ONLY 

C5.4.11 Curing by covering with the subsequent layer m² 38500  RATE ONLY 

C5.4.12 Curing with a membrane (type of material to be specified):

C5.4.14 Trial section for a chemically stabilised layer m³ 500  RATE ONLY 

C5.4.15 Trial section for a bituminously stabilised layer (250mm thick) m² 3400  RATE ONLY 
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C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

C5.5.1 Compiling and implementing M&U plans for the reconstruction of an 
existing road pavement No 8

C5.5.3 Construction equipment for sampling of in-situ material for mix design 
procedure No 10

C5.5.4 Sampling of in-situ material for mix design procedure No 10

C5.5.5 Construction of a trial section using a recycler m³  427

C5.5.6 Construction of a trial section using conventional construction equipment
m³  300

C5.5.8 Pre-pulverising material in the existing pavement:

C5.5.8.1 Asphalt wearing course (40mm depth) m³  1 680

C5.5.8.2 Crushed stone base (150mm depth) m³ 5 7 600

C5.5.15 In-situ reconstruction of a pavement layer using a recycler to construct a 
stabilised subbase layer:

C5.5.15.1 Chemically stabilised subbase layer compacted to 97 % of MDD:

(b) Using cemented material  compacted to 250mm thick m³ 11 7 600

C5.5.18 In-situ reconstruction of a pavement layer using conventional construction 
equipment to construct a stabilised subbase layer:

C5.5.18.1 Chemically stabilised subbase layer compacted to 97 % of MDD:

(d) Using pre-pulverised material (as per item C5.5.8) compacted to 250 
mm thick m³

11 7 600

C5.5.20 Material shortfall or make-up material:

C5.5.20.2 For subbase layer m³ 3 8 400

 Total Carried Forward To Summary
C2-16



Northern Cape/Free State Border - Koffiefontein Intersection
CSR&T/BID15/2023/24

PRIME COAT
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C8.1 PRIME COAT

C8.1.1 Prime coat:

C8.1.1.3 Inverted bitumen emulsion ℓ 422400

C8.1.2 Aggregate for blinding:

C8.1.2.1 Natural sand m³ 80

C8.1.2.2 Crusher sand m³ 60

C8.1.3 Extra over item C8.1.1 for applying the prime coat accessible only to hand-held or 
light equipment ℓ 2250
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COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS
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C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS

C8.2.1 Cover sprays, fog sprays and rejuvenation sprays:

C8.2.1.2 60 % Anionic stable grade emulsion:

(a) Indicate dilution (diluted 50% emulsion /50% water) ℓ 422400
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ASPHALT LAYERS
Item Description Unit BILLED Rate Amount R

C9.1 ASPHALT LAYERS

C9.1.1 Asphalt mix designs:

C9.1.1.1 Stone skeletal mixes:

(a) Continuously graded base or surfacing (AE1) Lump sum 1 R150 000,00 R150 000,00

C9.1.2 Construction of trial sections:

C9.1.2.1 Asphalt layers (Continuously graded, 40mm layer thickness and placing by paver)) m² 1978

C9.1.3 Application of bond coat:

C9.1.3.1 Stable – grade 30 % net bitumen emulsion as specified. Applied with a calibrated distributer ℓ

C9.1.5 Asphalt surfacing:

C9.1.5.1 New construction:

(a) Stone skeletal mix – continuously graded as defined (40mm layer thickness, AE1 binder type) m² 77142

C9.1.6
Extra over pay items C.9.1.4.1 and C.9.1.5.1 for placing small quantities of asphalt of less than 10 
tons specially produced as specified in terms of Clause A9.1.7.1d) t 300

C9.1.13 Coring of asphalt layers:

C9.1.13.1 100 mm diameter No 10

C9.1.14 Surface regularity testing as described in Clause A9.1.8.4:

C9.1.14.1
Establishment of equipment:  Inertial laser Profilometer 
 or ARRB Walking or Face Dipstick No 4

C9.1.14.2 Profiler Surveys utilising equipment as specified - Base layers and surfacing layers km 19
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GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
Item Description Unit Quantity  Rate  Amount R 

C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS

C10.1.3 Multiple stone seals including a cover spray, if specified using:

C10.1.3.1 20 mm and 10 mm aggregate (Grade 1 Aggregate and Class S-E1 modified binder) m² 384000

C10.1.4 Embargo period effects:

C10.1.4.1 Re-establishment of sealing team after embargo period Prov Sum 1         250 000,00  R      250 000,00 

C10.1.4.2 Extra-over for sealing during the specified embargo period (Grade 1 Aggregate and Class S-CE1 
winter grade modified binder) m² 64000

C10.1.9 Bituminous binder variations:

C10.1.9.11 Precoating fluid (state type) ℓ 32200

C10.1.10 Aggregate variation (state grade):

C10.1.10.3 10 mm aggregate m³ 50

C10.1.10.5 20 mm aggregate m³ 100

C10.1.11 Application of cover spray:

C10.1.11.2 60 % Diluted Anionic stable-grade emulsion (dilution in 50% emulsion / 50% water) ℓ 422400

C10.1.12 Application of cover spray by hand:

C10.1.12.2 60% Diluted Anionic Stable-grade emulsion (dilution in 50% emulsion / 50% water) ℓ 1500

C10.1.13 Precoating of aggregate using a dedicated plant:

C10.1.13.1 Product containing low flashpoint solvent (Colcote or similar @12-16l/m3 precoating fluid) ℓ 2000

C10.1.13.2 Product containing no low flashpoint solvent (Colcote or similar @12-16l/m3 precoating fluid) ℓ 2000

C10.1.26 Trial sections for all seal types specified (20/10mm seal type) m² 1600
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FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
Item Description Unit Quantity Rate  Amount R 

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

C11.9.1 Finishing the road and road reserve:

C11.9.1.1 Dual carriageway road km  48
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Item Description Unit BILLED Rate Amount R
G1000 GUIDELINES FOR SUBCONTRACTING AND LABOUR ENHANCEMENT

G10.01 Project Liaison Committee costs Prov sum              1,00 R50 000,00 R50 000,00

(a) Handling cost and profit in respect of Item G10.01 above %      50 000,00 

G10.02 Community Liaison Officer salary Prov sum              1,00 R40 000,00 R40 000,00

(a) Handling cost and profit in respect of Item G10.02 above %      40 000,00 

G10.03 Training:

(a) General training of potential ABE™s Prov sum              1,00 R50 000,00 R50 000,00

(b) Training of the temporary workforce:

(i) Technical training Prov sum              1,00 R200 000,00 R200 000,00

(ii) HIV/ AIDS training Prov sum              1,00 R120 000,00 R120 000,00

(iii) OHS Training Prov sum              1,00 R120 000,00 R120 000,00

(c) Handling cost and profit in respect of Items G10.03 (a) (b) (i) (ii) (iii) %

G10.05 Provision and maintenance of the SMMEE support office month            30,00 
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Chapter Description  Amount R 
C1.2 GENERAL REQUIREMENTS AND PROVISIONS
C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
C1.4 FACILITIES FOR THE ENGINEER
C1.5 ACCOMMODATION OF TRAFFIC
C1.6 CLEARING AND GRUBBING
C1.7 LOADING AND HAULING
C4.1 BORROW MATERIALS
C4.4 COMMERCIAL MATERIALS
C5.3 ROAD PAVEMENT LAYERS
C5.4 STABILISATION
C5.5 RECONSTRUCTION OF PAVEMENT LAYERS
C8.1 PRIME COAT
C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS
C9.1 ASPHALT LAYERS
C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
G1000 GUIDELINES FOR SUBCONTRACTING AND LABOUR ENHANCEMENT

TOTAL FOR SCHEDULED ITEMS CARRIED FORWARD - SUMMARY
10% Contingencies
Subtotal
CPA (/Applicable) 5%
SUBTOTAL
Add 15% VAT

Tender Sum

SUMMARY OF SECTIONS


